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Notice Inviting Tender

1. Tenders are invited on-line under two part system on the website https://coalindiatenders.nic.in from the eligible bidders
having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA),

Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work:

Estimated Cost of Work Earnest Money Period of
Description of work Location (Including GST) Completion
(InRs.)
(In Rs.) (In Days)
Cleaning of garland drains, roadside
drains, hume pipes etc. within mine Magadh
premises under l?/lggadh OCP of Magadh- OgCP Rs.60,14,369.21 Rs.75,200.00 90 Days
Sanghmitra Area
(i) Salient Details of Tender:
Input Tax Credit (ITC) Available
Applicability of Price Variation clause Not Applicable
Participation of Joint Venture (JV) Not Allowed

(ii). For Site visit of location of work, the prospective bidder(s) may contact Shri Pankaj Sarkar, Project Engineer (Civil),
Magadh OCP, Contact No. +91 9932668593.

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s)
Shri G. K. Tiwary, Staff.ofﬁcer (Civil), Shri Pankaj Sarkar, Project Engineer (Civil), Magadh-Sanghmitra Area,
Magadh-Sanghmitra Area +91 9937668593
+91 8114571273
2. Time Schedule of Tender:
Sl. No Particulars Date Time
a. Tender e-Publication date 01.04.2026 14.00 Hours
b. Document download start date 02.04.2026 10.00 Hours
c. Document download end date 17.04.2026 10.00 Hours
d. Bid Submission start date 02.04.2026 10.00 Hours
e. Bid submission end date 17.04.2026 10.00 Hours
f. Start date for seeking Clarification on-line 02.04.2026 10.00 Hours
g. Last date for seeking Clarification on-line 10.04.2026 10.00 Hours
h. Date of Pre-bid meeting (if any) NA
i. Technical Bid (Cover I) opening date 18.04.2026 11.30 Hours
j- Price Bid (Cover Il) opening date To be Notified Later

Note :- The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of NIT.

Staff Officer (Civil)
Magadh-Sanghmitra Area


https://coalindiatenders.nic.in/

Copy to:

. C.V.0., CCL. Ranchi

. G.M (Civil), CCL, Ranchi

. GM, Magadh-Sanghmitra Area, Bachra

. SO (Mining), Magadh-Sanghmitra Area: T.C. Member

. Project Officer, Magadh / Sanghmitra Project, Tandwa.

. AFM, Magadh-Sanghmitra Area, Bachra

. CGM/GM / BARKA SAYAL/ KUJU/ CHARHI/ RAJRAPPA/ DHORI/ KATHARA/ B&K/ PIPARWAR / NK /RAJHARA/ CRS
BARKAKANA AREA/ Amrapali-Chandragupta Area.

9. Notice Board.
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3.

Earnest Money Deposit(EMD):
The bidder will have to make the payment of EMD through ONLINE mode only.

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from
designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s).
NET-BANKING: In case of payment through net-banking the money will be immediately
transferred to CIL/ Subsidiary’s designated Account.
NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will
have to make payment as per the Challan(s) generated by system on e-Procurement portal. The
payment of EMD through NEFT/RTGS mode should be made well ahead of time to ensure that
the EMD amount is transferred to CIL/ Subsidiary account before submission of bid.
3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully
received in CIL/ Subsidiary’s designated account and the information flows from Bank to e-
Procurement system.
3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and
time of bid submission but not received by CIL/ Subsidiary within the specified period due to any
reason(s) whatsoever then the bid will not be accepted. However, the EMD will be refunded back
to the bidder.

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by
Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the payment
of earnest money (applicable only for Services tenders).

In case of exemption of EMD, the scanned copy of document in support of exemption will have
to be uploaded by the bidder during bid submission. However, this option is to be enabled only
in those cases where the exemption of EMD to some bidders is allowed as per NIT.

Pre-bid Meeting:

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the
issues and to answer the questions on any matter that may be raised at that stage. Non-attendance
at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be presumed
that the bidder does not require any clarification. The management shall circulate proceedings of
the pre-bid meeting, if held.

Clarification of Bid:
The bidder may seek clarification on-line within the specified period. However, the management
will clarify as far as possible to the relevant queries.

User Portal Agreement:
The bidders have to accept the on-line user portal agreement which contains the acceptance of all
the Terms and Conditions of NIT and tender document, undertakings and the e-Procurement
system through https://coalindiatenders.nic.in in order to become an eligible bidder. This will be
a part of the agreement.

Eligible Bidders:
The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership

firm, company, Joint Venture, any legal entity having eligibility to participate as per eligibility criteria
stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC) issued from any agency
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to
the chain of trust to the Root Certificate of CCA.

Note: Joint Venture shall not be allowed for participation in the bid with estimated cost of work put
to tender up to Rs. 2.00 (two) crores.


https://coalindiatenders.nic.in/

8.

Eligibility Criteria:

A. Work Experience:

The Intending bidder must have in its name or proportionate share as a member of Joint
Venture/Partnership firm experience of having successfully completed similar work during last
7(seven) years ending last day of month previous to the one in which bid applications are invited
(i.e. eligibility period) should be any of the following :-

Three similar completed works each costing not less than the amount equal to 40% of the estimated
cost put to tender.

Or

Two similar completed works each costing not less than the amount equal to 50% of the estimated
cost put to tender.

Or

One similar completed work costing not less than the amount equal to 80% of the estimated cost
put to tender.

Experience for those works only shall be considered for evaluation purposes, which match eligibility
requirement stipulated above, on or before the last day of month previous to one in which tender
has been invited(publication date of NIT). The experience of incomplete/ongoing works as on last
date of eligibility period will not be considered for evaluation. If the referred work includes
construction as well as maintenance and/ or operation after construction, the experience of such
work may be considered as ‘acceptable’ if the construction part is completed as on the last date of
‘eligibility period’, even if maintenance work is ongoing, and the certificate issued clearly stipulates
the same.

In all the above cases, while considering the value of completed works, the full value of completed
work be considered whether or not the date of commencement is within the said 7(seven) years
period. The date of completion of work should be during last 7(seven) years ending last day of
month previous to the one in which bid applications are invited.

Cost of previous completed works shall be given a simple weightage of 7% per year to bring them
at current price level, while evaluating the qualification requirement of the bidder. Such weightage
shall be considered after end date of completion. Updating will be considered for full or part of the
year (total no. of days / 365) i.e. considering 365 days in a year, till the last day of month previous
to one in which bid has been invited.

Joint Venture shall be allowed for participation in the bid with estimated cost above Rs. 2.0
Crores.
The above qualification criteria shall be fulfilled by JV in the following manner:
The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as
deliberated hereinafter towards fulfilment of qualification criteria related to experience.
a) In case of completion of single work of similar nature costing, not less than the amount equal to
80% of the estimated cost put to tender:-
Any of the JV partner/JV itself shall have the experience of having completed successfully a single
work of similar nature equal to 80% of the estimated cost put to tender.
Or
b) In case of completion of two works of similar nature each costing not less than the amount equal
to 50% of the estimated cost put to tender :-
i) Either the JV itself/ Any one partner can match the above requirement.
Or
ii) At least two partners should each have completed at least one work of similar nature each
costing not less than the amount equal to 50% of the estimated cost put to tender.
Or
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c) In case of completion of three works of similar nature, each costing not less than the amount
equal 40% of the estimated cost put to tender:-

i) Either the JV itself/ Any one partner can match the above requirement.

Or
ii) Any two partners shall match the above requirement through completion of at least two
work by one partner and one work by other partner of similar nature each costing not less
than the amount equal 40% of the estimated cost put to tender.

Or
iii) All the three partners shall match the above requirement through completion of at least
one work of similar nature each costing not less than the amount equal 40% of the estimated
cost put to tender.

The above qualification criteria shall be met collectively by JV partners or JV itself.
If a Bidder participates as a Joint Venture (JV), the benefits as per Public Procurement Policy for

MSEs order — 2012 shall not be applicable for them.

The qualifying criteria parameter e.g. experience of the individual partners of the JV will be added

together towards fulfilment of qualification criteria related to experience.

Note:

The definition of similar work shall be as follows:

“ANY CIVIL ENGINEERING WORK?”

In respect of the above eligibility criteria the bidders are required to furnish the following information
on-line:

i) Description of qualifying experience (similar nature)

ii) Work order Number /Agreement Number of each experience

iii)  Name & address of Employer/Work Order Issuing authority of each experience

iv)  Percentage (%) share of each experience (in case the experience has been earned by the
bidder as a partner in a joint venture firm/partnership firm then the proportionate value of
experience in proportion to actual share of bidder in that joint venture firm/ partnership firm
will be considered against eligibility else it shall be taken as 100%).

v) Executed Value of work against each experience

vi)  Start date & end date of each qualifying experience (similar nature)

In case the bidder is a Joint Venture, work experience as above may be furnished as the work
experience of the bidder.

Confirmation in the form of Yes/No regarding submission of similar work experience as defined in
the NIT.

Scanned copy of documents to be uploaded by Bidders (CONFIRMATORY DOCUMENT):
For work experience Bidders required to submit Satisfactory Work Completion Certificate issued by the
employer against the Experience of similar work containing all the information as sought on-line.

Work

order, BOQ, TDS etc. may be sought during clarification or along with deficient

documents, if felt necessary by the Tender Committee.
B. Financial Turnover: Average annual financial turnover during the last 3 (three) years ending 31*

March of the previous financial year should be at least 30% of the estimated cost put to tender.

(The “Previous Financial Year” shall be computed with respect to the e-Publication date of NIT).

If any bidder does not furnish the turnover value for any financial year out of the last 3 financial

years, the turnover for that financial year shall be taken as ‘Zero’ and the average annual financial
turnover shall be calculated accordingly.



Financial turnover shall be given a weightage to bring them at current price level by adding 7% for
each completed year (total number of days/365) after the end of respective financial year (i.e. 31
March) till the last day of month previous to one in which e-tender has been invited.

Joint Ventures shall meet the above eligibility requirement, in the following manner:

The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners of the
J.V. will be added together, for the relevant financial year, and the total should not be less than as
spelt out above. The requirement of Turnover under this clause shall be met in the proportion given
below:
a. The lead partner shall have at least 50% share in the required Average Financial Turnover, to
qualify in the tender.
b. All other individual partners shall have at least 25% share in the required Average Financial
Turnover, to qualify in the tender.
(In case of JV, Turnover certificate for each individual partners of JV)

In_respect of the above eligibility criteria the bidders are required to furnish the following

information on-line :

i) Annual turnover of each of the last 3 (three) years ending 315 March of the previous financial
year.

ii) Name of the Chartered Accountant issuing the Profit and Loss A/c or the Turnover certificate.

iii) Membership Number of the Chartered Accountant.

iv) Date of certificate issued by Chartered Accountant.

v) Confirmation regarding possessing of Financial Turnover issued by a Practicing Chartered
Accountant in the form of Yes / No.

Note:
a. In case the bidder is a Joint Venture, the turnover of the individual partners of the JV will
be added together for each financial year and is to be furnished as the turnover of the
bidder for that particular financial year. However, the information against SI.No.(ii) & (iv)
above will be given w.r.t. the lead partner of JV only.

Scanned copy of documents to be uploaded by bidders:
Financial Turnover certificate having a Unique Document ldentification Number (UDIN) with
Institute of Chartered Accountants of India.

C. Permanent Account Number (PAN) : The bidder should possess valid Permanent Account Number
(PAN) issued by Income Tax department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following information
on-line :
i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income Tax
department, Govt. of India in the form of Yes / No.

Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT):
PAN CARD of the bidder

Note:
a. In case of JV, PAN card for each Indian partner of JV and Verifiable Tax Residency
Certificate of respective country for each foreign partner or JV itself.



D. Goods and Services Tax (Not Applicable for Exempted Services)
The bidder should be either GST Registered Bidder under regular scheme
OR
GST Registered Bidder under composition scheme
OR
GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the following
information online:

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT
with respect to GST status of the bidder.

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document.
Document as per 9(a)(iii) below.

Note:

i). In case of JV, In case of JV, Bidder should submit scanned copy of GST status of Lead Partner
only or GST Registration Certificate of JV itself.

ii). In case the work/service is awarded to a Joint Venture participating in the tender they have
to submit PAN, GST registration ( as applicable in the tender and for the bidder status) etc. in the
name of the Joint Venture after Award of Work/Service before the payment of first running on
account bill.

iii) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST

registration as per GST Act and rules.

iv) During the execution of the contract if the GST status of the bidder changes, then the payment
of GST, if any, to the contractor will be made as per the GST status declared by the bidder during
tender stage based on which cost to company has been ascertained or at actuals, whichever is
lower.

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration
furnished online by the bidder against Eligibility Criteria as Confirmatory Document.

E. Purchase Preference under ‘Make in India’ Policy for “Local supplier”.

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-Il) dated
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In terms of
the above said policy, purchase preference shall be given to Class-I local supplier. In terms with the
above said policy, Class-I local suppliers and Class-1l local suppliers shall be eligible to bid.

The definitions of Class-I Local Supplier, Class-Il local supplier, Non-Local supplier, Local Content
and Margin of Purchase Preference as per above mentioned Order are as follows: -

A. ‘Class-l local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content equal to or more than 50%, as defined under said order.

B. ‘Class-Il local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content equal to or more than 20% but less than 50%, as defined
under said order.

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works offered
for procurement, has local content less than 20% as defined under said order

D. ‘Local Content’ means the amount of value added in India which shall be the total value of the
item procured (excluding net domestic indirect taxes) minus the value of imported content in the
item (including all customs duties) as a proportion of the total value, in percent.



ii)

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a
Class-1 local supplier may be above the L1 for the purpose of purchase preference. The margin of
purchase preference is 20%.

In_respect of the above eligibility criteria the bidder is required to furnish the following
information online:

i). Confirmation in the form of Yes/No regarding possessing of required document indicating
percentage of local content as enlisted in NIT.

Note:-

(i) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of
bidding shall submit self-certification indicating the percentage of local content in the offered items
in Undertaking format at Annexure-lll. They shall also give details of the location(s) at which the
local value addition is made, if applicable.

(ii) If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit
along with its bid a certificate (with UDIN) from the statutory auditor or cost auditor of the company
(in case of companies) or from a practicing cost accountant or practicing chartered account (in
respect of suppliers other than companies) giving the percentage of local content (with Annexure
).

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration
furnished online by the bidder against Eligibility Criteria as Confirmatory Document.

In terms of the above said policy, purchase preference shall be given to local suppliers in the
following manner:

In the procurement of works which are divisible in nature, the following procedure shall be
followed: -

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier,
the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.

If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter,
the lowest Bidder among the Class-I local suppliers will be invited to match the L-1 price for the
remaining 50% quantity subject to Class-I local supplier’s quoted price falling within the margin of
purchase preference, and the contract for that quantity shall be awarded to such local supplier
subject to his matching the L-1 price. In case such lowest eligible Class-1 supplier fails to match the
L-1 price or accept less than the offer quantity, the next higher Class-I local supplier within the
margin of purchase preference shall be invited to match the L-1 price for remaining quantity and
so on, and contract shall be awarded accordingly. In case some quantity is still left uncovered on
Class-1 local supplier, then such balance quantity may also be ordered on L-1 Bidder.

In the procurement of works which are not divisible, and in procurement of services where the bid
is evaluated on price alone, the following procedure shall be followed: -

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier,
the contract will be awarded to L-1.

If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local suppliers, will be
invited to match the L-1 price subject to Class-I local supplier's quoted price falling within the
margin of purchase preference, and the contract shall be awarded to such Class-I local supplier
subject to matching the L-1 price.

In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local supplier
with the next higher bid within the margin of purchase preference shall be invited to match the L-
1 price and so on and contract shall be awarded accordingly. In case none of the Class-I local
suppliers within the margin of purchase preference matches the L-1 price, then the contract may
be awarded to the L-1 Bidder.



Applicability in tenders where contract is to be awarded to multiple bidders

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates or
otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-Il local supplier’ as
well as ‘Non-local supplier’, as per following procedure:

a) In case there is sufficient local capacity and competition for the item to be procured, as notified

b)

d)

by the nodal Ministry, only Class | local suppliers shall be eligible to bid. As such, the multiple
suppliers, who would be awarded the contract, should be all and only ‘Class | Local suppliers’.

In other cases, ‘Class Il local suppliers’ and ‘Non local suppliers’ may also participate in the bidding
process along with ‘Class | Local suppliers’ as per provisions of the Order.

If ‘Class | Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of the tendered
guantity in any tender, the contract may be awarded to all the qualified bidders as per award
criteria stipulated in the bid documents. However, in case ‘Class | Local suppliers’ do not qualify for
award of contract for at least 50 (fifty) percent of the tendered quantity, purchase preference
should be given to the ‘Class | local supplier’ over ‘Class Il local suppliers’/ ‘Non local suppliers’
provided that their quoted rate falls within margin of purchase preference of the L1 bidder
considered for award of contract so as to ensure that the ‘Class | Local suppliers’ taken in totality
are considered for award of contract for at least 50 (fifty) percent of the tendered quantity.

First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, whose
quoted rates fall within margin of purchase preference, subject to its meeting the prescribed
criteria for award of contract as also the constraint of maximum quantity that can be sourced from
any single supplier. If the lowest quoting ‘Class-I local supplier’, does not qualify for purchase
preference because of aforesaid constraints or does not accept the offered quantity, an
opportunity may be given to next higher ‘Class-I local supplier’, falling within margin of purchase
preference, and so on.

To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its own
tender specific criteria for award of contract amongst different bidders including the procedure for
purchase preference to ‘Class-I local supplier’ within the broad policy guidelines stipulated in sub-
paras above.

Requirement for specification in advance: The minimum local content, the margin of purchase
preference and the procedure for preference to Make in India shall be specified in the notice
inviting tenders or other form of procurement solicitation and shall not be varied during a particular
procurement transaction.

Verification of local content:

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of
bidding shall submit self-certification indicating the percentage of local content in the offered
items. They shall also give details of the location(s) at which the local value addition is made, if
applicable.

b) In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class-
Il local supplier’ shall be required to provide a certificate with UDIN from the statutory auditor
or cost auditor of the company (in the case of companies) or from a practicing cost accountant
or practicing chartered accountant (in respect of suppliers other than companies) giving the
percentage of local content.

c) Decisions on complaints relating to implementation of this Order, 2020 (amended from time to
time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring entity.

d) CIL/Subsidiary may constitute committees with internal and external experts for independent
verification of self-declarations and auditor’s/ accountant’s certificates on random basis and in
the case of complaints.



VI.

VII.

e) False declarations will be debarring of the bidder or its successors for a period up to two years
as per Guidelines on debarment of firms from bidding along with such other action as may be
permissible under law.

f)  Asupplier who has been debarred by any procuring entity for violation of the Order shall not be
eligible for preference under the Order for procurement by any other procuring entity for the
duration of the debarment. The debarment for such other procuring entities shall take effect
prospectively from the date on which it comes to the notice of other procurement entities, in
the manner prescribed below.

g) The Department of Expenditure shall issue suitable instructions for the effective and smooth
operation of this process, so that:

1. The fact and duration of debarment for violation of the Order by any procuring entity are
promptly brought to the notice of the Member-Convenor of the Standing Committee and
the Department of Expenditure through the concerned Ministry /Department or in some
other manner;

2. on a periodical basis such cases are consolidated and a centralized list or decentralized lists
of such suppliers with the period of debarment is maintained and displayed on website(s);

3. In respect of procuring entities other than the one which has carried out the debarment,
the debarment takes effect prospectively from the date of uploading on the website(s) in
the such a manner that ongoing procurements are not disrupted.

Reciprocity Clause

1. When a Nodal Ministry/Department IDENTIFIES that Indian suppliers of an item are not
allowed to participate and/ or compete in procurement by any foreign government, due to
restrictive tender conditions which have direct or indirect effect of barring Indian companies
such as registration in the procuring country, execution of projects of specific value in the
procuring country etc., it shall provide such details to all its procuring entities
including CMDs/CEOs of PSEs/PSUs, State Governments and other procurement agencies
UNDER THEIR ADMINISTRATIVE CONTROL AND GEM for appropriate reciprocal action.

2. ENTITIES OF COUNTRIES WHICH HAVE BEEN [IDENTIFIED BY THE NODAL
MINISTRY/DEPARTMENTSs not allowing Indian companies to participate in their Government
procurement for any item related to that nodal Ministry shall not be allowed to participate in
Government procurement in India (including CIL and its Subsidiaries) for all items related to
that nodal Ministry/ Department, except for the list of items published by the Ministry/
Department permitting their participation.

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT as
amended from time to time.

Manufacture under license/ technology collaboration agreements with phased indigenization

While notifying the minimum local content, Nodal Ministries may make special provisions for
exempting suppliers from meeting the stipulated local content if the product is being manufactured
in India under a license from a foreign manufacturer who holds intellectual property rights and
where there is a technology collaboration agreement / transfer of technology agreement for
indigenous manufacture of a product developed abroad with clear phasing of increase in local
content.

In procurement of all goods, services or works in respect of which there is substantial quantity of
public procurement and for which the nodal ministry has not notified that there is sufficient local
capacity and local competition, the concerned nodal ministry shall notify an upper threshold value
of procurement beyond which foreign companies shall enter into a joint venture with an Indian
company to participate in the tender. CIL/Subsidiary while procuring such items beyond the
notified threshold value, shall prescribe in their respective tenders that foreign companies may
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enter into a joint venture with an Indian company to participate in the tender. CIL/ Subsidiary shall
also make special provisions for exempting such joint ventures from meeting the stipulated
minimum local content requirement, which shall be increased in a phased manner.

Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration
furnished online by the bidder against Eligibility Criteria as Confirmatory Document.

9. Submission of Bid:

a. (i). In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate
(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India
and which can be traced up to the chain of trust to the Root Certificate of CCA. The online
Registration of the Bidders on the portal will be free of cost and one time activity only. The
registration should be in the name of bidder, whereas DSC holder may be either bidder himself or
his duly authorized person. The bidder is one whose name will appear as bidder in the e-
Procurement Portal.

(ii). The bidders have to accept unconditionally the online user portal agreement which contains
the acceptance of all the Terms and Conditions of NIT including General and Special Terms &
Conditions, Integrity Pact and other conditions, if any, along with on-line undertaking in support of
the authenticity of the declarations regarding the facts, figures, information and documents
furnished by the Bidder on-line in order to become an eligible bidder. No conditional bid shall be
allowed/accepted.

(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) the
Undertaking at Annexure Il regarding Genuineness of the information furnished by him on-line &
authenticity of the scanned copy of documents uploaded by him on-line in support of his eligibility
criteria etc. and Annexure | (Letter of Bid). No recycling will be done for this document i.e. no further
clarification will be sought from bidder.

Moreover, the following documents shall be considered from the Bidder’s space/ My Document
and recycling may be done for these documents i.e. further clarification may be sought from bidder
if required-

S No Document Scanned copy of documents uploaded by bidder in Bidder’s
space/ My Document

1 2 3

1 Permanent PAN card issued by Income Tax department, Govt. of India.
Account Number
(Ref. Clause In case of JV, PAN card for each Indian partner of JV and Verifiable
No.8(C) of NIT) Tax Residency Certificate of respective country for each foreign

partner or JV itself.
2 | Goods and The following documents depending upon the status w.r.to GST as
Services Tax declared by Bidder in the BOQ sheet:
(GST) Status of a) Status: GST Registered Bidder under regular scheme
Bidder
(Ref. Clause Document: GST Registration Certificate (i.e. GST identification
No.8(D) of NIT Number) issued by appropriate authority of India.
and BOQ)
b) Status: GST Registered Bidder under composition scheme
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Document: GST Registration Certificate (i.e. GST identification
Number) issued by appropriate authority of India.

c) Status: GST unregistered bidder:

Document: A Certificate having UDIN from a practicing
Chartered Accountant having membership number with
Institute of Chartered Accountants of India certifying that the
bidder is GST unregistered bidder in compliance with the
relevant GST rules of. India.

[In case of JV, Bidder should submit scanned copy of GST status of
Lead Partner only or GST Certificate of JV itself]
Note:
i) If turnover of bidder exceeds exemption/threshold limit, the
bidder must have GST registration as per GST Act and rules.

3 | Legal Status of Document(s) covered under any one of the following sub-head(s):

the bidder 1. Affidavit or any other document to prove

proprietorship/Individual status of the bidder.

2. Partnership deed containing name of partners.

3. Memorandum & Article of Association with certificate of

incorporation containing name of bidder.

4. The following documents in respect of Legal Status of a JV Bidder
shall be uploaded in Bidder’s Space by the JV Bidder:

i. Scanned copy of JV Agreement containing name of partners and
lead partner, Power of Attorney to the lead partner and share of
each partner as per Annexure-XV.

ii. Power of attorney of the respective partners from the Board of
Directors of the concerned Company, or from the partners of the
entity, or from the proprietor, authorizing the signatory of JV
agreement on behalf of them.

iii. The document(s) (any of them as applicable) regarding legal status
of all the individual partners of JV mentioned below:

a) Affidavit or any other document to prove
Proprietorship/Individual status of the Bidder.
OR
b) Partnership deed containing name of partners.

OR
¢) Memorandum & Article of Association with certificate of
incorporation containing name of Bidder.

b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of
online information submitted by the bidder are to be uploaded in Cover-l by the bidder while
submitting his/her/their bid.
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Scanned copy of documents to be uploaded by bidder(s) in support

Elrligt:'il:y of information/declaration furnished online by the bidder against
Eligibility Criteria (CONFIRMATORY DOCUMENTS)
2 3

Work Experience
(Ref. Clause
No.8(A) of NIT)

Satisfactory Work Completion Certificate issued by the employer
against the experience of similar work containing all the information
furnished by bidder on-line.

Work order, BOQ, TDS may be sought during clarification or along with
deficient documents as per clause 13(B), if felt necessary by the Tender
Committee.

(In case of JV, Satisfactory Work Completion Certificate against
individual partner(s) including Lead Partner of JV as applicable as per
details mentioned in clause No. 8.

2 | Financial Financial Turnover certificate having a Unique Document Identification

Turnover Number (UDIN)with Institute of Chartered Accountants of India for last
(Ref. Clause 3 (three) financial years issued by a Practicing Chartered Accountant
No.8(B) of NIT) having a membership number with Institute of Chartered Accountants
of India.
(In case of JV, Turnover certificate for each individual partner of JV)
3 | Digital Signature If the bidder himself is the DSC holder bidding on-line then no

Certificate (DSC) document is required.
However, if the DSC holder is bidding online on behalf of the bidder
then the Power of Attorney or any sort of legally acceptable

document for the authority to bid on behalf of the bidder.

4 | Undertaking by Undertaking regarding relatives as employees of company, Local

bidder on supplier status of the Bidder as per clause 8E of NIT, declaration w.r.t
his/her/their Make in India order dated 16.09.2020, Code of Integrity for Public
Letter Head as Procurement (CIPP) and compliance w.r.t procurement from bidder

per Annexure-IIl. of a country which shares a border with India etc.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/
other relevant documents to support the information/declaration furnished by bidder online
against eligibility criteria may also be attached by the bidder in the same file to be uploaded
against respective eligibility criteria.

a. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure | of Tender document. This
will be the covering letter of the bidder for his submitted bid. The bidders have to accept
unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time of bid
submission. This online acceptance during bidding through GTE shall be construed as
submission of LOB by bidder.

b. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be
downloaded by the bidder and bidder will quote the rates for all items on this Excel file. Prior
to quoting the rates in the BOQ file, the bidder will select the appropriate status from the
following drop down list given in the BOQ:-

I Status: GST Registered Bidder under regular scheme
Il.  Status: GST Registered Bidder under composition scheme
M. Status: GST unregistered bidder
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The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL /
Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be taken
by the system based on the status of bidder selected by the bidder during bid submission and with
the pre-defined business logic given in the BOQ file by the department. This file will be digitally
signed and uploaded by the bidder after ascertaining the correctness of facts and figures.

Thereafter, the bidder will upload the same Excel file during bid submission in cover-Il. The Price-
bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate[combination of Item Rate
and Percentage Rate] BOQ format and the bidder will have to quote for all the tendered items. The
Price Bid of the tenderers will have no condition. The price bid which is incomplete and not
submitted as per instruction given in this document is liable for rejection.

System for decision of L1 bidder
The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system
for decision of L1 bidder will be as per following 02(two) cases:-

Case — 1: Supply for which INPUT TAX CREDIT (ITC) is not available to the Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to
state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to decide
the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders plus GST.
This value of the bidder will be “the Cost to Company”.

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value
to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price
Bid which is incomplete and not submitted as per instruction given above is liable for rejection.

Case — 2: Supply for which INPUT TAX CREDIT (ITC) is available to the Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to
state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to
decide the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders
excluding GST. This value of the bidder will be “the cost to Company”.

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract
value. The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete

and not submitted as per instruction given above is liable for rejection.

Note: The bidder should select their GST category as per clause no. 8.D of NIT.

10. Bid Submission:

11.

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be
accepted off-line unless otherwise specified.

System Requirement:

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and
internet connectivity at bidder’s premises to access the e-tender website. Under any circumstances,
CIL/ Subsidiary shall not be liable to the bidders for any direct/indirect loss or damages incurred by
them arising out of incorrect use of the e-tender system or internet connectivity failures.
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12. Opening of Technical Bid:

12.1 Technical bid (Cover-l) will be decrypted and opened online by the “Bid Openers” with their
Digital Signature Certificates after the prescheduled date & time of Tender Opening.

12.2 The e-Procurement System will evaluate the Technical bids automatically on the basis of relevant
data provided by bidder through a form in an objective and structured manner while submitting bid.
If the parameter given by bidder in objective and structured manner does not confirm to required
eligibility criteria as specified in the tender document then the bid will be either automatically
rejected by the system or shown as non-complied bid which shall be rejected by the evaluator.

12.3 All the documents uploaded by bidder(s) including EMD exemption documents (if any) and the
Evaluation sheets generated by the system online shall be downloaded after opening of Technical
bid (Cover-l). After decryption and opening of Technical bid (Cover-1) the “technical bid opening
summary” will be uploaded on the same day.

13. Technical Evaluation of Tender:

After opening of Technical bid, the documents submitted by bidder(s) as enlisted in the NIT will be
downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender Committee
will examine the uploaded documents against information/declarations furnished by the bidder(s)
online. If it confirms to all of the information/ declarations furnished by the bidder online and does
not change the eligibility status of the bidder then the bidder will be considered eligible for opening
of price bid.

In case the Tender Committee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document have not been
uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicating the
omissions/shortcomings in the uploaded documents and indicating start date and end date allowing
7 days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get this information
on their personalized dashboard under “Upload confirmatory document” link. Additionally,
information shall also be sent by system generated email and SMS, but it will be the bidder’s
responsibility to check the updated status/information on their personalized dash board regularly
after opening of bid. No separate communication will be required in this regard. Non-receipt of e-
mail and SMS will not be accepted as a reason of non-submission of documents within prescribed
time. The bidder(s) will upload the scanned copy of all those specified documents in support of the
information/ declarations furnished by them online within the specified period of 7 days. No further
clarification shall be sought from Bidder.

Note: The shortfall information/ documents should be sought only in case of historical documents
which pre-existed at the time of the tender opening and which have not undergone change since
then. These should be called only on basis of the recommendations of the TC. So far as the submission
of documents is concerned with regard to qualification criteria, after submission of the tender, only
related shortfall documents should be asked for and considered. For example, if the bidder has
submitted a contract without its completion/ performance certificate, the certificate can be asked for
and considered. However, no new contract should be asked for so as to qualify the bidder.

It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required
documents as mentioned above.

The tender will be evaluated on the basis of documents uploaded by bidder(s) online against the
information/ declaration furnished online and generated by the system as Bid Submission
Confirmation Sheet. The bidder(s) is/are not required to submit hard copy of any document through
offline mode. Any document submitted offline will not be given any cognizance in the evaluation of
tender.
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k.

In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) will be
considered eligible for opening of Price Bid.

Seeking clarification shall be restricted to confirmation of submitted document/online information

only and it should be only for one time for a period of upto 7 days. The clarification shall be taken in
online mode in the e- Procurement portal of CIL only.

In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the submitted
documents as (b) above, their/his bid shall be rejected; however, if the confirmatory documents do
not change eligibility status of the bidder in connection his submitted online
information(s)/declaration(s), then his/their bid will be accepted for opening of Price Bid.

After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded by the
evaluator and price bid shall be opened on/after preschedule dateand time mentioned in the NIT
online in thee- Procurement portal of CIL. However, in case there is any extension of date and time
of price bid opening, it shall be notified online and price bid shall be opened online on e-Procurement
portal of CIL after rescheduled date and time.

In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then bidder(s) will be
rejected online and re-tender (if required) will be done (with the same or different quantity, as per
the instant requirement).

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and
the bidder will be debarred for minimum one (1) year from participating in tenders in CIL/ Subsidiary.

Note: In case If the defaulter L1 bidder is a Joint Venture(JV) firm, penal action against the JV will
also be applicable to all the partners of JV.

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-Il) dated
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable.

In terms of the above said policy, purchase preference shall be given to local suppliers in the following

manner:
L. In the procurement of works which are divisible in nature, the following procedure shall be
followed :-
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local

supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1.
Thereafter, the lowest bidder among the Class-I local suppliers will be invited to match the
L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted price
falling within the margin of purchase preference, and the contract for that quantity shall be
awarded to such local supplier subject to his matching the L-1 price. In case such lowest
eligible Class-I supplier fails to match the L-1 price or accept less than the offer quantity, the
next higher Class-I local supplier within the margin of purchase preference shall be invited
to match the L-1 price for remaining quantity and so on, and contract shall be awarded
accordingly. In case some quantity is still left uncovered on Class-I local supplier, then such
balance quantity may also be ordered on L-1 bidder.
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Il. In the procurement of works which are not divisible, and in procurement of services where the
bid is evaluated on price alone, the following procedure shall be followed:-

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local
supplier, the contract will be awarded to L-1.

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers,
will be invited to match the L-1 price subject to Class-I local supplier's quoted price falling
within the margin of purchase preference, and the contract shall be awarded to such Class-
| local supplier subject to matching the L-1 price.

iii)  Incase such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local
supplier with the next higher bid within the margin of purchase preference shall be invited
to match the L-1 price and so on and contract shall be awarded accordingly. In case none of
the Class-I local suppliers within the margin of purchase preference matches the L-1 price,
then the contract may be awarded to the L-1 bidder.

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory
document link of e-Procurement portal by recycling ‘Any other document’ link.

Verification of local content:

I If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of
bidding shall submit either self-certification indicating the percentage of local content in the
offered items in Undertaking as per format at Annexure-Illl. They shall also give details of the
location(s) at which the local value addition is made, if applicable.

. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit
along with its bid a certificate with UDIN from the statutory auditor or cost auditor of the
company (in case of companies) or from a practicing cost accountant or practicing chartered
account (in respect of suppliers other than companies) giving the percentage of local content.

Il CIL/ Subsidiary may constitute committees with internal and external experts for independent
verification of auditor’s / accountant’s certificates on random basis and in the case of
complaints.

V. False declarations will attract Guidelines on Debarment of firms from Bidding for a period up to
two year and with process in line with clause 20 of GTC.

V. A local supplier who has been debarred by any procuring entity for violation of above order
shall not be eligible for preference under this Order for procurement by any other procuring
entity for the duration of debarment. The debarment for such other procuring entities shall
take effect prospectively from the date on which it comes to the notice of other procurement
entities.

L. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR SERVICE NATURE OF
TENDERS)

i) Subject to meeting terms and conditions stated in the tender document including but not limiting to
prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement Policy
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issued by Department of Micro, Small and Medium Enterprises (MSME) for the tendered work/item.
Where the tendered work can be split, MSE quoting a price within a price band of L1 + 15% shall be
awarded at least 25% of total tendered work provided they match L1 price. In case the tendered work
cannot be split, MSE shall be awarded full work provided their quoted price is within a price band of L1 +
15% and they match the L1 price.

ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 price, the
work may be shared proportionately if the job can be split.

If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall be given first to
MSE who has quoted lowest rate among the MSEs and the total job shall be awarded to them after
matching the L-1 price of the tender, in case the L1 is other than MSE. If MSE is a L1 bidder, full work will
be awarded to such bidder. If the MSE who have quoted lowest rate among the MSEs in the price band of
L1 + 15% do not agree to match the rate of L1 of the tender, then the MSE with next higher quoted rate
in the price band of L1 + 15% shall be given chance to match the rate of L1 for award of the complete job.
This process to be repeated in till work is awarded to MSE or MSE bidders are exhausted.

iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent shall
be earmarked for procurement from micro and small enterprises owned by women. In the event of failure
of such MSEs to participate in the tender process or meet the tender requirements and L1 price, 3(three)
percent sub-target so earmarked shall be met from other MSEs.

iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent shall
be earmarked for procurement from micro and small enterprises owned by Scheduled Caste & Scheduled
Tribe entrepreneurs. In the event of failure of such MSEs to participate in the tender process or meet the
tender requirements and L1 price, four percent sub-target so earmarked shall be met from other MSEs.
v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority must
be submitted by the bidder in addition to certificate of registration with anyone of the agencies mentioned
in paragraph (I) above. The bidder shall be responsible to furnish necessary documentary evidence for
enabling CIL/ Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as:
e|n case of proprietary MSE, proprietor(s) shall be SC /ST

eIn case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the enterprise.
eIn case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters.

eIn case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at any given
point of time.

vi) Classification of Micro and Small Enterprise are as under:

a. Micro Enterprise —Enterprise where the investment in plant and machinery or equipment does not
exceed one crore Rupees and turnover does not exceed five core rupees.

b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment does not
exceed ten crore Rupees and turnover does not exceed fifty core rupees.

vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to avail the
benefits under the policy.

viii) The MSEs are required to submit copy of documentary evidence, issued by their registering authority
whether they are small enterprise or micro enterprise as per provisions of Public Procurement Policy for
Micro and Small Enterprise (MSEs) Order, 2012 with latest guidelines/clarifications provided by MoMSME.
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ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement or
commence the work as per Conditions of Contract then such Bidder shall be debarred for a minimum
period of 1(One) year in line with provisions of Guidelines on Debarment of firms from Bidding.

x) If a bidder participates as a joint Venture (JV), the benefits as per Public Procurement Policy for MSEs
Order-2012 shall not be applicable to them (Note: Applicable for Tenders for Services).

14. Auto Extension of Critical Date

If number of bids received online is found to be less than 03(three) on end date of bid submission
then the following critical dates of the Tender will be automatically extended for a period of four
days ending at 17.00 hrs::

e Last date of submission of Bid.

e Last date of receipt of EMD.

e Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.
This extension will be also applicable in case of receipt of zero bid.

Notes:
1. The validity period of tender should be decided based on the final end date of submission of
bids.

2. The auto extension shall work on the basis of number of bids received only. It may so happen
that any of these bids may be eventually rejected during Tender Opening, Technical evaluation
or further process of evaluation resulting the total number of valid bids becoming less than
03(three).

3. After extension, the tender shall be opened irrespective of available number of bids on the
extended date of opening of tender.

15. One Bid per Bidder:

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in
a partnership firm or as a partner in a joint venture or as a Company registered under Companies
Act. A Bidder who submits or participates in more than one Bid (other than as a sub-contractor
or in cases of alternatives that have been permitted or requested) will cause all the proposals
with the Bidder's participation to be disqualified.

16. Refund of EMD:

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected
bidders will be refunded at any stage directly to the account from where it had been received
(except the cases where EMD is to be forfeited).

b) No claim from the bidders will be entertained for non-receipt of the refund in any account other
than the one from where the money is received.

c) If the refund of EMD is not received by the bidder in the account from which the EMD has been
made due to any technical reason then it will be paid through conventional system of e-
payment. For this purpose, if required, Tender Inviting Authority will obtain the Mandate Form
from the Bidder.

d) Incase the tender is cancelled then EMD of all the participating bidders will be refunded unless
it is forfeited by the department.

e) Ifthe bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then
his/her EMD will be refunded automatically after the opening of tender.
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17.

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained by
CIL/ Subsidiary and will be adjusted to Performance Security Deposit.

Site Visit:

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and
examine the Site of Works and it’s surrounding, approach road, soil condition, investigation report,
existing works, if any, connected to the tendered work, drawings connected to the work, if / as
available and obtain all information that may be necessary for preparing the Bid and entering into
a contract for execution of the works. The cost of visiting the Site shall be at the Bidder’s own
expense.

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the
working conditions and other prevalent conditions and fluctuations thereto whether he/she/they
actually visits the Site /Area or not and has taken all the factors into account while quoting
his/her/their rates.

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the Bidder.

18. Taxes and Duties:

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable)
only) and other levies, royalty, building and construction workers cess (as applicable in States)
payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the
last date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted
by the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change
mechanism shall be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants
etc. as may be attendant upon execution and completion of works shall also be included in the
rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. The details of such duties, taxes and other levies along with rates shall be
declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be
made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST
Act and the rules made there under and after online filing of valid return on GST portal. Payment of
GST & GST Compensation Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed under the GST law.
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19.

20.

21.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST,
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess
paid based on such Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the
District Authorities before full and final payment.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of
GST, if any, to the contractor will be made as per the GST status declared by the bidder during tender
stage based on which cost to company has been ascertained or at actuals, whichever is lower.

Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs.

Technical Specifications:

The tenderer shall closely study all specifications in detail, which govern the rates for which he is
tendering.
Currencies of Bid and Payment:

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

22. Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s)
at his/their own expense and the site cleaned and handed over to the company and he/they shall
intimate officially of having completed the work as per contract.
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23. Deployment of Manpower and Machineries:

24.

25.

26.

27.

28.

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and the
technical/ supervisory personnel required for execution of the work.

Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made in the
constitution of the contracting agency, otherwise it will be treated as a breach of Contract.
Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders
submitted by such tenderers who resort to canvassing shall be liable for rejection.

Letter of Acceptance (LOA)/Work Order/Agreement:

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period.
The L-1 bidder will get the information regarding award of work on their personalised dash-board
on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued by the Company,
the successful tenderer shall execute contract agreement in the company's prescribed form for the
due fulfilment of the contract. Failure to enter into the required contract within the specified period
in the work order shall entail cancellation of LOA/work order and forfeiture of the Earnest Money.
In addition, the department may debar the bidder from participating in future bids for at least 12
months as per Guidelines on Debarment of firms from Bidding.

Bid Validity:

The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of bid
submission. The validity period of tender shall be decided based on the final end date of submission
of bids.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
the bidders (all the responsive tenderers) to extend the period of validity for a specified additional
period. The employer’s request and the bidder’s responses shall be made in writing. A bidder may
refuse the request without forfeiting his bid security. A bidder agreeing to the request will not be
required or permitted to modify his bid.

The tenderer shall not, during the said period or within the period extended by mutual consent,
revoke or cancel his tender or alter the tender or any terms/conditions thereof without consent in
writing of the company. In case the tenderer violates to abide by this, the Company will be entitled
to take action as per clause No.28 (Modification and Withdrawal of Bid) of NIT.

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed on-line only before the deadline of submission
of tender and the bidder may modify and resubmit the bid on-line as many times as he may wish.
Bidders may withdraw their bids online within the end date of bid submission and their EMD will be
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in
that particular tender. For withdrawal of bid after the end date of bid submission, the bidder will
have to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be
allowed till issue of work order/LOA with the following provision of penal action:

a. If the request of withdrawal is received before online notification for opening of price bid, the
EMD will be forfeited and bidder will be debarred for minimum 1 (one) year from participating in
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tenders in CIL/Subsidiary. The Price-bid of remaining bidders will be opened and the tender process
shall go on.

b. If the request of withdrawal is received after online notification for opening of price bid, the EMD
will be forfeited and the bidder will be debarred for minimum 1 (one) year from participating in
tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this bidder will be opened
and action will follow as under:

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the
approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then with the
approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred for......year
from participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and
CIL/Subsidiary HQ and the updated list will be maintained by all Tender Inviting
Authority/Evaluators.

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such order.
The standard operating procedure to handle withdrawal of bid after end date of submission shall
be as per Clause no 29 (Standard Operating Procedure for Withdrawal of Bid) of NIT.

29. Standard Operating Procedure for Withdrawal of Bid:

I. The Mode of withdrawal: -

A. Online Withdrawal of Bids:

a.The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will attract no penal
action from department side.

b. The system of online withdrawal beyond end date of bid submission and till award of
contract is also available but not fully functional and under development stage. Once
it is developed and implemented only online withdrawal shall be considered except for
some exceptional cases as mentioned in clause below.

B. Offline Withdrawal of Bids :

a.A partner of bidder (in case of JV and partnership firms) whose DSC is registered on the
e-Procurement portal can access the portal for online withdrawal but when there is a
splitin the business relationship, the partners whose DSC is not registered on the portal
do not have the option of online withdrawal of bid. Hence such partners may opt to
use offline method of withdrawal of his/her offer (or express his disassociation from
the bidder organization).

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid
submission and till award of contract) is not developed and implemented, offline
withdrawal shall also be considered.

Acceptance of withdrawal by Tender Committee:

Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender
Committee for deliberation and further course of action.
The Tender Committee shall apply its due diligence to decide:

a. Whether the request for withdrawal of offer has been received from right source and
authentic. For this purpose a letter is to be sent by registered post/speed post to the
bidder on the address as given by him in the enrollment page of e-Procurement portal,
allowing 10 days’ time to confirm the withdrawal. If the bidder does not confirm the
withdrawal within the stipulated period then it should be construed that there is no
withdrawal of bid. In case the withdrawal/disassociation from the firm (Joint Venture or
Partnership firm) has been submitted by any other partner then also the confirmation has
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to be sought from the bidder and if bidder wants to deny the withdrawal/disassociation
from the JV or the partnership firm then the bidder shall be required to furnish a legally
acceptable document signed by all the partners of the firm to substantiate his claim.

b. Whetherthe withdrawal is due to the reason other than to support any mala fide intention
of any participating bidder such as participating or supporting a cartel formation etc.

c. If the mala fide intentions in the withdrawal are apprehended then the tender should be
cancelled apart from other penal action as per e-Procurement Manual for works and
services of CIL and other guidelines/manuals of CIL.

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in line
with the prescriptions of the e-Procurement Manual for works and services of CIL will be
applicable.

e. The Tender Committee may also obtain the opinion of legal department in order to
ascertain the legal course of action in case of Clause II-(B)(b) and 1I-(B)(c) above.

30. Postponement of scheduled date(s):

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel
the tenders without assigning any reason whatsoever.

31. Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference facility as admissible
under prevailing policy.

32. Contract Agreement Document(s):

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms &
Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical
Specifications, drawings (if any) and any other document uploaded on portal as NIT document forms
an integral part of this NIT and shall also form a part of the contract agreement as per clause 2 of
General Terms and Conditions.

33. Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated
jobs is permissible with the prior approval of the department. The total value of subcontracted work
should not exceed 25% of the contract price specified in the contract. Procurement of material,
hiring of equipment or engagement of labour will not mean sub-contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being not the
lowest, he will be prohibited from working as a sub-contractor for the contractor who is executing
the contract.

The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in -
Charge/Designated Officer-in-charge for approval well in advance so as not to impede the progress
of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the
contractor from any of his obligations, duties and responsibilities under the contract.

34. Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course of
execution of the contract work within the meaning and scope of the Child Labour Prohibition &
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of India.
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35. Implementation of CMPF/EPF:

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the
workers deployed by him as detailed in the tender document.

36. Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to reject any
or all the tenders without assigning any reasons whatsoever and to split up the work between two
or more tenderer(s) or accept the tender in part and not in its entirety.

37. Settlement of Disputes:

Matters relating to any dispute or difference arising out of this tender and subsequent contract
Awarded based on this tender, shall be dealt as per Clause No. 16- title-‘Settlement of Disputes’ of
the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document.

38. Restrictions on Procurement from a bidder of a country which shares a land border with India and
on sub-contracting to contractors from such countries:

The guidelines as per order no.F.N0.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, Gol as

amended from time to time shall be applicable.

I Any bidder from a country which shares a land border with India will be eligible to bid in this
tender only if the bidder is registered with the Competent Authority.

Il. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context)
means any person or firm or company, including any member of a Joint venture (that is an
association of several persons or firms or companies), every artificial juridical person not
falling in any of the descriptions of bidders stated herein before, including any agency, branch
or office controlled by such person, participating in a procurement process.

Il “Bidder from a country which shares a land border with India” for the purpose of order F.No.
6/18/2019-PPD dated 23.07.2020 means :-

b. An entity incorporated, established or registered in such a country; or
c. Asubsidiary of an entity incorporated, established or registered in such a country; or
d. Anentity substantially controlled through entities incorporated, established or registered
in such a country; or
An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or
A joint venture where any member of the joint venture falls under any of the above.

S@ o

V. “The beneficial owner” for the purpose of (lll) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person(s),
has a controlling ownership interest or who exercises control through other means.

Explanation-

a. “Controlling ownership interest” means ownership of, or entitlement to more than
Twenty Five Percent of shares or capital or profits of the company;

b. “Control” shall include the right to appoint the majority of the directors or to control the
management or policy decisions, including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

2.In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together, or through one or more juridical person, has ownership of
entitlement to more than fifteen percent of capital or profits of the partnership;

3.In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
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person, has ownership of or entitlement to more than fifteen percent of the property or
capital or profits of such association or body of individuals.

4.Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is
the relevant natural person who holds the position of senior managing official.

5.In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust
through a chain of control or ownership.

V.  An Agentis a person employed to do any act for another, or to represent another in dealings
with third person.

VL. The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with the
competent Authority.

Note:

1. (a) The intending bidders must submit a Certificate in the Undertaking at Annexure Il in
compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as amended from time to
time of Ministry of Finance, Gol.

AND
(b) Valid registration from competent authority (if applicable). Registration should be valid
at the time of submission of bid and at the time of acceptance of bids.

2. Guidelines issued by Gol regarding registration with Competent Authority and regarding
exclusion from restriction may please be referred.

39. Code of Integrity for Public Procurement (CIPP)

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement (CIPP)
as given in the tender document at Annexure IX. This will be signed by the authorized signatory of
the Bidder (s) with name, designation and seal of the Company at time of execution of formal
agreement.

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website
https://coalindiatenders.nic.in only. No separate notification shall be issued in the press. Bidders
are therefore requested to visit our website regularly to keep themselves updated.

40. Integrity Pact (applicable for tenders with estimated cost more than Rs. 200 lakhs).
Bidders are required to accept unconditionally the Pre-Contract Integrity Pact in GTE as per
enclosed format, Annexure VIII.

Name, address and contact No. of the Independent External Monitor (IEM) nominated for this
tender:

Sl. No.| Name email Id

1

2

Staff Officer (Civil)
Magadh-Sanghmitra Area
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INSTRUCTIONS TO BIDDERS
1. SCOPE OF BIDDER.

1.1 The Central Coalfields Limited (referred to as Employer in these documents) invites bids for the
work(s) as mentioned in the Notice. The Bidder should submit Bid for all the works mentioned in the
NIT.

1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion period
specified in the Bid document/Notice.

2. ELIGIBLE BIDDERS.

2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm,
partnership firm, company registered under Companies Act, any legal entity or joint ventures. The
bidders shall be eligible to participate only if they fulfill the qualifying criteria laid down separately
hereinafter.

2.2 Deleted

2.3 Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts. Each
entity will be jointly and severally responsible for completing the task as per the contract (applicable
for bids having estimated cost above Rs.2 Crores).

Joint Venture details:

Name of all partners of a joint venture (not more than 3):
1. Lead partner
2. Partner
3. Partner

Note - The participating share of JV Partners shall be as below;
i)  Lead Partner shall have at least 50% participating share in JV.
ii)  Other partner(s) shall have at least 20% participating share in JV.

Joint Venture must comply the following requirements:

i) Following are the minimum qualification requirements for Joint Venture
a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as
deliberated under cl.3.3(A) of ITB towards fulfillment of qualification criteria related to
experience.

b) The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners
of the J.V. will be added together, for the relevant period, and the total criteria should not be
less than as deliberated under cl.3.3(B) of ITB towards fulfillment of qualification criteria related
to financial turnover.

ii) The formation of joint venture or change in the Joint Venture character/ partners after
submission of the bid and any change in the bidding regarding Joint Venture will not be permitted.

iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all
partners jointly and severally and any bid shall be submitted with a copy of the Joint Venture
Agreement providing the joint and several liabilities with respect to the contract.
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iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners
individually or as a partner in any other Joint Venture or association.

v) The bid submission must include documentary evidence to the relationship between Joint
Venture partners in the form of JV Agreement to legally bind all partners jointly and severally for
the proposed agreement which should set out the principles for the constitution, operation,
responsibilities regarding work and financial arrangements, participation (percentage share in the
total) and liabilities (joint and several) in respect of each and all of the firms in the Joint Venture.
Such JV Agreement must evidence the commitment of the parties to bid for the facilities applied
for (if pre-qualified) and to execute the contract for the facilities if their bid is successful.

vi) One of the partners shall be nominated for being in charge of the contract and shall be
designated as Lead Partner. This authorization shall be evidenced by submitting with the bid a
Power of Attorney signed by legally authorized signatories of all the partners.

vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and
receive instructions for and on behalf of any and all partners of the Joint Venture and the entire
execution of the contract shall be done with active participation of the Lead Partner.

viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent
declarations/ letters/ documents shall be signed by lead partner authorised to sign on behalf of
joint venture or authorised signatory on behalf of JV.

ix) The bid should be signed/ digitally signed by the DSC holder submitting the bid.

X) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including
the same entity as partner will be rejected.

xi) The JV agreement may specify the share of each individual partner for the purpose of execution
of this contract. This is required to fulfill eligibility and also for the purpose of apportioning the
value of the contract to that extent to individual partner for subsequent submission in other bids if
he intends to do so for the purpose of the qualification in that Bid.

xii) The earnest money / Bids Security can be submitted by the Joint Venture / one or more partners
of the joint venture.

xiii) The JV agreement must specifically state that it is valid for the project for which bidding is done.
If )V breaks up mid-way before award of work and during bid validity period bid will be rejected.

If JV breaks up midway before award of work and during bid validity/after award of work/during
pendency of contract, in addition to normal penalties as per provision of bid document, all the
partners of the JV shall be debarred from participating in future bids for a minimum period of 12
months.

xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding
on the members before making any payment.

xv) JV shall open a Bank Account in the name of JV and all payments due to the JV shall be credited
by employer to that account only. To facilitate statutory deductions all statutory documents like
PAN/GSTIN, etc. in the name of the Joint Venture shall be submitted by JV before making any
payment.
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2.4 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible
under prevailing policy.

2.5 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is required
to be taken from the principle employer for engagement of sub-contractors in part work/ piece rated
work. The total value of subcontracted work should not exceed 25% of the contract price specified in
the contract. Procurement of material, hiring of equipment or engagement of labour will not mean sub-
contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being not the
lowest, he will be prohibited from working as a sub-contractor for the contractor who is executing the
contract.

The5 Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in—
Charge/Designated Officer in charge for approval well in advance so as not to impede the progress of
work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the
contractor from any of his obligations, duties and responsibilities under the contract.

3. QUALIFICATION OF THE BIDER

3.1 The bidders shall be required to submit bid with all the information as sought online along with
required documents.
3.2 All bidders shall submit the following information and documents with their bids:

a. Copies of documents in support of legal status of bidder as per NIT; written power of attorney
of signatory of the Bid to commit the Bidder.

b. Experience of having successfully completed similar works in support of eligibility criteria
during last seven years including monetary value and period as per e-Tender Notice.

c. Average annual financial turnover during the last 3 (three) years ending 31st March of the
previous financial year should be at least 30% of the estimated cost put to tender as mentioned
in e-Tender Notice.

(The “Previous Financial Year” shall be computed with respect to the e-Publication date of NIT).

d. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender Notice.

e. Documentto support the status of bidder with respect to GST as mentioned in e-Tender Notice.

f. The Bidder will have to submit a declaration in support of the authenticity of the credential
submitted by him and also with other commitment along with the Bid in the form of an
undertaking as per the format provided in the bid document.

g. Two or three companies/contractors participating in the bid as Joint Venture should submit
Firm-wise e.g. (i) participation details/contribution of each, (ii) Legal status of firm, (iii) PAN,
(iv) GST registration Certificate/status and also (v). JV Agreement on non-judicial Stamp-paper
as per given format.

h. Any other document to support the qualification information as submitted by bidder.

3.3 All bidders shall fulfil the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice.
Such details shall be submitted as deliberated at e-Tender Notice.

3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding company or
its other subsidiaries will not be taken into account. However, if the bidder is a holding company, the
experience and resources of its wholly owned subsidiaries will be taken into consideration.

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified:-
(i) if they have made misleading or false representations in the forms, statements and attachments
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submitted as proof of the qualification requirements.
(ii) On account of currency of debarment as applicable.

4. ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a
partnership firm or as a partner in a joint venture or as a Company registered under Companies Act. A
Bidder who submits or participates in more than one Bid (other than as a sub-contractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with the Bidder's
participation to be disqualified.

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred from
participating in future tenders in concerned Subsidiary/CIL HQ for a period of 12(twelve) months from
the date of issue of such letter. In case of JV/Partnership firm, the debarment shall also be applicable to
all individual partners of JV/Partnership firm.

5. COST OF BIDDING

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible or liable for those costs.

6. SITE VISIT
6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the
Site of Works and its surroundings, approach road, soil condition, investigation report, existing works,
if any, connected to the tendered work, drawings connected to the work, if / as available and obtain all
information that may be necessary for preparing the Bid and entering into a contract for execution of
the Works. The costs of visiting the Site shall be at the Bidder's own expense.

6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the
working conditions and other prevalent conditions and fluctuations thereto whether he actually visits
the site/area or not and has taken all the factors into account while quoting his rates.

6.3 The bidder is expected, before quoting his rate, to go through the requirement of materials /
workmanship, specification, requirements and conditions of contract.

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid
document (if available), supplemented by any information available to the bidder.
7. CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents listed in the table below as issued online by
the Employer and addendum/corrigendum issued in accordance with relevant provision.

a Notice Inviting Tender

b Instructions to Bidders;

c Conditions of Contract;

d Scope of work/Bill of Quantities;

e. Forms of Securities and form of Article of Agreement.
f. Pre contract Integrity Pact (if applicable)

g User portal Agreement

h Guidelines on Debarment of firms from Bidding

i. Code of Integrity for Public Procurement (CIPP)

j- Other document, if required.
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8.

10.

11.

CLARIFICATION OF BIDDING DOCUMENTS

8.1 The bidder may seek clarification on-line within the specified period. However, the management
will clarify as far as possible to the relevant queries.

8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues
and to answer the questions on any matter that may be raised at that stage. Non-attendance at the pre-
bid meeting will not be a cause for disqualification of bidder and it shall be presumed that the bidder
does not require any clarification. The management shall circulate proceedings of the pre-bid meeting,
if held

AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR
SPECIALISED WORK)

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by
issuing addenda.

9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed in the
website.

9.3 To give prospective Bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Employer may extend, as necessary, the deadline for submission of Bids, in
accordance with Sub-clause 18.2 below.

9.4 Bidders are requested to look into website for any addendum as specified in the NIT.
NOTE:-Instructions to bidders shall not incorporate this provision in the Bid for normal civil
engineering works.

LANGUAGE OF BID
10.1 All documents relating to the Bid shall be in the English language.
Submission of Bid:

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be accepted
offline.

b. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from any agency
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the
chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal will
be free of cost and one time activity only. The registration should be in the name of bidder, whereas
DSC holder may be either bidder himself or his duly authorized person. The bidder is one whose name
will appear as bidder in the e-Procurement Portal.

c. The bidders have to accept unconditionally the online user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT including General and Special Terms & Conditions,
Integrity Pact and other conditions, if any, along with on-line undertaking in support of the authenticity
of the declarations regarding the facts, figures, information and documents furnished by the Bidder
on-line in order to become an eligible bidder. No conditional bid shall be allowed/accepted.

The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking
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12,

regarding Genuineness of the information furnished by him on-line & authenticity of the scanned copy
of documents uploaded by him on-line in support of his eligibility criteria, etc. and Letter of Bid. No
recycling will be done for this document i.e. no further clarification will be sought from bidder.

d. Letter of Bid: The format of Letter of Bid is given at Annexure | of Tender document. This will be
the covering letter of the bidder for his submitted bid. The bidders have to accept unconditionally the
Letter of Bid in GTE (General Technical Evaluation) at the time of bid submission. This online acceptance
during bidding through GTE shall be construed as submission of LOB by bidder.

e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of
online information furnished by the bidder are to be uploaded in Cover-l & OID (Other Important
Document, if applicable) by the bidder while submitting the bid online.

f.  Price Bid (in Cover-1/Cover-ll): The Price bid containing the Bill of Quantity will be in Excel format
(password protected) and will be uploaded during tender creation. This will be downloaded by the
bidder and he will quote the rates for all items on this Excel file. Thereafter, the bidder will upload
the same Excel file during bid submission in Cover-I/Cover-ll. The Price-bid will be in ltem
Rate/Percentage Rate BOQ format and the bidder will have to quote for all the tendered items and
the L-1 will be decided on overall quoted value. The Price-bids of the tenderers will have no
condition. The Price Bid which is incomplete and not submitted as per instruction given above will
be rejected. Any alteration/modification in the Excel format may lead to rejection of bid.

BID PRICES
12.1 Deleted

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of Quantities
(both in words and figures) and amount(s) calculated and totaled.

12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable)
only) and other levies, royalty, building and construction workers cess (as applicable in States) payable
by the bidder/Contractor under the Contract, or for any other cause as applicable on the last date of
submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder.
Applicable GST, if any, either payable by bidder or by company under reverse change mechanism shall
be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc.
as may be attendant upon execution and completion of works shall also be included in the rates, prices
and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or
any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the
company on production of documentary evidence in support of payment actually made to the
concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. The details of such duties, taxes and other levies along with rates shall be declared
by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST &
GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made
only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and
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13.

14.

15.

the rules made there under and after online filing of valid return on GST portal. Payment of GST & GST
Compensation Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions
should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or
GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if applicable
will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods
or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of
CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities,
issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on
such Tax invoice shall be recovered from the current bills or any other dues of the supplier/vendor
along with interest, if any.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of GST,
if any, to the contractor will be made as per the GST status declared by the bidder during tender stage
based on which cost to company has been ascertained or at actuals, whichever is lower.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the conditions
of the contract of the bidding document.

CURRENCIES OF BID AND PAYMENT
13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.

BID VALIDITY

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid submission. A
bid valid for a shorter period shall be rejected by the Employer.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request
that the bidders (all the responsive tenderers) may extend the period of validity for a specified
additional period. The request and the bidder's responses shall be made in writing. A bidder may refuse
the request without forfeiting his bid security. A bidder agreeing to the request will not be required or
permitted to modify his bid.

BID SECURITY/EARNEST MONEY DEPOSIT

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown
in e-Tender Notice for this particular work. Bid Security/EMD will be required to be deposited in the
form as deliberated below:

The bidder will have to make the payment of EMD through online mode only.

In Online mode the bidder can make payment of EMD either through net-banking from designated
Bank/s or through NEFT/RTGS from any scheduled Bank In case of payment through net-banking the
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money will be immediately transferred to CIL/Subsidiary’s designated Account. In case of payment
through NEFT/RTGS the bidder will have to make payment as per the Challans generated by system
on e-Procurement portal before submission of bid. Bidder will be allowed to submit his/her bid only
when the EMD is successfully received in CIL/Subsidiary account and the information flows from Bank
to e-Procurement system.

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of
Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money
(applicable only for Services tenders).

In case of exemption of EMD the scanned copy of document in support of exemption will have to be
uploaded by the bidder during bid submission. However, this option is to be enabled only in those
cases where the exemption of EMD to some bidders is allowed as per NIT.

Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security for
tenders having estimated value below Rs. 2 lakhs.

15.2. Any bid, which has not been, submitted either with the requisite amount of EMD or the valid
exemption document (as applicable) shall be summarily rejected by the employer as non-responsive.

15.3 The EMD of rejected bidders will be refunded at any stage directly to the account from where
it had been received (except the cases where EMD is to be forfeited).

15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with performance
security / security deposit at bidder’s option.

15.5 The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of Bid
validity / extended validity with mutual consent; or

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
i. Signthe Agreement; or
ii. Furnish the required Performance Security

Additionally, the company shall debar such defaulting contractor from participating in future tenders
in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such
letter.

In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of
JV/Partnership firm.

15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest.

15.7 No claim from the bidders will be entertained for non-receipt of the refund in any
account other than the one from where the money is received.

15.8 If the refund of EMD is not received by the bidder in the account from which the EMD has been
made due to any technical reason, then it will be paid through conventional system of e-payment.
For this purpose, bidder should submit E-Mandate form in format provided by company.

15.9 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless
it is forfeited by the department.
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16.

17.

18.

19.

20.

15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender)
then his/her EMD will be refunded automatically after the opening of tender.

SIGNING OF BID

16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it does not
require any physical signature. However, if the Contractor’s bid bears the physical signature in addition
to the digital signature of DSC holder, it will be accepted without questioning the identity of person
singing the bid.

16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. However, if
the DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of legally
acceptable document for the authority to bid on behalf of the bidder is required.

Deleted
DEADLINE FOR SUBMISSION OF BIDS

18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated date and
time.

18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an
amendment, in which case all rights and obligations of the Employer and the Bidders previously subject
to the original deadline will then be subject to the new deadline.

18.3 If number of bids received online is found to be less than 03(three) on end date of bid submission
then the following critical dates of the Tender will be automatically extended for a period of four days
ending at 17.00 hrs::

e last date of submission of Bid

e last date of receipt of EMD

e Date of opening of Tender

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.
This extension will be also applicable in case of receipt of zero bid.

Notes:

1.The validity period of tender should be decided based on the final end date of submission of bids.

2.The auto extension shall work on the basis of number of bids received only. (It may so happen that
any of these bids may be eventually rejected during Tender Opening, Technical evaluation or further
process of evaluation resulting the total number of valid bids becoming less than three.)

3.After extension, the tender shall be opened irrespective of available number of bids on the extended
date of opening of tender.

LATE BIDS

19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended deadline,
as the case may be.

MODIFICATION AND WITHDRAWAL OF BIDS

20.1 For Single Cover System:
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20.1.1 Modification of the submitted bid shall be allowed online only before the deadline of submission
of tender and the bidder may modify and resubmit the bid online as many times as he may wish.

20.1.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD will
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in
that particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have
to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till
issue of work order/LOA with the following provision of penal action:

1. the EMD will be forfeited and

2. the bidder will be debarred for minimum 1(One) year from participating in tenders in

CIL/Subsidiary.

20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow as
under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of
Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of
CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred for.......year from
participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary
HQ. and the updated list will be maintained by all Tender Inviting Authority/Evaluators.

Penal action against clauses above will be enforced from the date of issue of such order.
20.2 For Two Part System:

20.2.1 Modification of the submitted bid shall be allowed on-line only before the deadline of
submission of tender and the bidder may modify and resubmit the bid on-line as many times as he may
wish.

20.2.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD will
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in
that particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have
to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till
issue of work order/LOA with the following provision of penal action:

a. If the request of withdrawal is received before online notification for opening of price bid, the
EMD will be forfeited and bidder will be debarred for minimum 1 (one) year from participating
in tenders in CIL/Subsidiary. The Price-bid of remaining bidders will be opened and the tender
process shall go on.

b. If the request of withdrawal is received after online notification for opening of price bid, the
EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from
participating in tenders in CIL/Subsidiary.

20.2.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow as
under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.
Note:
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval
of Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of
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21.

22.

23.

CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred for.....year from
participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary
HQ. and the updated list will be maintained by all Tender Inviting Authority/Evaluators.

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such order.
*Delete whichever is not applicable
BID OPENING

21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature
Certificates on the prescheduled date & time of Tender Opening.

PROCESS TO BE CONFIDENTIAL

22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons
not officially concerned with such process until the award to the successful Bidder has been announced.
However, the Tender Status will be in public domain and anyone visiting the site can view it by
identifying the tender.

It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening
of bid till award of contract. Additionally, information shall also be sent by system generated e-mail
and SMS at nodal points (Date of bid opening, Requisition for Clarification on Confirmatory document
from bidder(s), award of work etc.). No separate communication will be required in this regard. Non-
receipt of e-mail and SMS will not be accepted as a reason of non-submission of Confirmatory
documents within prescribed time..

22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions may result
in the rejection of his Bid.

22.3 From the time of bid opening to the time of contract award, no bidder shall contact the Procuring
Entity on any matter related to the bid, except on request and prior written permission.

CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the
Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing. To assist in the examination,
evaluation, and comparison of Bids, the Employer may, ask any Bidder for clarification of the Bidder's
Bid, including breakup of unit rates. The request for clarification and the response shall be in online
mode.

23.2 In case the Tender Committee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document have not been
uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicating the
omissions/shortcomings in the uploaded documents and indicating start date and end date allowing 7
days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get this information
on their personalized dashboard under “Upload confirmatory document” link. Additionally,
information shall also be sent by system generated email and SMS, but it will be the bidder’s
responsibility to check the updated status/information on their personalized dash board regularly after
opening of bid. No separate communication will be required in this regard. Non-receipt of e-mail and
SMS will not be accepted as a reason of non-submission of documents within prescribed time. The
bidder(s) will upload the scanned copy of all those specified documents in support of the information/
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24.

declarations furnished by them online within the specified period of 7 days. No further clarification
shall be sought from Bidder.

Seeking clarification shall be restricted to confirmation of submitted document/online information only
and it should be only for one time for a period of upto 7 days. The clarification shall be taken in online
mode in the e-Procurement portal of CIL only.

Note: The shortfall information/ documents should be sought only in case of historical documents
which pre-existed at the time of the tender opening and which have not undergone change since then.
These should be called only on basis of the recommendations of the TC. So far as the submission of
documents is concerned with regard to qualification criteria, after submission of the tender, only
related shortfall documents should be asked for and considered. For example, if the bidder has
submitted a contract without its completion/ performance certificate, the certificate can be asked for
and considered. However, no new contract should be asked for so as to qualify the bidder

23.3 No document presented by the bidder after closing date and time of submission of bid will be
considered unless otherwise called for as per clause 23.2 above.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid:
a. meets the eligibility criteria defined in Clause 3;
b. has been properly signed;
c. is accompanied by the required Bid security/ EMD Exemption Document (if

applicable).

25.

26.

d. is substantially responsive to the requirements of the Bidding documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications
of the Bidding documents without material deviation or reservation. A material deviation or reservation
isone:
a. which affects in any substantial way the scope, quality, or performance of the works:
b. which limits in any substantial way, inconsistent with the Bidding documents, the
Employer's rights or the Bidder's obligations under the Contract; or
c. whose rectification would affect unfairly the competitive position of other Bidders
presenting substantially responsive Bids.

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion.
Deleted

EVALUATION AND COMPARISON OF BIDS.

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive
in accordance with Clause 24.Price bid of the bidder will have no condition.

The price bid which is incomplete and not submitted as per instruction given in the bid document will

be rejected.

26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by the Bidder
in online Mode and subsequently downloaded from the e-procurement portal of CIL.

26.3 The Employer reserves the right to accept or reject any Bid not conforming to the requirements
of the Bidding documents.
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27.

26.4 No document presented by the bidder, after closing date and time of bid, will be taken into
account by the evaluation committee unless otherwise called for during scrutiny / technical scrutiny by
the tender committee as clarification. This however, will have no bearing with the price quoted in the
price bid. If a bidder offers a rebate unilaterally after the end date and time of the bid submission, it
will not be taken into account for evaluation purpose by the tender committee. But if that bidder
emerges as the lowest evaluated, the rebate offer will be taken into account for determination of the
total offer.

26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and
effect of Goods and Services tax (GST), GST Compensation Cess etc. as applicable. L1 will be decided
based on cost to the company.

26.6 If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost of
work to be performed under the contract, the company may require the bidder to produce detailed
price analysis for any or all items of the Bill of quantities to demonstrate the internal consistency of
these prices with the construction method and the schedule proposed. Additional Performance
Security is required to be submitted by the successful bidder, if prescribed at relevant provision of GTC.

ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS.

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates
decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates
decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally
low rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in
respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO.
Payment of extra quantity over the permitted quantity as explained above would be made on the basis
of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge
arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for percentage
rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract.
a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level
whichever is lower.
b) For abutments, piers and well steining : All works up to 1.2m above the bed level.
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28.

29.

30.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks
and other elevated structures: all works up to 1.2 metres above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 metres
above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.

f) For Roads, all items of excavation and filling including treatment of sub base.

AWARD CRITERIA

28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and who has offered the lowest
evaluated acceptable Bid Price, provided that such Bidder has been determined to be:

a. eligible in accordance with the provisions of Clause 2; and

b. qualified in accordance with the provisions of Clause 3.

EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS

29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any Bid,
and to cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for the Employer's action.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period.
This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state
the sum that the Employer will pay the Contractor in consideration of the execution and completion
of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called
"the Contract Price").

The offline communication of LOA shall not be mandatory.

30.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract.

The works should be completed as per period specified in the NIT from the Date of Commencement
as defined in Clause 6.0 of General Terms and Condition.

30.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder,
work programme etc. within 30(thirty)days following the notification of award along with the letter
of Acceptance and / or Work Order issued by department.

In case of failure to enter in to agreement within specified period or extended period on the written
request of the bidder, if any, the department will take action as prescribed in Guidelines on
Debarment of firms from Bidding along with forfeiture of Earnest Money. The bidder will also
debarred from participating in re-tender.

No payment for the work shall be made before execution of this agreement.

30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-
qualified bidder online and the Earnest Money shall be refunded to unsuccessful bidders as per
relevant clauses.
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30.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-
judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost of the
stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract
document/agreements shall be prepared and signed by both the parties One of the sets shall be
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor
free of cost and the original is to be retained by the company. For any additional copy, additional cost
to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so
that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or any other officials authorized by the company for the purpose.

The contract document shall not be used by the contractor for any purpose other than this contract
and the contractor shall ensure that all persons employed for this contract strictly adhere to this and
maintain secrecy, as required of such documents.

31. PERFORMANCE SECURITY/SECURITY DEPOSIT

31.1 Security Deposit shall consist of two parts;
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.
For details refer cl.4 of General Terms of Conditions.
32. EMPLOYMENT OF LABOUR

32.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from
time to time), local project affected people and pay wages not less than the minimum wages as per
minimum Wages Act or such other legislations or award of the minimum wage fixed by respective State
Govt. or Central Govt. as may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing
under provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the
contractor.

The contractor needs to ensure that the employee has become a member of any of the provident fund
as the case may be and the unique membership number of the CMPF/EPF or Allied Scheme needs to
be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry
made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent
authority annually /as and when asked. Bidder shall also submit copies of statutory returns.

Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall
be reimbursed to the contractor on production of proof of payment limited to the maximum likely
number of workmen to be deployed as indicated in the tender document. Such payments shall be made
on quarterly basis and shall not be included in the Contract Value.

32.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act.

32.3 The contractor’s workmen shall be paid through Bank.
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33.

34.

35.

36.

37.

38.

32.4 The contractors shall register themselves on the Contract Labour Payment Management
Portal (CLPMP) of CIL within 30 days of issue of work order and will have to enter and update
periodically the following details in the portal:

a. Work Order details

b. Details of Contractor workers and payment of wages in respect of each Work Order each month.

32.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of
wages.

NOTE: In case company decides/ circulates separate wages for underground works / for works within
mine premises, the same may be allowed based on appropriate circular. Clause 32.1 shall stand
amended to this extent before notification of bid.

LEGAL JURISDICTION

35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent contract
awarded based on the bid shall be subject to the jurisdiction of local court only where the subject work
is to be executed.

DOWNLOADING BID DOCUMENT FROM WEB-SITE.

i) The bidders will download the Bid documents from the website. The company shall not be
responsible for any delay/ difficulties/ inaccessibility of the downloading facility for any reason
whatsoever. The downloading facility shall be available as soon as the bid is notified.

ii) The bid document as available online on the e-procurement of CIL shall always prevail and will
be binding on the Bidders. Any claim on account of any deviation with respect to this online Bid
document from the Bidder side shall not be entertained.

E-PAYMENT

Successful bidder(s) are required to submit an Authorization form duly signed for e-payment to them
in the- enclosed Annexure.

INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST EXCEEDING (more than Rs. 200 lakhs/
as decided by CIL/ Subsidiary).

Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre-contract
integrity pact as per enclosed format along with the bid.

CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED

Prior approval in writing of the Company shall be obtained before any change is made in the
constitution of the contracting agency. If prior approval is not obtained the same will be treated as a
breach of contract.

MISCELLANEOUS.

The bidders should fill the bid document properly and carefully. They should avoid quoting absurd
rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are
synonymous. Provisions related to instructions to bidder shall be a part of agreement.
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CONDITIONS OF CONTRACT

GENERAL TERMS AND CONDITIONS

1. Definitions

Vi)

vii)

viii)

Xi)

xii)

The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the
Central Coalfields Limited, represented at Head Quarters of the Company by the General
Manager (Civil) or his authorized representatives or any other officer specially deputed for the
purpose who will employ the contractor.

The word" Principal Employer" wherever occurs, means the officer nominated by the Company
to function on its behalf.

"Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means
an offer to supply goods, services or execution of works made in accordance with the terms and
conditions set out in a document inviting such offers.

"Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts)
means any eligible person or firm or company, including a Joint Venture (that is an association
of several persons, or firms or companies), participating in a procurement process with a
Procuring Entity.

"Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain contexts) means a
security from a bidder securing obligations resulting from a prospective contract award with the
intention to avoid: the withdrawal or modification of an offer within the validity of the bid, after
the deadline for submission of such documents; failure to sign the contract or failure to provide
the required security for the performance of the contract after an offer has been accepted; or
failure to comply with any other condition precedent to signing the contract specified in the
tender documents.

“Class-I local supplier” means a supplier or service provider, whose goods, services or works
offered for procurement, meets the minimum local content as prescribed for ‘Class-I local
supplier’ under the Public Procurement (Preference to Make in India), Order 2017.

“Class-Il local supplier” means a supplier or service provider, whose goods, services or works
offered for procurement, meets the minimum local content as prescribed for ‘Class-Il local
supplier’ but less than that prescribed for ‘Class-I local supplier’ under the Public Procurement
(Preference to Make in India), Order 2017.

“Local Content” means the amount of value added in India which shall, unless otherwise
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all customs
duties) as a proportion of the total value, in percent.

“Non-Local supplier” means a supplier or service provider, whose goods, services or works
offered for procurement, has local content less than that prescribed for ‘Class-II local supplier’
under the Public Procurement (Preference to Make in India), Order 2017.

"Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for proposals’ in
certain contexts) means a document and any amendment thereto published or notified by the
Procuring Entity, which informs the potential bidders that it intends to procure goods, services
and/or works.

"Prospective bidder" means anyone likely or desirous to be a bidder.

"Procurement contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal
Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for other services’ under certain
contexts), means an agreement relating to the subject matter of procurement, entered into
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xiii)

Xiv)

XV)

XVi)

XVii)

XViii)

Xix)

between the Procuring Entity and the supplier, service provider or contractor on mutually
acceptable terms and conditions and which are in compliance with all the relevant provisions of
the laws of the country. The term “contract” will also include “rate contract’ and “framework
contract”.

The agreement shall include the notice inviting tender, the tender/bid as accepted by the
company, the work order issued to the contractor, and the formal contract agreement executed
between the company and the contractor together with the documents referred to therein
including general terms and conditions, special conditions, if any, frozen terms and
conditions/technical parameters/scope of work and revised offer, if any, specifications,
drawings, including those to be submitted during progress of work, schedule of quantities with
rates and amounts.

Until the formal agreement is signed between the Owner and contractor, LOA/Work order
together with contract document accepted by the bidder (i.e., bid/ tender/ proposal/ offer) shall
constitute the contract.

The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders
who has/have deposited the necessary Earnest money and has/have been given written
intimation about the acceptance of tender and shall include legal representative of such
individual or persons composing a firm or a company or the successors and permitted assignees
of such individual, firm or Company, as the case may be and any constitutional, or otherwise
change of which shall have prior approval of the employer.

"Site" means the land and places including any building and erection thereon, over, under, in
or through which the Permanent works or Temporary works designed by the Engineer-in-Charge
are to be executed and any other lands and places provided by the Employer for working space
or any other purpose as may be specifically designated in the Contract as forming part of the
site.

The term "Sub-Contractor" as employed herein, includes those having a direct contract with
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who
furnishes work to a special design according to the plans or specifications of this work but does
not include one who merely supplies materials.

"Accepting Authority" shall mean the management of the company and includes an authorized
representative of the company or any other person or body of persons empowered on its behalf
by the company.

"Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering
cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the
works for the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge,
who is of an appropriate seniority, will be responsible for supervising and administering the
contract, certifying payments due to the contractor, valuing variations to the contract, awarding
extension of time and valuing compensation events. The Engineer-in-Charge /Designated Officer
in Charge may further appoint his representatives i.e. another person/Project Manager or any
other competent person and notify to the contractor who is directly responsible for supervising
the work being executed at the site, on his behalf under their Delegation of Powers of the
company. However, overall responsibility, as far as the contract is concerned, will be that of the
Engineer-in-Charge/Designated Officer in Charge.

A "Day" shall mean a day of 24 hours from midnight to midnight.

The "Work" shall mean the works required to be executed in accordance with the contract/work
order or parts thereof as the case may be and shall include all extra or additional, altered or
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-
charge, become necessary during the progress of the works to obviate any risk or accident or
failure or become necessary for security.
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XX)  "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates
prescribed by the company and the amendments issued from time to time.

XXi)  "Contract amount" shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the
company inclusive of applicable GST.

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s)
/ percentage rate(s)quoted by the tenderer for the various items shown in the Schedule
of Quantities" of the tender document as accepted by the Company inclusive of applicable
GST with or without any alteration as the case may be.

xxii)  "Written notice" shall mean a notice or communication in writing and shall be deemed to have
been duly served if delivered in person to the individual or to a member of the contractors firm
or to an office of the company for whom it is intended, or if delivered at or sent by registered
mail / e-mail to the last business address known to him who gives the notice.

xxiii)  "The constructional plant" means all appliances, tools, plants or machinery of whatsoever
nature required in or about the execution, completion or maintenance of the works but does
not include materials or other things intended to form part of the permanent work.

xXiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender
has been accepted in accordance with the provisions contained in that letter.

XxVv) "Department" means the Civil Engineering Department of Coal India Limited or any of its
subsidiary companies/units represented by the appropriate authority.

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial
Insolvency Act or any act amending such originals.

Xxvii) The words indicating the singular only also include the plural and vice-versa where the context
SO requires.

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid document, if
any, as a basis for proposals,

a. working drawings furnished by the Owner after issue of letter of acceptance of the tender
to start the work,

b. subsequent working drawings furnished by the owner in phases during progress of the
work, and

c. drawings, if any, submitted by the contractor as per provision of the contract and duly

approved by the owner.

xXixX) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any

a. Bureau of Indian Standards relevant to the works under the contract and their
specifications.

b.  Indian Electricity Act and Rules and Regulations made there under.

Indian Mines Act and Rules and Regulations made there under.

d. Any other Act, rule and regulations applicable for employment of labour, safety
provisions, payment of provident fund and compensation, insurance etc.

o

2. Contract Documents and Miscellaneous Provisions:

The following documents shall constitute the contract documents:
i) Articles of Agreement.
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of contract
incorporated in the tender document issued to the bidder.
iii) Notice Inviting Tender and Instructions to Bidders.
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iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms &
Conditions, Special Terms & Conditions and Commercial Terms & Conditions etc.- as applicable.
v) Frozen terms & conditions / technical parameters and revised offer, if any.

vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.

viii) Contract drawings and work programme.

ix) Safety Code etc. forming part of the tender,

X) Integrity Pact ( If applicable ).

(xi) Guidelines on Debarment of firms from Bidding.

(xii) Code of Integrity for Public Procurement (CIPP)

(xiii) Any other document if required.

2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost of
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract
document/agreements shall be prepared and signed by both the parties One of the sets shall be
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor
free of cost and the original is to be retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper manner so
that these are available for inspection at all reasonable times by the Engineer-in-charge, his
representatives or any other officials authorized by the company for the purpose.

2.2The contract document shall not be used by the contractor for any purpose other than this
contract and the contractor shall ensure that all persons employed for this contract strictly adhere to
this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all
matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the contractor
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in—
Charge / Designated Officer in charge for approval well in advance so as not to impede the progress of
work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the
contractor from any of his obligations, duties and responsibilities under the contract. The total value of
subcontracted work should not exceed 25% of the contract price specified in the contract. Procurement
of material, hiring of equipment or engagement of labour will not mean sub-contracting.

2.5Acceptance of Offer:
“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated
electronically through e-procurement portal of CIL to the successful bidder and shall make the binding

Contract with the Company.

Simultaneously the original copy of LOA may also be sent to the Bidder through registered/speed post.
The offline communication of LOA, shall not be mandatory.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of one another
and in case of discrepancy between schedule of quantity, the specifications and/or drawing, the
following order of preference shall be observed;
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a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any
c) Drawings.

d) General specifications.

e) BIS Specifications.

3.1In the event of varying or conflicting provision in any of the document(s) forming part of the
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention
of the document or contract as the case may be.

3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not
vitiate the contract or release the contractor from discharging his obligations under the contract
including execution of work according to the Drawings and Specifications forming part of the particular
contract document.

4.00 Security Deposit:
4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
The security deposit shall bear no interest.

4.2 Performance Security should be 5% of contract amount excluding GST and should be submitted within
21 days of issuance of LOA by the successful bidder in any of the form given below:

e Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the LOA/WO

e a Bank Guarantee in the form given in the bid document from any Scheduled Commercial bank (i.e.
Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding
Co-operative banks or Regional Rural Banks). The BG issued by outstation bank shall be operative at its
local branch at ........ or branch at......cccceceeeveenens
Bank Guarantee against Performance Security shall be applicable if the amount of Performance
Security exceeds Rs. 5.0 lakhs.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour
of owner.

However, Company may approve submission of Performance Security beyond 21 days by another 14 days
with proper justification on a case to case basis.

The Earnest Money/ Bid Security deposited is to be returned to the contractor after submission and
acceptance of Performance Security.

The bid security deposited may be adjusted against the Performance security (1% part of security deposit)
at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall be
issued either —

(a) at Bidder’s option by a Scheduled Commercial Bank , or

(b) by a foreign bank located in India and acceptable to the employer.

BG of scheduled commercial bank located in India and acceptable to the company should only be
accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted.
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The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond the period
of contract /extended contract period (if any)”, whichever is more.

The BG (If performance security is provided by the successful bidder in the form of bank guarantee) issued
by issuing bank on behalf of the bidder in favour of “ " shall be in paper form (Stamp
Paper) as well as issued under “Structured Financial Messaging System”. Issuing Bank should send the
underlying confirmation message in IFN760COV or IFN767COV message type for getting the BG advised
through our bank. Also issuing bank should mention “ ” in field no. “7037” of IFN760COV or
IFN767COV. The message will be sent to the beneficiary bank through SFMS. The details of beneficiary
Bank for issue of BG through SFMS Platform is furnished below:-

Name of Bank:

Branch:

IFSC Code:

Account No.

Customer ID:

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to Civil
Engineering Division of (Subsidiary).

In case the successful Bidder fails to submit the Performance Security within the stipulated time then
the following actions shall be taken:

i. Cancellation of award of work

ii. Forfeiture of the Earnest Money/ Bid Security

iii. Any due amount to the contractor against the work done shall be treated as a part of the damages
suffered by the company and shall not be paid to the contractor.

iv. The Company shall debar such defaulting Contractor from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. In
case of JV/ Partnership firm, the debarment shall also be applicable to all individual partners of JV/
Partnership firm.

When validity of BG is about to expire, the contractor has to extend the validity of BG, if required. If the
validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary shall be at liberty to encash
the BG.

In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more partners of
the joint venture.

Submission of Performance Security is not required for tenders having Estimated Value put to tender upto
Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released within 14 days of the issue
of defect liability certificate (taking over certificate with a list of defects).

4.3 Performance Security should be refunded within 14 days of the issue of defect liability certificate (taking
over certificate with a list of defects).

4.4 5% of work value excluding GST shall be retained from all running on account bills. This shall be treated
as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the
contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the condition that amount
of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature of work
which shall be 90 days beyond the defect liability period, but in no case less than the period of one year.
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Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be
irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due
and payable by the contractor to the company as may be determined in terms of the contract, and the
amount appropriated from the security deposit shall have to be restored by further deduction from the
contractors subsequent on account running bills, if any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to
deduct/ appropriate its due against the contractor under this contract or under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over certificate with a
list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the company

(Performance Security) shall be refunded as elaborated at Cl. No.4.3.

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect Certificate
by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject to the following
conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the
said defect liability period of six months or on its due extension till completion of the rectification works
as required.

b) In the case of building work or other work of similar nature, the refund shall be made on the expiry
of the said six months period or at the end of one full monsoon period i.e. June to September, whichever
is later in point of time and any defects such as leakages in roof, effloresces in walls, dampness, defects
in drainage etc. should be rectified to the satisfaction of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work, where question of
Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle
cutting, grass cutting, surface dressing etc.), the performance security and retention money (second
part of bid security) can be released simultaneously after completion of work and taking over by
department.

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):
Additional Performance Security (APS) shall be applicable if the quoted price (excluding GST) is below 15%
of the updated/justified cost (excluding GST) finalized by the Procuring Entity. The amount of such APS shall
be the difference between 85% of the updated/justified cost (excluding GST) finalized by the Procuring
Entity and quoted price (excluding GST). The updated/justified cost is the estimated cost put to tender.
Additional Performance Security (APS) shall be furnished within 21 days of issuance of LOA by the
successful bidder along with normal Performance Security as per Clause No. 4 of GTC. Additional
performance security may be furnished in the shape of BG or any of the forms as applicable for
performance security.

In case the successful Bidder fails to submit the Additional Performance Security within the stipulated time
then the following actions shall be taken:

i) Cancellation of award of work.

ii) Forfeiture of the Earnest Money/Bid Security.

iii) Any due amount to the contractor against the work done shall be treated as a part of the
damages suffered by the company and shall not be paid to the contractor.

iv) The Company shall debar such defaulting Contractor from participating in future tenders in
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concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such
letter. In case of JV/Partnership firm, the banning shall also be applicable to all individual
partners of JV/Partnership firm.
Note: However, debarment shall be done as per Guidelines on Debarment of firms from Bidding.
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days beyond the period of
contract/extended period of contract (if any)”, whichever is more.
This Additional Performance Security will not carry any interest and shall be released in the following
manner:
i. 30% of Additional Performance Security will be released after 60% of the total work is completed.
ii. 50% of Additional Performance Security will be released after 80% of the total work is completed.
iii. 100% of Additional Performance Security will be released after total work is completed.
In case of CC/BT Roads total work should be read as total construction work where maintenance is included
along with construction work and APS shall be released in the above prescribed manner.
In case of Haul Roads total work should be read as total construction work and maintenance work where
maintenance is included along with construction work and APS shall be released in the above prescribed
manner.
Consideration of Abnormally Low Bids
In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the lowest
bidder(s), including detailed price analyses of its bid price in relation to scope, schedule, allocation of risks
and responsibilities, and any other requirements of the bid documents. If, after evaluating the price
analysis, CIL/ Subsidiary determines that the bidder(s) has substantially failed to demonstrate its capability
to deliver the contract at the offered price, CIL/ Subsidiary may reject the bid/ proposal.

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when
relevant item exists in the contract and shall be for 10% of value of such items (excluding GST) in the
contract or for 10% of value of contract (excluding GST) with such specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned
and chemically treated wooden shutters, or any other item of work deemed as such ‘specialized’ by
Engineer-in-Charge that are entrusted to specialized firms or contractors who associate specialized
agencies, the contractor / firm executing the work should be asked to give a specific guarantee that they
shall be responsible for removal of any defects cropping up in these works executed by them during the
guarantee period. The form of the guarantee to be executed by the contractors shall be as enclosed.

b) security deposit (performance security and retention money) deposited / deducted from the bills of
the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period. The
security amount relevant to the item(s) of work, may be released after 12 months of completion of work
against equivalent BG and furnishing Guarantee as at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment
i.e with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as
Mechanical and Electrical works. For such works, security deposit (i.e. Performance security and
retention money)- deposited / deducted from the bills of the contractors shall be refunded to him after
expiry of guarantee period, which will be one year from the date of commissioning of equipment/
completion of work and/or rectification of any defect which may be detected in the individual
equipment for the whole system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/

revalidated in the name of the owner by the contractual agency and will be covered with relevant
counter guarantee.
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Bank guarantees furnished against Performance Security and Retention Money shall be validated for a
period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate
the extent of the work and to provide a uniform basis for tendering and any variation either by addition
or omission shall not vitiate the contract.

The variation register may be maintained in SAP in electronic form to have a proper control over
variations.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing
the original scope and nature of the work, under contract, have power to make any alterations in or
additions to or substitution of the original specifications, drawings, designs and instructions that may
appear to be necessary or advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him
in writing by the Engineer-in-Charge or his representative on behalf of the company. Such altered or
additional or substituted work, which shall form part of the original contract, shall be carried out by the
contractor on the same terms and conditions in all respects on which they agreed to do the main work
and at the same rate/rates as are specified in the contract/ work-order. In case there are changes in
ground levels from those shown in the approved drawings, they shall be agreed in writing, jointly by
the contractor and EIC.

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion
thereof in any stage of execution if found necessary to the work and such omission shall not be a waiver
of any condition of the contract nor invalidate any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are
not specified in the contract/work order, rates for such items shall be determined by the Engineer-in-
Charge as follows:
a) In the case of percentage tenders, if the rate for the extra item of work executed is available
in the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted
percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for such
extra item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar
item or near similar item / class of work available in the agreement schedule of work or by analysis
of rates as at below and the lower rate out of the above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar item
description may form part of the contract, the applicable rates shall be taken from the Schedule
of Quantities of that particular part in which the deviation is involved, failing that at the lowest
applicable rate for the similar item of work in the other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market
rate of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.

c) In the case of extra item(s) that are completely new, and are in addition to the items contained

in the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s)
claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by
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analysis based on prevalent market rate of material and labour and on standard norms of analysis
of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly percentage
tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of non-
schedule items rates and in case of percentage rates for SOR items the rate for extra item shall be
derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of
rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the
company or Staff Officer(C) for the work awarded at Company Hgrs. level and Area level
respectively, whose decision shall be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor
invalidate any of the provision thereof provided that a deviation estimate / revised estimate /
supplementary agreement for the item(s) involved is made. Such approval shall be from appropriate
authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement
schedule] shall be made in the contractors running on account bills, till the revised estimate / deviation
estimate regularizing these items are sanctioned by the competent authority of the company, at the
provisional rates and shall not exceed :

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in the
SOR of the companyy/ if the rate is derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the
company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item rates based on
prevalent market rates of materials and labour following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order / agreement value
/ approved deviation estimate value. Also total payment including extra items of work shall not
exceed the work order / agreement / approved deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates
decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates
decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) abnormally
low rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in
respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO.
Payment of extra quantity over the permitted quantity as explained above would be made on the
basis of the new analysed rate.
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The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted
below 25% for the items below plinth level and below 10% for the items above plinth level of the
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge
arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for percentage
rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract.
a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level
whichever is lower.
b) For abutments, piers and well steining : All works up to 1.2m above the bed level.
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks
and other elevated structures: all works up to 1.2 metres above the ground level.
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres
above the ground level.
e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is
lower.

For Roads, all items of excavation and filling including treatment of sub base.

5.7 The time of completion of the originally contracted work shall be extended by the company in the
event of any deviation resulting in additional cost over the awarded value, if requested by the
contractor as follows:-
(i) In the proportion which the additional cost of the altered, additional or substituted work (in
value) bears to the original tendered value plus.

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall
have power to omit any part of the work in case of non-availability of a portion of the site or for any
other reason and the contractor shall be bound to carry out the rest of the work in accordance with the
instructions given by the Engineer-in-Charge. No claim from the Contractor shall be entertained/
accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically
the original scope/nature of the contract, the contractor shall under no circumstances suspend the
work, either original or altered or substituted, and the dispute/disagreement as to the nature of
deviation and the rate/rates to be paid for such deviations shall be resolved separately with the
company as per the procedures/ norms laid down hereafter.

5.10 Extension of AMC contracts (applicable only for AMC contracts)-

The AMC Contracts shall be normally for two years or as specified in the NIT from the date of
commencement. However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right to
Extend the Contract for a period of 30% of the contract period as specified in NIT or for a period of 08
months, whichever is lesser after due appraisal of performance at the end of the Contract on the same
terms and conditions.
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6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay

Time is the essence of the contract and as such all works shall be completed within the time stipulated
in the contract/ work order. The work shall, throughout the stipulated period of contract, be carried
out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge and
the contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/
PERT CPM techniques on the basis of a construction schedule submitted by the contractor at the time
of executing contract showing the order in which the work is proposed to be carried out within the
time specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced
on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 7(seven) days after
handing over the site of work or handing over reasonable number of working drawings to the
contractor or the period of mobilization allowed in the work order for starting the work in special
circumstances, whichever is later. However, the Date of Commencement may be decided with mutual
consent with the Contractor prior to the date as prescribed above.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the
work within the aforesaid time limit, the company shall, without prejudice to any other right or remedy,
be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, failing which
to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance of Tender/Work
Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders for a
minimum period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion
or extended date of completion, he shall without prejudice to any other right or remedy available under
the law to the company on account of such breach, pay as compensation (Liquidated Damages):

i) @ half percent (2 %) of the contract amount/Revised Contract amount excluding GST whichever is
less, per week or part of the week of delay.

OR

ii) % % of the contract-value (excluding GST) of group of items/ revised completion value of group of
items whichever is less, per week or part of the week of delay, for which a separate period of
completion is originally given.

The aggregate of such compensation/ compensations shall not exceed:

i)10% (ten) percent of the total amount of the contract/ Revised contract amount excluding GST,
whichever is less.

OR

ii) 10% of the contract-value (excluding GST) of group of items/ revised completion value of group of
items whichever is less, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the contractor
under this or any other contract with the company.

The LD will be applicable on the price (excluding GST) as varied by the operation of the Price Variation
Clause i.e. price variation amount (excluding GST) shall be added/ deducted to the contract price
(excluding GST) for deriving the LD.
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The LD will be applicable on the price as varied by the operation of the Price Variation Clause i.e. price
variation amount shall be added/ deducted to the contract price for deriving the LD.

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable

time after the specified time of completion, may allow further extension of time at its discretion with

or without the levy of L.D. In the event of extension granted being with L.D, the company will be

entitled without prejudice to any other right or remedy available in that behalf, to recover from the

contractor as agreed damages equivalent to half percent of the contract amount/ Revised Contract

amount of the works excluding GST whichever is less for each week or part of the week subject to a

ceiling as described at Cl.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the
event of failure on the part of the contractor to complete work within further extension of time
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that
behalf, to rescind the contract.

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the
contract.

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both,
the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the
contractor shall be debarred from participating in the future tenders for a minimum period of 12
months.

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges from
the supplier/vendor, the same will be recovered and the amount shall be adjusted with the payment
to be made to the supplier/vendor against their bill/invoice or any other dues.

6.3 The company may at its sole discretion, waive the payment of compensation on request received
from the contractor indicating valid and acceptable reasons if the entire work is completed within the
date as specified in the contract/work order or as validly extended date without stipulating any
compensation for delay.

6.4 Extension of Contract Time for completion

A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts of public
enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes,
lockouts or acts of God come under the legal concept of Force Majeure (FM).

Delays in performance of contractual obligations under influence of FM conditions are
condonable by the other party without any right to termination or damages, provided, notice of
the happening of any such event is given by the affected party to the other within 30 (thirty) days
from the date of occurrence duly certified by the local chamber of commerce or statutory
authorities, the beginning and end of FM occurrence and cessation of such Force Majeure
condition. Works under the contract shall be resumed as soon as practicable after such event has
come to an end or ceased to exist.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in
completion date for a period exceeding the period of delay attributable to the clauses of Force
Majeure and neither company shall be liable to pay nor bidder / contractor shall be liable to claim
extra cost (like increase in rates, remobilization advance, idle charges for labour and materials
etc.) provided it is mutually established that Force majeure conditions did actually exists.
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B. Delays in Execution

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous
circumstances, extra effort or developments beyond the control of CIL/Subsidiary or the tenderer
and it is sometimes difficult to apportion credit or responsibility. The contractor may experience
delay or disruption due to his own actions or inaction, those of his sub-contractor or other
contractors, those of CIL/Subsidiary or the engineer, or other causes. Such delays expose the non-
performing party to various sanctions under the contract. These sanctions include extension of
time, damages or default termination of the contract. While examining the request of the
contractor for extension of time, the engineer shall consider all circumstances and categorise the
delays as follows:

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, floods, and
so on, applies;

b) Compensable delays — or Compensation Events, which put full burden of responsibility on
CIL/Subsidiary; and

c) Inexcusable delay (contractor’s own faults), which puts the full burden of responsibility on
the contractor.

d) Concurrent delays - when two or more events responsible for delay overlap each other. The
delays may be attributable to CIL/Subsidiary or the contractor or none, and fall in above
categories. The eligibility for extension of time (EOT) should be determined by plotting each
contributing concurrent delay on the critical path. CIL/Subsidiary should see that the
concurrent delays do not result in unnecessary extra extension of time.

C. Once the delay is categorised, it should then be determined not only whether the contractor is
eligible for time extension but also whether sanctions, such as Liquidated Damage (LD) or default
termination, can be imposed on the contractor.

D. The time for completion of the work will be specified in the contract and it is understood that the
completion of work within the time specified is an essential part of this contract. While
ascertaining the reasons for delay beyond the control of the control of contractor, the following
delays shall be considered as “Hinderance”:-

a. Excusable delays
b. Compensable delays
c. Portion of Concurrent delays to be decided judiciously by the EIC.

E. More precisely, if any delay in the completion of the work is likely to be caused by any of the
following reasons, then the contractor immediately upon the occurrence of such delay shall give
notice in writing to the Engineer-in-Charge and he shall be allowed a reasonable extension of time
for completion in respect of delay caused by any of the below-mentioned circumstances-

a) Force Majeure as defined at 6.4(A);

b) Abnormally bad weather.

c) Non-availability of stores which are the responsibility of the company to supply as per
contract.

d) Non-availability of working drawings in time, which are to be made available by the company
as per contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company not forming part
of the contract, holding up further progress of the work.

f)  Non-availability or breakdown of tools and plant to be made available or made available by
the company.

g) The execution of any modified or additional items of work or excess quantity of work.

h) Any other causes which, at the sole discretion of the company, is beyond the control of the
contractor

i)  Delay caused by any written instruction of the Engineer in Charge.

i) Any circumstances which are wholly beyond the control of the contractor and unavoidable
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k) Increase in the overall value of work. The time of completion of the work shall, in the event of
any deviation resulting in additional cost over the tendered value sum being ordered, be
extended, if requested by the contractor as follows:

i. In the proportion which the additional cost of the altered, additional or substituted work,
bears to the original tendered value plus.

ii. 25% of the time calculated in i) above or such further additional time as may be considered
reasonable by the Engineer -in —Charge.

) Portion of Concurrent delays as decided judiciously by the EIC

F. HINDERANCE REGISTER shall be maintained by both department and the contractor at site to
record the various hindrances encountered during the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his
observations in the Hindrance Register. In case the contractor has a different opinion for
hindrance and a dispute arises then the matter would be referred to the EIC and or the next higher
authority whose decision would be final & binding on the contractor & the decision to be
communicated within 15 days.

G. Interim Extension of completion time may be granted by Tender Accepting Authority limited to
GM(Civil)/HoD for HQ works and Area GM for area works as per provision of clause 6.4.1 below,
based on the recommendation of the Engineer-in-Charge of the work during the course of
execution of work reserving the right to impose/waive the clause relating to compensation for
delay at the time of granting final extension of time depending upon the merit of the case. Final
Extension of completion time is to be granted by Tender Approving Authority limited to CMD of
CIL/ Subsidiary.

6.4.1 General Principles for Granting Extension of Time

i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-Charge should
specify the time allowed for completion of the work consistent with the magnitude and urgency of
the work.

ii) The time allowed for carrying out the work as entered in the contract shall be strictly observed by
the contractor and shall be reckoned from the Date of Commencement of the work as given to the
contractor.

iii) The work shall throughout the stipulated period of the contract be proceeded with all due
diligence (time being deemed to be the essence of the contract) on the part of the contractor.

iv) To ensure good progress of work during the execution, the contractor shall meticulously follow
the preset time and progress chart and in the event of slippages in one segment, all efforts will be
made to liquidate the slippages in the next stages.

v) If the contractor shall desire an extension of time for completion of work on the grounds of his
having been unavoidably hindered in its execution or on any other grounds as mentioned above shall
make application to Engineer-In-Charge for extension of contract within a reasonable period prior to
expiry of Contract Period (Preferably not later than 15 days prior to expiry of Contract Period).
Engineer-In-Charge shall process the proposal based on the merit of the case for obtaining approval
of Competent Authority. Such extension shall be communicated to the contractor in writing by the
company through Engineer-in-Charge before the expiry of Contract Period.

vi) Engineer-in-Charge shall process extension of time for the completion of the work if the following
conditions are satisfied:
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a) The contractor must apply to the Engineer-in-Charge in writing for extension of time.

b) Such application must state the grounds which hindered the contractor in the execution of the
work within the stipulated time.

c) Such application must be made within a reasonable period prior to expiry of Contract Period
(Preferably not later than 15 days prior to expiry of Contract Period).

d) The Engineer-in-Charge must be of the opinion that the grounds shown for the extension of time
are reasonable.

Vii) Deleted

viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of time are
or not reasonable, is final. If the Engineer-in-Charge is of the opinion that the grounds shown by the
contractor are not reasonable and declines to process the extension of time, the contractor may
approach concerned SO( C) /GM ( C) /Director ( As the case may be) whose opinion shall be final and
binding on all concerned.

ix) All interim extensions of time shall be granted by Tender Accepting Authority limited to
GM(Civil)/HoD for HQ works and Area GM for area works and all final extension of time shall be
granted by Tender Accepting Authority limited to Chairman/ CMD of CIL/ Subsidiary.

Effort should be made to complete the work within the original contract period or extended period.

x) In case the contractor does not apply for grant of extension of time before the expiry of contract
period and the department wants the contractor to continue with the work beyond the stipulated
date of completion, the Engineer-in-Charge can process proposal for extension of time even in the
absence of application from the contractor as per the following guidelines :

a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at once
make a note of such hindrance in the register kept at site. He should also make a report to EIC of
the occurrence of such hindrance.

b) The proposal for extension of time should be processed by EIC for obtaining the approval of
Competent Authority ( Ref Cl (ix) above . This should be processed preferably 15 days prior to
the expiry of Contract Period.

c) If the orders of the higher authority are not received in time, he should extend the contract
before the stipulated date actually expires so that the contract might remain in force but while
communicating this extension of time, he must inform the contractor that this was without
prejudice to Company's right to levy compensation under relevant clause of the agreement.
Such extension of time given by EIC shall be considered as fait-accompli in future.

xi)  The period during which the contract remains valid is a matter of agreement and if the period
originally set for the completion of the work comes to an end nothing short of agreement of the
party can extend the subsistence and validity of the contract.

xii)  When the period fixed for the completion of the contract is about to expire, the question of
extension of the contract may be considered at the instance of the contractor or the Department or
of both.

The extension, in order to be binding, will have to be by parties’ agreement, express or implied.
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It therefore, follows that if the extension of time is issued /granted by the Engineer-in-Charge suo-
moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such extension of time is
accepted by the contractor, either expressly or implied by his actions before and subsequent to the
date of completion, the extension of time granted by the Engineer-in-Charge is valid.

xiii) Itis, therefore, necessary that the Engineer-in-Charge grants extension of time as per provisions
of the contract even when the contractor does not apply for extension of time in order to keep the
contract alive. If the contractor refuses to act upon the extension so granted by Engineer-in-Charge,
it will attract the provisions of appropriate clauses of the agreement.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in-
Charge.

7. Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work, unless otherwise
specified and the rates quoted by the contractor shall be for finished work inclusive of all materials
required for completion of the work as specified in the contract.

* The company may, of its own or at the request of the contractor, supply such materials as may be
specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall
give in writing of his requirements in accordance with the agreed phased programme to the Engineer-
in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to be made for the
items of work in which such materials have been consumed, or from any sum then due or to become
due to the contractor thereafter.

7.2%* The company will supply steel both reinforcement and structural and cement at the
following rates inclusive of all taxes. The contractor shall bear all the cost for transportation; handling

and storage from the issuing store of the company to contractor's work site store.

i) Reinforcement Steel *:-

a) M.S. Round :Rs.
b) Tor Steel :Rs.
c) Structural Steel : Rs.
ii) Cement * :Rs.

[* delete whichever is not applicable ]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum. The
wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due to
cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length will be
taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above length as far
as possible.

If the wastage of steel is more than the permissible variation mentioned above the cost of excess
wastage made by the contractor shall be recovered at double the issue rates indicated above, or 115%
of prevailing market rate along with GST and any other Tax applicable during the period of work,
whichever is more.
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No allowances shall be entertained on account of Rolling Margin for the steel either issued by the
department or procured by the contractor.

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the theoretical
consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of work above Rs.10.00
lakhs. In the event of cement consumed is more/less than specified above, the recovery for the quantity
of cement consumed in excess or less than the specified quantity shall be made at double the issue rate
or 115% of prevailing market rate along with GST and any other Tax applicable during the period of
work, whichever is more.

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, the
Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the company, the contractor in
writing for procurement of cement/ steel from the approved sources and the extra on this account
including transport charges, if any, over the issue rate shall be reimbursed to the contractor on
production of authentic documents. Transportation of cement/ steel from the place of purchase to the
site of work and proper storage of cement/steel at site shall be contractor's responsibility. He should
maintain proper account of cement/steel issued/procured by him and should allow inspection of his
godown and his cement/steel account by the concerned Engineer-in-charge or any other authorized
officers of the company. Contractor should draw materials from the company on the basis of actual
requirement as assessed by the Engineer-in-Charge on "as and when required" basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but
the Engineer-in-Charge will have the discretion for making full recovery while processing a particular
bill or asking for the return of the balance materials if the work is not progressing satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain proper account
for the materials received and consumed in the work and shall be open to check by the Engineer-in-
Charge or his authorized representative. The contractor shall ensure that such materials are consumed
for the contract works only and the Register for the aforesaid account shall be signed both by the
representatives of Engineer In Charge and the contractor.

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by
the company shall be deemed to be held in lien by the company and the contractor shall not have the
right to remove the same from the site, without the written permission of the Engineer-in-Charge. The
company shall not however be liable for any loss, theft or damage due to fire or other cause during this
period of lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover
as required etc. as may be necessary for the use and keeping the materials in good condition.

7.9 Any surplus materials issued by the company, remaining after completion or termination of the
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally issued
taking into consideration the deterioration or damage, if any, that may have been caused during the
custody of the contractor. In the event, the contractor fails to return the surplus materials out of those
supplied by the company, the Engineer-in-Charge may, in addition to any other liability which the
contractor would incur in this regard, by giving notice in writing require the contractor to pay the
amount at double the issue rate for such unreturned surplus materials or 115% of the prevailing
market rate along with GST and any other Tax applicable during the period of work, whichever is more.

7.10 On completion or on termination of the contract and on complete recovery of secured advance
paid by the company, if any, in respect of materials brought to site, the contractor with due permission
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8.

of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus materials originally
supplied by him and upon such removal, the same shall become the property of the contractor.

7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained
for the works from any source (excluding materials supplied by the company) shall be borne by the
contractor. This clause may be read in conjunction with 13 (ix) of condition of contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own
establishment. However, if available and feasible the company may arrange electricity at one point
near the work site and necessary recovery of cost of energy consumed will be made at rates prescribed
by the company from time to time. Energy meter for this purpose shall be provided by the contractor.

7.13 The contractor shall arrange necessary water for the work and his own establishment and nothing
extra will be paid for the same. Such water used by the contractor shall be fit for construction purposes.
However, if available and feasible the company may arrange water, at the written request of the
contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the
contract value excluding GST of work done will be made from the contractor's bills. The contractor shall
make his own arrangement of water connection and laying of pipe lines from main source of supply.
Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or refund
of water charges will be entertained on account of such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of the
work at site by the contractor without prior written permission of the Engineer-in-Charge.
Transportation and storage of such materials shall be done in specified manner in accordance with the
law in force. The contractor shall also obtain license under such laws for, transportation, storage, use
and all other operations, connected with the handling of the same.

Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the contract
and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in
absence of enclosed specifications current CPWD/BIS specifications) instructions of the Engineer-in-
Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed instructions/
directions in writing to the contractor. All such drawings, instructions/directions shall be consistent
with the contract documents and should be reasonably inferable there from, along with clarifications/
explanations thereof, if necessary. However, the contractor will be solely responsible for design and
erection of all temporary structures required in connection with the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the
company herein and elsewhere will form part of the contract for the purpose of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a workman
like manner with the materials as per specification which shall be subject to the approval of the
company. All work under execution in pursuance of the contract shall be open to inspection and
supervision by the Engineer-in-Charge or by his authorized representative or any other official of higher
rank or any other person authorized by the company in his behalf & the contractor shall allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so required
by the Engineer-in-Charge to his satisfaction that the materials do so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for
submission of samples as required or necessary as per the specification for approval of Engineer-in-
Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of the
work of the contractor or of the work of any of the sub-contractor.
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On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with
reasonable promptness ensuring conformity of the samples with the required specification and
complying with the requirements as per contract documents keeping in view that the work shall be in
accordance with the samples approved by him. The contractor shall be bound to furnish fresh sample,
if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start bringing
materials at the site unless the respective samples are approved. Materials conforming to approved
samples shall only be brought to site. However, Engineer-in-Charge’s approval for any sample, design
/ drawings (permanent / temporary structures) shall not alter contractor’s full responsibility
whatsoever for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be borne
by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any
independent person or agency at any place other than the site even then the cost of materials and
testing charge etc. shall be borne by the contractor. If the test shows that the materials are not in
accordance with the specifications, the said materials shall not be used in the work and removed from
the site at contractors’ cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or
work due to a defect therein for not conforming to the required specification, or for materials not being
of the required quality and standard or for reasons of poor workmanship or for not being in accordance
with the sample approved by him. The contractor shall forthwith remedy the defect/replace the
materials at his expense and no further work shall be done pending such rectification/replacement of
materials, if so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure
the proper materials for replacement and/or to carry out the rectifications in any manner considered
advisable under the circumstances and the entire cost & delay for such procurement/rectification shall
be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to
the standard practice followed for such tests, other than those for which satisfactory proof has already
been furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-
Charge may require for the purpose. All such expenses born by the contractor are not to be paid
separately by the employer and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company.
However, if the test shows the workmanship or materials not to be in accordance with the provision of
the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor. .

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall at all
times have access to the works and to all workshops and places where work is being prepared or from
where materials, manufactured articles are being obtained for the works and the contractor shall afford
every facility for and every assistance in or in obtaining the right to such access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of the
Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by the
company for the purpose and the contractor shall afford full opportunity for the EIC or EIC's
representative or any other officer nominated by the company for the purpose to examine and
measure any work which is about to be covered up or put out of view and to examine foundations
before permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about to be ready for
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless he
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considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining
and measuring such work or foundations.

ii) The contractor shall uncover any part or parts of the works or making openings in or through the
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good such
part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the
requirement of sub-clause above and are found to be executed in accordance with the contract, the
expenses of uncovering, making openings in or through and making good the same shall be borne by
the Employer, but in any other cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in writing from
time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in
accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment
there from, of any work which in respect of materials or workmanship is not in accordance with the
contract.

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge
shall be entitled to employ and pay other agency to carry out the same and all expenses consequent
thereon shall be recoverable from the contractor or may be deducted from any amount due or which
may become due to the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with
the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by
the company for the purpose may allow such work or materials to remain, provided the Engineer-in-
Charge/ the officer nominated by the company is satisfied with the quality of any materials, or the
strength and structural safety of the work, and in that case shall make such deduction for the difference
in value, as in his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company
for the purpose shall make final inspection of all work included in the contract/work order, or any
portion thereof, or any completed structure forming part of the work of the contract, as soon as
practicable after notification by the contractor that the work is completed and ready for acceptance. If
the work is not acceptable to the Engineer-in-charge at the time of such inspection, he shall inform the
contractor in writing as to the particular defects to be remedied before final acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the
drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by
the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor
fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and recover
the cost thereof from the dues of the contractor.
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8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge regarding
number of pages it contains, each page being numbered, name of work, name of contractor, reference
of contract/ work order and the aforesaid certificate should be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be removed there from
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his
authorized representative shall duly record his observations regarding any work which needs action on
the part of the contractor like, improvement in the quality of work, failure to adhere to the scheduled
programme etc. as per contract/work order. The contractor shall promptly sign the site order book and
note the orders given therein by the EIC or his representative and comply with them. The compliance
shall be reported by the contractor in writing to EIC in time so that it can be checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on
account and final bills of the contractor. A certificate to this effect should be given in the Measurement
books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to be
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and
analysis required by him, which will be as specified in the specifications of the items concerned and or
as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in-Charge.
The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant
standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS
standards. All bought out items including Cement and Steel shall be procured from such manufacturers
who hold valid license conforming to relevant BIS standards for manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and
fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed on
wooden platforms or other hard, clean surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain at
his own cost temporary weather-proof sheds at the work site for the purpose. Stored materials shall
be so located as to facilitate prompt inspection. All stored materials shall be inspected at the time of
use in the work, even though they may have been inspected and approved before being placed in
storage or during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall
be considered as defective, and all such materials, whether in place or not shall be rejected. They shall
be removed immediately by the contractor at his expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions of
this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have
authority to remove and replace defective material and recover the cost of removal and replacement
from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue of

notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material in
any manner without any further written notice to the contractor.
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9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or specifications
of the contract/ work order provides otherwise, measurement of work done shall be taken in
accordance with the relevant standard method of measurement published by the Bureau of Indian
Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be followed
as per instructions of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the contract
having a financial value shall be entered in the Measurement Book as prescribed by the company so
that a complete record of the measurements is available for all the works executed under the contract
and the value of the work executed can be ascertained and determined there from. Measurements of
completed work / portion of completed work shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and
by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for
the purpose shall intimate the contractor to attend or to send his representative to attend the
measurement. Every measurement thus taken shall be signed and dated by both the parties on the site
on completion of the measurement. If the contractor objects to any measurements, a note to that
effect shall be made in the Measurement Book / Log Book and signed and dated by both the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the presence
of the contractor or his authorized representative and recorded in the M.B. which shall be signed and
dated by both the parties. Measurements so recorded shall be final and binding upon the contractor
and no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements at
the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or his
representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by the
Engineer-in-Charge shall also be taken and recorded in the M.B. based on the existing items in the SOR
of the company and if such items do not exist in the company's SOR, the description of the work shall
be as per actual execution. Payment for such extra items will be based on the rates to be derived as
described in the relevant clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and
recording of measurements and check measurement thereof duly accepted by the contractor. The
contractor shall provide full opportunity to the Engineer-in-Charge or his representative to examine
and measure all works to be covered up and to examine the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are
ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect
and to record the measurements, if the work is acceptable and advise the contractor regarding covering
of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according to the

department, measurements of such items, will be taken for record purposes only and without prejudice
so that in case it is subsequently decided by the department to admit the contractor's claims, there
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should be no difficulty in determining the quantities of such work. A suitable remark should, however,
be made against such measurements to guard against payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at intervals
stipulated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the
work order/ contract shall be prepared on the basis of detailed measurements recorded as described
hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which
the contractor is considered entitled by way of interim payment for the following:

a) The work executed as covered by the bill/bills after deducting the amount already paid, the security
deposit and such other amounts as may be deductible or recoverable in terms of the work order/
contract.

b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be made
along with the on account bills only up to 10% of the quantity provided in the agreement subject to
overall value of work not exceeding the agreement value.

(i) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may authorize interim
payment for excess work done up to 20 % of the quantity of work provided in the Bill of Quantity
of the work awarded from Company level and Area level respectively subject to overall value of work
done does not exceed the contract value. This however, shall not be applicable for High Value Items.

c) Extraitems of work executed will be paid on specific written authorization of GM(C) of the company
or Staff Officer (Civil) of the Area provided that the value of such extra items of work when added
together is not more than 10% of the contract value and the total gross payment including excess
quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid after
the deviation estimate / revised estimate regularizing the extra items and excess quantities of work
is sanctioned by the competent authority of the company with the concurrence of the Finance
Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the contract
/ final measurements of the work certified by the Engineer In Charge or his representative.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion
and evaluated based on the approved rates for the items in the contract agreement/sanctioned revised
estimate. In case of extra items of work, the rates shall be derived as stated in the relevant clause of
the contract.

The payments shall be released against the final bill subject to all deductions which may be made on
account of materials supplied, water supply for construction, supply of electricity and any other dues
payable by the contractor to the company, and further subject to the contractor having given to the
Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of minor
minerals used in the work before the final bill is processed for payments. The final payment to be made
will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract.
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9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills
shall not of itself be conclusive evidence that any work/materials to which it relate is/are in accordance
with the contract and may be modified or corrected by the Engineer-in-Charge by any subsequent
certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after
the payment as a result of post payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the
amount of such overpayment and irrespective of the facts whether such disputed claims of the
contractor are the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract, failing
that from contractor's claim under any other contract with the company or form the contractor's
security deposit or the contractor shall pay the amount of over payment on demand. In case of
contractor's non-payment on such demand, the same should be realised from the contractor's dues, if
any, with Coal India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the
specifications laid down in the contract/ work order. If certain items of work, executed by the
contractor, are below specifications, the contractor should re-do them according to the specifications
and instructions of EIC and if the contractor fails to rectify the defect within the time and in the manner
specified by the EIC, the work shall be got re-done or rectified by the department at the risk and cost
of the contractor. Engineer-in-Charge may accept such work of below specifications provided the
department is satisfied with the quality of such works and the strength/ structural safety of such works.
In that case Engineer-in-Charge shall make such deductions for the difference in value, as in his opinion
is reasonable and is approved by the accepting authority of the company i.e. GM/HoD(C) of the
company in this case or any other officer nominated by GM/HoD(C) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,
i.  Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’s
both in pages recording measurements, abstract of bill & the duly filled in bill form.

ii.  Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in
the MB’s and the bill form.

iii.  Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s
and the bill form.

iv.  Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms
and Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the
abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal checking
may be made by the concerned Accounts Officer/ Accountant.

(In case of non-availability of officials as at (i) above, company may authorize suitable executives
for the works outlined at (i). Further for check measurement also company may authorize
Executives based on availability.

9.7.08 Secured Advance against Material brought to Site

Secured advance on the security of materials (which are not combustible, fragile or perishable in

nature) brought to the site but not yet incorporated in the works will be made up to 75 (seventy-five)

per cent of invoice value, or the 75 (seventy-five) per cent of the corresponding value of the materials

determined on the basis of BOQ rates, whichever is less, subject to the condition that their quantities

are not excessive and shall be used within a period of 90 (ninety) days and subject to other stipulations
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in the contract. The contractor will be required to submit an indemnity bond as per prescribed Form
of the company on non-judicial stamp paper of prescribed value, hypothecating the goods to the
procuring entity, and also be responsible for their safe custody. Before the advance is released, the
procuring entity may inspect the site to ensure that the Contractor has safeguarded the materials
against pilferage and deterioration. It may be ensured that the contractor has not taken any loan/ limit
from banks against hypothecation of the materials against which the secured advance is claimed. An
undertaking in this regard may also be taken from the contractor.

Generally, as per the provisions of the contracts, the contractors are required to submit proof of cost
of materials and the delivery of material at site while claiming such advances. The stock register should
be maintained from the commencement of the contract and, unless otherwise prescribed in the
contracts, the stock, so considered for advance, should generally be only paid stock (and not brought
on credit). Where the materials are supplied from a captive source of the contractor, the
reasonableness of the valuation of such materials may be ensured.

The advance will be repaid from each succeeding running bill (periodic/ interim payment) to the extent
materials for which advance has been previously paid have been incorporated into the works.

This advance shall be recovered in four equal installments or as per consumption whichever is higher.
Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if in his
opinion the work is not progressing satisfactorily or the security of these materials at site is not
adequately taken care of by the contractor. In all cases, the repayment of the advance will be affected
after expiry of a period of 120 days since payment of advance, whether the material is consumed in
the work or not.

Secured advance shall be payable for contracts of value above Rs 1.00 Cr only.

At any point of time the outstanding recoverable secured advance shall not be more than 10% of the
contract value.

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the
rate as amended from time to time, shall be made unless exempted by the competent authority of the
Income Tax Department. Further, TDS under GST will be deducted at applicable rates as per the
provisions of GST Act wherever applicable.

Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor. If,
however, the company is asked to make deduction from the contractor's bills, the same shall be done
and a certificate to this effect shall be issued to the contractor for dealing with the State Govt. and the
company does not take any responsibility to do anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Work-order.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions of
contract be entitled to cancel the contract in full or in part, and whether the date of completion has or
has not elapsed, by a two weeks show cause notice in writing if the contractor:-

a) makes default in proceeding with the works with due diligence and continues to do so even after a

notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice
Or

b) commits default/breach in complying with any of the terms and conditions of the contract and does

not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-

Charge, then on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in

writing.
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Or
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods of
competitive tendering

Or
d) shall offer or give or agree to give any person in the service of the company or to any other person
on his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in
relation to the obtaining or execution of this or any other contract for his company.

Or
e) fails to complete the work or items of work with individual dates of completion, on or before the
date/dates of completion or as extended by the company, then on the expiry of the period as may be
specified by the Engineer-in-Charge in a notice in writing.

Or
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing
from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole
contract or portion of it in default.

Or
g) breach of the prohibition against sub-contracting

Or
h) Committed fraud

However, the contractor shall continue to fulfil the contract to the extent not terminated.
10.1The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case of a
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for the
time being in force, or makes any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors amounting to proceedings for liquidation or composition
under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by a
resolution passed by the contractors company or by an order of court, not being a voluntary liquidation
proceedings for the purpose of amalgamation or reorganization, or a receiver or manager is appointed
by the court on the application by the debenture holders of the contractor's company, if any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to
be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners in the case
of a partnership concern and the company is not satisfied that the legal representative of the deceased
proprietor or the other surviving partners of the partnership concern are capable of carrying out and
completing the contract. The decision of the company in this respect shall be final and binding which is
to be intimated in writing to the legal representative or to the partnership concern.

10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on termination of the
contract, the Engineer-in-charge shall have powers:
a. To take possession of the site, any materials, constructional plant, equipment, stores etc.
thereon and carry out balance work through any means or through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days notice in writing for
taking final measurement for the works executed till the date of cancellation or termination of
the contract. The Engineer-in-Charge shall fix the time for taking such final measurement and
intimate the contractor in writing. The final measurement shall be carried out at the said
appointed time notwithstanding whether the contractor is present or not. Any claim as regards
measurement which the contractor is to make shall be made in writing within 7 (seven) days of
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taking final measurement by Engineer-In-charge as aforesaid and if no such claim is received,
the contractor shall be deemed to have waived all claims regarding above measurements and
any claim made thereafter shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and to take such
whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to
another contractor or take up departmentally, to complete the work. The contractor whose
contract is terminated shall not be allowed to participate in future bidding for period of minimum
twelve months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer because
of action under this clause and to compensate for this loss or damage, the employer shall be
entitled to recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention money at
the disposal of the employer.

Or
ii) 20% of value of incomplete work excluding GST. The value of the incomplete work shall be
calculated for the items and quantities remaining incomplete (as per provision of agreement) at
the agreement rates (excluding GST) including price variation (excluding GST) as applicable on
the date, when notice in writing for termination of work was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall, without prejudice
to any other right or remedy available to the employer as per law or as per agreement, will be
recovered from any money due to the contractor on any account or under any other contract
and in the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In
case of failure to pay the same the amount shall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased
materials, equipment or entered into agreement or made advances on any account or with a
view to the execution of work or performance of the contract. And in case action is taken under
any of provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum
for any work thereof or actually performed under this contract unless and until the engineer-in-
charge has certified in writing the performance of such work and value payable in respect thereof
and he shall only be entitled to be paid the value so certified.

The need for determination of the amount of recovery of any extra cost/expenditure or of any
loss/damage suffered by the company shall not however arise in the case of termination of the
contract for death/demise of the contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The contractor shall
on receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding
on the contractor), suspend the progress of work or any part thereof for such time in such
manner as the Engineer-in-Charge may consider necessary so as not to cause any damage, or
endanger the safety thereof for any of the following reasons:

a) on account of any default on the part of the contractor, or
b) for proper execution of the works, or part thereof, for reasons other than the default
of the
contractor or,
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c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works to the extent
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered
for reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period
of every such suspension plus 25%. This shall also be applicable for completion of the item or
group of items of the work for which a separate period of completion as specified in the contract
and of which the suspended work forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if
such suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually
agreed terms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice
in writing to that effect to the contractor and contractor shall act accordingly in the matter. In the
event of abandonment, the contractor shall have no claim to any payment of compensation or
otherwise whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads,
temporary construction for labour and staff quarters, office accommodation, storage of materials,
water storage tanks and water supply for the work including supply to labour/ staff quarters, office
etc.

b) to pay the contractor at the contract rates full amount for works executed and measured at site
up to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally
liable to pay, for the purpose of consumption in works carried out or were to be carried out but for
the foreclosure, including the cost of purchase and transportation and cost of delivery of such
materials. The materials to be taken over by the company should be in good condition and the
company may allow at its discretion the contractor to retain the materials in full or in part if so
desired by him and to be transported by the contractor from site to his place at his own cost with
due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any, in the work on
the date of abandonment/reduction in the work, at the original issue price less allowance for any
deterioration or damage caused while in custody of the contractor.

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place
or to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-Charge to
assess the amounts

payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim
for compensation for abandonment of the work, other than those as specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after
giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, shall be
entitled to employ another Agency for executing the job or to carry out the work departmentally or
contractually through tendering / limited tendering process, either wholly or partly, debiting the
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contractor with cost involved in engaging another Agency or with the cost of labour and the prices of
materials, as the case may be. The certificate to be issued by the Engineer-in-Charge for the cost of the
work so done shall be final and conclusive and the extra cost, if any, shall be borne by the contractor.
However, when this clause is invoked, penalty will not be applicable other than on account of delayed
completion.

The value of the work taken away shall be calculated for the items and quantities taken away at the
agreement rates including price variation as applicable on the date, when notice in writing for taking
away part work was issued to the contractor. The contractor, from whom part work is being taken out,
shall not be allowed to participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or procured
any materials or entered into any engagements or made any advance on any account or with a view to
the execution of the work or the performance of the contract.

Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part | of MCEW) may be resorted
to by CIL/ Subsidiary.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the
procedure specified therein, the contractor shall give notice of completion of work, as soon as the work
is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, nominated
for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, inspect the work
and ascertain the defects/deficiencies, if any, to be rectified by the contractor as also the items, if any,
for which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which
is necessary for the satisfactory performance of the contract, he shall intimate in writing the defects
and instruct the contractor to rectify the defects/remove deficiencies within the period and in the
manner to be specified therein. In such cases Defect Liability Certificate will be issued by the EIC after
the above rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction
of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-
in-Charge is satisfied that the contractor has already made arrangements for rectification, or in the
event of contractor's failure to rectify the defects for any reason whatsoever, the defects can be
rectified by the company departmentally or by other means and the 50% of the security deposit of the
contractor shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate (
Taking Over Certificate with list of defects )indicating the date of completion of the work, defects to be
rectified, if any, and the items, if any, for which payment shall be made at reduced rate indicating
reasons there for and with necessary instructions to the contractor to clear the site/place of work or
all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are specified in
the contract, separate Defect Liability certificate for such items or groups of items may be issued by the
Engineer-in-Charge after completion of such items on receipt of notice from the contractor only in the
event the work is completed satisfactorily in every respect.
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Refund of security deposit and payment of final bill shall, however, be made on completion of the entire
contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The
cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed
to be included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection with the Project
and the contractor/contractors shall co-operate in the works for the introduction and stores and
materials and execution of his/their works.

ii) The contractor/contractors shall keep on the work site during the progress a competent and
experienced Resident Engineer exclusively for the work and necessary assistants who shall represent
the contractor(s). The contractor shall employ, on the site in connection with the execution and
maintenance of the work, technical and managerial staff as mentioned below.

SI.No. Value of Work Manpower Requirement

1. More than 10 Crores One Resident Engineer (Degree Holder), Two Engineers
(Diploma Holder)

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), One
Engineer (Diploma Holder)

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder)

For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience
and full postal address of each and every technical personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the required
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid. The delay on
this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors
in course of the works finds/find any discrepancy between the drawing, forming part of the contract
documents and the physical conditions of the locality or any errors or omissions in drawings except
those prepared by himself / themselves and not approved by the Engineer-in-Charge. It shall be
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall
verify the same. Any work done after such discovery and without intimation as indicated above will be
done at the risk of the contractor/contractors.

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work.
The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the work
site any men of the contractor/contractors who in his opinion is undesirable and the
contractor/contractors will have to remove him within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as required under
Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.
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iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons
(including employees) and property. The safety required or recommended by all applicable laws, codes,
statutes and regulations shall be observed by the contractor(s).In case of accidents, the contractor(s)
shall be responsible for compliance with all the requirements imposed by the Workmen's
Compensation Act or any other similar laws in force and the contractor shall indemnify the company
against any claim on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be
examined by the Engineer-in-Charge or his authorized representative whenever they want and the
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall
be kept on the work and such structure must be pulled down within three hours of such condemnation
and any certificate or instructions, however, shall in no way absolve the contractor/contractors from
his/their responsibility, as an employer, as the company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety of
employees in the performance of his/their contract and shall comply with all applicable provisions of
the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities in
India. The contractor/contractors shall comply with the provision of the safety hand book as approved
and amended from time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules
of India and Local statutes and orders and regulations applicable to his/ their work.

vi) The contractor shall maintain all records as per the provision made in the various statutes including
Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition)
Central Rules, 1971, Minimum Wages Act, Workmen Compensation Act etc. and latest amendment
thereof. Such records maintained by the contractor shall be opened for inspection by the Engineer-in-
Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons
employed on the work shall be constructed and maintained in the number, manner and place approved
or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit committing
of nuisance at any other place. Cost of all works under this item shall be covered by the
contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative
with work reports from time to time regarding the contractor / contractors organization and the
progress made by him / them in the execution of the work as per the contract.

For Capital/ Specialized works with estimated value more than 10 Cr and more, the contractor has to
submit project specific monthly progress report of the work in a computerized form (Management
Information System Reports— MIS reports). The progress report shall contain the following apart from
whatever else may be required to be specified:

i) Project information, giving the broad features of the contract.

ii) Introduction, giving a brief scope of the work under the contract and the broad structural or
other details.

iii) Construction schedule of the various components of the work, through a bar chart for the next
three quarters for as may be specified, showing the milestones, targeted tasks and up to date
progress.

iv) Progress chart of the various components of the work that are planned and achieved, for the
month as well as cumulative up to the month, with reasons for deviations, if any, in a tabular
format.

v) Plant and machinery statement, indicating those deployed in the work, and their working status.

vi) Man-power statement, indicating individually the names of all the staff deployed in the work
along with their designations.

74



vii) Financial statement, indicating the broad details of all the running account payments received
up to date, such as gross value of work done, advances taken, recoveries effected, amounts
withheld, net payments, details of cheque payments received, etc.

viii)A statement showing the extra and substituted items submitted by the contractor, and the
payments received against them, broad details of the bank Guarantees, indicating clearly their
validity periods, broad details of the insurance policies taken by the contractor, if any, the
advances received and adjusted from the department, etc.

ix) Progress photographs, in colour, of the various items/ components of the work done up to date,
to indicate visually the actual progress of the work.

X) Quality assurance and quality control tests conducted during the month, with the results

thereof.
Xi) Any hold-up shall be specified.
xii) Dispute, if any, shall also be highlighted.
Xxiii) Monthly or fortnightly progress review by engineer and Procuring Entity with contractor may be
necessary to ensure that contractor deploys sufficient resources to meet the deadlines.

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable)
only) and other levies, royalty, building and construction workers cess (as applicable in States),
whether local, municipal, provincial or central pertaining to the contract payable by the
bidder/Contractor under the Contract (during the entire period of contract), or for any other cause
as applicable on the last date of submission of Bid, shall be included in the rates, prices and the total
Bid Price submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company
under reverse change mechanism shall be computed by system in BOQ sheet as per predefined
logic.

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as
may be attendant upon execution and completion of works shall also be included in the rates, prices
and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed
by the company on production of documentary evidence in support of payment actually made to
the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable
from the contractor. The details of such duties, taxes and other levies along with rates shall be
declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be
made only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST
Act and the rules made thereunder and after online filing of valid return on GST portal. Payment of
GST & GST Compensation Cess is responsibility of contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST
and/or GST Compensation Cess on the bill/invoice. In case of unregistered dealer/bidder, GST, if
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.
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If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST,
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess
paid based on such Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall
not be subject to variations on any account except to the extent variations allowed as per the
conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any
statutory authority and the company shall only provide with certificate towards such deduction and
shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the
District Authorities before full and final payment.

Note: During the execution of the contract if the GST status of the bidder changes, then the payment
of GST, if any, to the contractor will be made as per the GST status declared by the bidder during
tender stage based on which cost to company has been ascertained or at actuals, whichever is lower.

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff and
labourer required for the contract, which shall include cost of lead, lift, loading, unloading, railway
freight, recruiting expenses and any other charges for the completion of the work to entire satisfaction
of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the
work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing.
Prior permission is required to be taken from the owner for engagement of sub-contractor in part work/
piece rated work.

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled,
destroyed or damaged by the contractor/contractors or any of his/their employees without the prior
permission of the company, failing which the cost of such trees or plants shall be deducted from the
contractor/contractors dues at the rate to be decided by the company. The rates quoted are supposed
to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as will be
permitted by the Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is
the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged
by him/them as per Minimum Wages Act or such other legislation or award of the minimum wage fixed
by the respective State Govt. or Central Govt. as may be in force. The contractor / contractors shall
make necessary payments of the provident fund for the workmen employed by him for the work as per
the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948
or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.
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Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall
be reimbursed to the contractor on production of proof of payment limited to the maximum likely
number of workmen to be deployed as indicated in the tender document. Such payments shall be made
on quarterly basis and shall not be included in the Contract Value.

xv) All accounts shall be maintained properly and the company shall have the right of access and
inspection of all such books of accounts etc., relating to payment of labourer in online mode including
payment of provident fund considered necessary.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the
agreement or by law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or proceeding
relating to infringement or use of any patent or design right and shall pay any royalties or other charges
which may be payable in respect of any article or material included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such infringement has
taken place in complying with the specific directions issued by the company or the use of such article
or material was the result of any drawing and/or specifications issued by the company after submission
of tender by the contractor. The contractor must notify immediately after any claim being made or any
action brought against the company, or any agent or employee of company in respect of any such
matter.

b) The company against all claims, damages or compensation under the provisions of payment of
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act

as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F.
or any modification thereof or any other law relating thereto and rules made there under from time to
time, as may be applicable to the contract which may arise out of or in consequence of the construction
or maintenance or performance of the work under the contract and also against costs, charges and
expenses of any suit, action or proceedings arising out of any accident or injury.

c) The company against all losses and claims for injuries or damages to any third party or to any property
belonging to any third party which may arise out of or in consequence of the construction or
maintenance or performance of the work under the contract and against all claims/demands
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.

xvii)The contractor is under obligation to hand over to the company the vacant possession of the
completed building structures failing which the Engineer-in-Charge can impose a levy upon the
contractor up to 5% of the total contract value excluding GST for the delay in handing over the vacant
possession of the completed works after giving a 15 (fifteen) days notice to the contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent loss or
damage to the works or part thereof for any reasons whatsoever (except for reasons which are beyond
control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own cost
repair and make good the loss/damage to the work so that on completion, the work shall be in good
order and condition and in conformity with the requirements of the contract and instructions of the
Engineer-in-charge.

The contractor/contractors shall take following insurance policies during the full contract period at his
own cost:

a). Inthe case of construction works, without limiting the obligations and responsibilities under the
contract, the contractor shall take insurance policy for the works and for all materials at site so that
the value of the works executed and the materials at site up to date are sufficiently covered against
risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall
arrange insurance in joint names of the company and the contractor. All premiums and other
insurance charges of the said insurance policy shall be borne by the contractor.
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The terms of the insurance policy shall be such that all insurance claims and compensations payable by
the insurers, shall be paid to the Employer and the same shall be released to the contractor in
installments as may be certified by the Engineer-in-charge for the purpose of rebuilding or replacement
or repair of the works and/or goods destroyed or damaged for which payment was received from the
insurers. Policies and certificates for insurance shall be delivered by the contractor to the EIC for his
approval before the starting date. Alterations to the terms of insurance shall not be made without the
approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the contractor for the
purpose of storing or using materials of combustible nature, the contractor shall take separate
insurance policy for the entire building and the policy shall be deposited with the company.

c) The contractor shall at all times during the tenure of the contract indemnify the company against all
claims, damages or compensation under the provision of the Workmen's Compensation Act and shall
take insurance policy covering all risk, claims, damages, or compensation payable under the Workmen's
Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the
contract by timely payment of premiums and it/they shall not be cancelled without the approval of the
company and a provision is made to this effect in all policies, and similar insurance policies are also
taken by his sub-contractors if any. The cost of premium shall be borne by the contractor and it shall
be deemed to have been included in the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or
any other insurance which the contractor is required to effect under the terms of the contract, the
company may effect and keep in force any such insurance and pay such premium/premiums as may be
necessary for that purpose from time to time and recover the amount thus paid from any moneys due
to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50
LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the
work including marking out the correct lay out in reference to the permanent bench mark and reference
points. Only one permanent bench mark and basic reference lines shall be marked and shown to the
contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection therewith. If
at any time during the progress of work any error is detected in respect of the position, levels,
dimensions or alignment of any part of the work, the contractor on being required to do so by the
Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors to
the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the
Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register
and obtain License from the competent authority under the Contract Labour (Regulation &
Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit
certified copies of the same to the Engineer-in-Charge and the Principal Employer.

xxi) Deleted

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights,
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the
purpose of protection of the works, materials at site, safety of workmen and convenience of the public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of
the work during excavation and dismantling etc. shall be the property of the company and the same

78



14.

may be issued to the contractors, if required for use in the works at the rates to be fixed by the
Engineer-in-Charge.

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall
be the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The
rates quoted by the contractor shall be deemed to include the dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-
Charge or his nominee, who is to approve them if they comply with the specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s
responsibility for design of the Temporary Works.

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the eligible
dependent family members of the deceased contractor’s worker, who died in mine accident as certified
by DGMS, to whom the statutory benefits under Employee Compensation Act, Provident Fund etc. have
been paid, as per the terms of contract or through Insurance Company by availing Group Personal
Accident Insurance Policy for all its workers before commencement of the contract, which shall be
renewed periodically to cover the entire duration of the contract. No reimbursement shall be made on
this account by CIL/Subsidiary.

In order to comply with the above provisions, contractor shall immediately on receipt of letter of
acceptance/work order shall obtain group personal accident insurance in respect of all the workmen
engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case of death in mine accident. A
proof to such effect shall be produced to the satisfaction of the management before commencement
of the work. However, the responsibility of payment of special relief/ex-gratia amount shall lie
exclusively with the Contractor.

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary
concerned may make payment to the eligible dependent as mentioned herein above. However, such
amount shall be recovered from the Contractor from his dues either in the same and/or other
subsidiaries of CIL.

Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order,
the contractor shall be responsible to make good and remedy at his own expense the defect/s
mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months
from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work detected by the
Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability
certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to
September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the
defects by the contractor detected within the defect liability period and if the contractor fails to
adhere to this programme, the Engineer-in-Charge shall be at liberty to procure proper materials
and carry out the rectifications in any manner considered advisable under the circumstances and the
cost of such procurement of materials and rectification work shall be chargeable to the contractor and
recoverable from any of the pending dues of the contractors.
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The defect liability period can be extended by the company on getting request from the contractor only
for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing &
any other work of similar nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

1.

The Contractor is responsible to facilitate for obtaining Completion/ Occupancy Certificates/
Clearances and No-Objection-Certificates (NOCs), if applicable, from the local civic authorities, for
completed Work and Facilities before handing over the same to ‘Procuring Entity’ for putting them
to functional use.

Before the completed work is taken over by CIL/Subsidiary, it must ensure that the Contractor
restores to original status - the auxiliary services/ facilities (Roads, Sewerage, utilities, including
removal of garbage and debris) affected during the construction process.

The Contractor shall hand over to CIL/Subsidiary the completed Work including all Services and
Facilities constructed in accordance with the Approved Plans, Specifications fulfilling all agreed
techno-functional requirements along with Inventory, As built - Drawings, Maintenance Manual/
Standard Operating Procedure (SOP) for Equipments and Plants, all clearances /Certificates from
Statutory Authorities, Local Bodies etc. as directed by EIC before submission of final bill.

16. Settlement of Disputes.

Disputes Resolution

1.

Normally, there should not be any scope for dispute between the buyer / Company and seller /
contractor after entering a mutually agreed valid contract. However, due to various unforeseen
reasons, problems may arise during the contract, leading to a dispute between the buyer /
Company and the seller / contractor. Therefore, the conditions governing the contract should
contain suitable provisions for the settlement of such disputes or differences binding on both
parties.

All disputes and differences between the parties, as to the construction or operation of the
contract, or the respective rights and liabilities of the parties on any matter in question or any
other account whatsoever, but excluding the Excepted Matters (detailed below); arising out of
or in connection with the contract, within thirty (30) days from aggrieved Party notifying the
other Party of such matters; whether before or after the completion/ termination of the
contract, that cannot be resolved amicably between the Engineer-in-charge and the contractor
within thirty (30) days from one party notifying the other of such matters, whether before or
after the completion or termination of the contracts, shall be referred to as a “Dispute”.

The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims, citing
relevant contractual clauses to the Engineer-in-charge, and requesting to invoke the dispute
resolution mechanisms as available in the contract.

Excepted Matters

Matters for which provision has been made in any clause of the contract shall be deemed as

‘excepted matters’ (matters not disputable), and decisions of the Company, thereon, shall be final

and binding on the contractor. The ‘excepted matters’ shall stand expressly excluded from the

purview of the Dispute Resolution Mechanism. However, where the Procuring Entity has raised

the dispute, this sub-clause shall not apply. Unless otherwise stipulated in the contract, excepted

matters shall include but not limited to:

1. Any controversies or claims brought by a third party for bodily injury, death, property damage
or any indirect or consequential loss arising out of or in any way related to the performance of
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this Contract (“Third Party Claim”), including, but not limited to, a Party’s right to seek

contribution or indemnity from the other Party in respect of a Third-Party Claim.

Issues related to the pre-award tender process or conditions.

Issues related to ambiguity in contract terms shall not be taken up after a contract has been

signed. All such issues should be highlighted before the contractor signs the contract.
4. Issues related to contractual action/ termination of contract etc., by the Company on account
of fraud, corruption, debarment of contractors, criminal or wilful negligence of the contractor
etc.
5. lIssues that are already under investigation by CBI, Vigilance, or any other investigating agency
or government.
6. Provisions incorporated in the contract, which are beyond the purview of the Company or are
in pursuance of policies of Government, including but not limited to
a) Provisions of restrictions regarding local content and Purchase Preference to Local
suppliers in terms of the Make in India policy of the Government.

b) Provisions regarding restrictions on Entities from Countries having land-borders with India
in terms of the Government’s policies in this regard.

c) Purchase preference policies regarding MSEs and Start-ups

wn

SETTLEMENT OF DISPUTES WITH THE CONTRACTOR

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.
However, if such disputes take place between the contractor and the department, effort shall be
made first to settle the disputes at the Company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no
disputes/ claims of the contractor shall be entertained by the Company.

The dispute is to be resolved as per following stages:

In first stage dispute shall be referred as given below:

Scenario The dispute shall be referred to:
For works executed at Area / sub-area / Area GM

project level where Area GM is not

Engineer-in-charge (EIC) and EIC is under

the administrative control of Area GM:

For works executed at Area / sub-area / HOD(concerned department),
project level and Area GM is Engineer-in- Subsidiary HQ

charge:

For works executed at / through HQ level HOD (concerned department),
where HOD(concerned department) is not Subsidiary HQ / CIL, as the case may
Engineer-in-charge (EIC) and EIC is under be.

the administrative control of HOD

For works executed at / through HQ level Serving officer not below the rank of
and HOD(concerned department) is HOD / E8, nominated by concerned
Engineer-in-charge Director.

If dispute still persist even after 60 days (extendable by another 30 days with mutual consent) of
receipt of representation to Engineer-in-charge, then the Dispute shall be attempted to be
resolved, as far as feasible, before recourse to courts, in the sequence as mentioned below, and
the next mechanism shall not be invoked unless the earlier mechanism has been invoked or has
failed to resolve it within the deadline mentioned therein:

a) Adjudication

b) Mediation

NOTE: While processing a case for dispute resolution/ litigation, the Company may take legal advice
at appropriate stages.
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Adjudication

1. After exhausting efforts to resolve the Dispute in the first stage as mentioned above, the
contractor shall give a ‘Notice of Adjudication’ specifying the matters which are in question or
subject of the dispute or difference indicating the relevant contractual clause(s), as also the
amount of claim (item-wise) to the concerned Director, Subsidiary / CIL for invoking resolution
of the dispute through Adjudication.

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can nominate an
Adjudicator (a serving officer of Subsidiary / CIL not below the rank of HOD / ES, as the case
may be).

3. During his adjudication, the Adjudicator shall give the contractor an adequate opportunity to
present his case. Within 60 days (extendable by another 30 days with mutual consent) after
receiving the representation, the Adjudicator shall make and notify decisions in writing on all
matters referred to him. The parties shall not initiate, during the adjudication proceedings, any
conciliation, arbitral (if available in the existing contracts) or judicial proceedings in respect of
a dispute that is the subject matter of the adjudication proceedings.

NOTE: If differences still persist, the settlement of the dispute or differences relating to the
interpretation and application of the provisions of commercial contract(s) between Central Public
Sector Enterprise (CPSEs)/ Port Trusts inter se and also between CPSEs and Government
Departments/ Organizations (excluding disputes relating to Railways, Income Tax, Customs &
Excise Department), shall be taken up by either party for its resolution through Administrative
Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned in DPE OM No. 05/003/2019-
FTS-10937 dated 14th December 2022 and the decision of AMRCD on the said dispute will be
binding on both the parties.

For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator fails to
notify his decision within the above-mentioned time-frame, the contractor may proceed to invoke
the process of Mediation as follows.

Mediation

(i) Any party may invoke Mediation by submitting “Notice of Mediation” to the CMD of
concerned Subsidiary / CIL. A neutral third party, known as the Mediator, facilitates the
mediation process.

(i) The Mediation Act and a Mediation Agreement: The Mediation shall be conducted as per
The Mediation Act 2023.

(iii) Guidelines for Mediation: Department of Expenditure, Ministry of Finance has issued
guideline on Mediation. Government departments/ entities/ agencies are encouraged to
adopt mediation under the Mediation Act 2023 and/ or negotiate amicable settlements to
resolve disputes. Where necessary, e.g. matters of high value, they may proceed in the
manner discussed below:

1. Company, may where they consider appropriate, e.g. in high-value matters (where
amount of dispute / claim value is more than the DoP of concerned Director), constitute
a High-Level Committee (HLC) (minimum 03 members) for dispute resolution, which
may include the following (this composition is purely indicative and not prescriptive):
i. Aretired judge.
ii. A retired high-ranking officer and/ or technical expert.

2. Incases where a HLC is constituted, the Company may either
i. negotiate directly with the other party and place a tentative proposed solution
before the HLC or
ii. conduct mediation through a mediator and then place the tentative mediated
agreement before the HLC or
iii. use the HLC itself as the mediator.
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This will enable decisions taken for resolving disputes in appropriate matters to be
scrutinized by a high-ranking body at arms-length from the regular decision-making
structure, thereby promoting fair and sound decisions in the public interest, with
probity.

There may be rare situations in long-duration works contracts where a renegotiation of
the terms may best serve public interest due to unforeseen major events. In such
circumstances, the terms of the tentative re-negotiated contract may be placed before
a suitably constituted High-Level Committee before approval by the competent
authority.

Disputes where the methods outlined above are unsuccessful should be adjudicated by
the courts.

(iv) Appointment of Mediator(s):

1.

Mediators can be of any nationality and must be registered with the Mediation Council
of India (MCI) or empanelled by a court-annexed mediation centre or empanelled by an
Authority constituted under the Legal Services Authorities Act, 1987 or empanelled by a
mediation service provider (MSP) recognised by MCI.

Within 30 days of receipt of the “Notice of Mediation”, the CMD of subsidiary / CIL after
consultation with concerned Legal department shall propose names of three likely
mediators from its panel, asking the other party to choose one as Mediator. The
mutually accepted mediator shall then be appointed to conduct mediation.

If parties do not agree on the mediator, they can approach a mediation service provider
("MSP", recognised by MCI), who shall appoint a mediator based on the suitability and
preferences of the parties within 7 days.

In contracts having an Integrity Pact, Independent External Monitors (IEMs) can be
appointed as mediators, as per the Standard Operating Procedure (SOP) issued by the
Central Vigilance Commission (CVC).

After a mediator is appointed, they must disclose any conflict of interest. Either party
can seek a replacement of the Mediator after such disclosure.

(v) Venue: Mediation must be conducted within the territorial jurisdiction of the Court, which
has jurisdiction to decide the dispute unless both parties agree to do it online or at the HQ
of the subsidiary / CIL where the contract has been executed.

Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which shall be
deemed to occur within the jurisdiction of a competent court. The Act also requires online
mediation communication mechanisms to ensure confidentiality.

(vi) The Process:

1.

The Mediator independently and impartially encourages open communication and
cooperation between disputing parties to reach an amicable settlement, but he does
not have the authority to impose a settlement upon the parties to the dispute. The
parties shall be informed expressly by the mediator that he only facilitates in arriving at
a resolution of the dispute and that he shall not impose any settlement nor give any
assurance that the mediation may result in a settlement.

Unlike court proceedings, Mediation is informal and flexible and allows for creative
problem-solving and exploration of various solutions. The Code of Civil Procedure or the
Indian Evidence Act, 1872 shall not be binding on the mediator.

Confidentiality: Subject to the other provisions of the Mediation Act 2023, the
mediator, mediation service provider, the parties and participants in the mediation
shall keep confidential all the following matters relating to the mediation proceedings,
namely:—
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i. acknowledgements, opinions, suggestions, promises, proposals, apologies and
admissions made during the mediation;

ii. acceptance of, or willingness to, accept proposals made or exchanged in the
mediation;

iii. documents prepared solely for the conduct of mediation or in relation thereto;

iv. any other mediation communication.

v. No audio or video recording of the mediation proceedings shall be made or
maintained by the parties or the participants, including the mediator and
mediation service provider, whether conducted in person or online, to ensure
the confidentiality of the mediation proceedings.

4. The mediator initially meets the parties separately and communicates the view of each
party to the other to the extent agreed upon by them. He assists them in identifying
issues, advancing better understanding, clarifying priorities, and exploring areas of the
parties’ responsibility, identifying common interests, and encouraging compromise. He
then meets them jointly to encourage a mutually acceptable resolution. At any stage of
the mediation proceedings, at the parties’ request, the mediator may suggest a dispute
settlement in writing.

(vii) Termination of Mediation: The process must be completed within 120 days, though parties
can extend it by another 60 days through mutual consent. If Mediation is not completed
within this timeline (120+60 days), the Mediator shall prepare a non-settlement report
without disclosing the cause of non-settlement or any other matter or thing referring to
their conduct during mediation for the parties or the MSP. Mediation shall also stand
terminated on a declaration of the mediator, after consultation with the parties or
otherwise, that further efforts at mediation are no longer justified or on communication by
party(ies) in writing, addressed to the mediator and the other parties that they wish to opt
out of mediation.

(viii)  Mediated Settlement Agreement (MSA):

As per Section 49 of Mediation Act, Notwithstanding anything contained in this Act, no
dispute including a commercial dispute, wherein the Central Government or State Government or
any of its agencies, public bodies, corporations and local bodies including entities controlled or
owned by them is a party, the settlement agreement arrived at shall be signed only after obtaining
the prior written consent of the competent authority of such Government or any of its entity or
agencies, public bodies, corporations and local bodies, as the case may be.

If the parties resolve the dispute and execute a mediated settlement agreement (“MSA”), then the
Mediation is successful. An MSA is a written agreement settling some or all disputes and may
extend beyond the disputes referred to mediation. It must be valid under the Indian Contract Act,
signed by both parties and duly authenticated by the Mediator for the parties or the MSP. The Act
provides options for MSA registration. During the pendency of proceedings, parties can also
execute other agreements, settling some of the subject- matter disputes.

1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds of (a) fraud, (b)
corruption, (c) impersonation, and (d) subject matter being unfit for Mediation.

2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act ensures that
the MSA is binding and enforceable, akin to a judgment or decree. This means that if one party
fails to comply with the MSA, the non-defaulting party has a right to enforce it through the
Court.
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3. Costs: The parties shall equally bear all costs of mediation, including the fees of the mediator
and the charges of the mediation service provider.

4. No claim of Interest during Mediation proceedings: Parties shall not claim any interest on
claims/counter-claims from the date of notice invoking Mediation till the execution of the
settlement agreement if so arrived. If parties cannot resolve the dispute, either party shall claim
no interest from the date of notice invoking Mediation until the date of Termination of
Mediation Proceedings.

5. The parties shall not initiate, during the mediation proceedings, any arbitral or judicial
proceedings in respect of a dispute that is the subject matter of the mediation proceedings.

17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be
arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there
under specifically states that the e-way bill is required to be issued by recipient of goods.

18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other
charges from the supplier/vendor, the same will be recovered excluding GST and the amount shall be
adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any other dues.

19. Provision of Electrical License: The contractor shall submit valid electrical license either in his name
or of his authorized representative/supervisor [under whose supervision electrification work
(internal and/or external) will be executed] issued by Electrical Licensing Board / Authority of the
Indian State / UT, in accordance with Indian Electricity Rule before execution of electrical works, if
any.

20. Guidelines on Debarment of firms from Bidding-

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Debarment of firms
from Bidding’ with a contracting entity in respect of Works and Services Contracts.
(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. The

bidder/contractor shall not be debarred unless such bidder/contractor has been given a reasonable
opportunity to represent against such debarment (including personal hearing, if requested by the
bidder/contractor).
(i) The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same meaning as of
‘Debarment’.
(iii) The order of debarment shall indicate the reasons(s) in brief that lead to debarment of the firm.
(iv) The contracting entity may be debarred from bidding in the following circumstances: -
a. Withdrawal of Bid as per relevant provisions of tender document.
b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated
period.
c. If L-1 Bidder fails to start the work on scheduled time.
d. In case of failure to execute the work as per mutually agreed work schedule.

e. Continued and repeated failure to meet contractual Obligations:
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(v)

(vi)

i. In case of partial failure on performance, agency shall be debarred from future participation in
tenders keeping his present contract alive.

ii. On termination of contract.

f.  Willful suppression of facts or furnishing of wrong information or manipulated or forged

documents by the Agency or using any other illegal/unfair means.

g. Formation of price cartels with other contractors with a view to artificially hiking the price.

h. The contractor fails to maintain/ repair/ redo the work up to the expiry of performance guarantee

period, when it is specifically brought to his notice.
Contractor fails to use Mobilisation advance (if any) given to him for the purpose it was intended.

Contractor fails to renew the securities deposited to the department.

k. The contractor fails to rectify any lapse(s) in quality of the work done within defect liability period.

Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact

wherever such Pact exists.

m. Any other breach of Contract or misdeed which may cause financial loss or commercial

disadvantage to the Company.

n. If it is determined that the bidder has breached the Code of Integrity for Public Procurement

(CIPP) as provided in the tender document.

o. False declarations w.r.t Make in India Order.

p. Incase of supply of sub-standard materials, sub-standard quality of work, non-execution of work,

non-supply of materials, failure to abide by bid securing declaration (if any) etc.

g. In case of price cartel, matter shall be reported to the Competition Commission and requesting,

inter-alia, to take suitable strong actions against such firms.

Such ‘Debarment, if any when effected, shall be with prospective effect only. The effect of
‘Debarment’ shall be for future tenders from the date of issue of such Order. No contract of any kind
whatsoever shall be placed to debarred firm after the issue of a debarment order by
DoE/MoC/CIL/Subsidiary (as applicable) if such debarment has been done before the last date of bid
submission. Even in the case of risk purchase, no contract should be placed on such debarred firms.
In case, any debarred firms have submitted the bid, the same will be ignored. In case such firm is
lowest (L-1), next lowest firm shall be considered as L-1. Bid security/ EMD submitted by such
debarred firms shall be returned to them.

The contracts concluded i.e. issue of LOA/issue of work order, before the issue of the debarment
order shall not be affected by the debarment orders.

In case CIL is of the view that a particular firm should be banned across all the Ministries/
Departments by debarring the firm from taking part in any bidding procedure floated by the Central

Government Ministries/ Departments, CIL may refer the case to MoC with the approval of Chairman,
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CIL for referring the case DoE with a self-contained note setting out all the facts of the case and the
justification for the proposed debarment, along with all the relevant papers and documents.
This shall be done only in those case where debarment has been done across CIL and its Subsidiaries.

(vii) The debarment shall be for a minimum period of one year and shall be effective for the concerned
Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ,
debarment shall be for CIL HQ. However, if such ‘debarment’ has to be made effective for entire CIL
and its Subsidiaries then approval of Chairman, CIL shall be required. The period of debarment shall
not exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment shall be 02(Two)
years.

(viii)  Once a contracting entity is debarred, it shall be extended to the constituents of that entity, i.e.
partners (jointly and severally) in case of Joint Venture, all the partners(jointly and severally) in case
of Partnership Firm, owner/proprietor in case of Proprietorship Firm. The names of partners should
be clearly specified in the Debarment Order. If such debarred owner/Proprietor/ Partner make/form
different Firms/entity and attempts to participate in tenders, the same shall not be entertained
during the currency of such debarment. In case the contracting entity being debarred is a Company
then only the Company shall be debarred.

Note: “Company” means a company incorporated under Company’s Act 2013 or under any previous
company law.

(ix) The above ‘Debarment’ shall be in addition to other penal provisions of NIT/Contract document.

(x) Debarment in any manner does not impact any other contractual or other legal rights of CIL and/or
its Subsidiaries.

(xi) In case of shortage of firms (less than three eligible firms) in a particular group, such debarments may
also hurt the interest of CIL and/or its Subsidiaries. In such cases, endeavour should be to
pragmatically analyse the circumstances, try to reforms the firm and may get a written commitment
from the firm that its performance will improve.

(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with the approval of the
Competent Authority as per the details below:

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD of
CIL/Subsidiary Company, then the Competent Authority for debarment shall be CMD of
CIL/Subsidiary Company.

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary Company,
then the Competent Authority for debarment shall be Director of CIL/Subsidiary Company.

(xiii)  An order for debarment passed shall be deemed to have been automatically revoked on the expiry

of that period and it shall not be necessary to issue a specific formal order of revocation.
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A debarment order may be revoked before the expiry of the Order, by the competent authority, if it
is of the opinion that the disability already suffered is adequate in the circumstances of the case or
for any other reason.

(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary Company. In case the
debarment is done with the approval of CMD of the Subsidiary Company then Chairman, CIL shall be
Appellate Authority. The appellate authority in case debarment is done with approval of Chairman
CIL, shall be CFD of CIL.

(xv) Any change on the above may be done with approval of FDs of CIL.

(xvi) All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / Civil /
concerned HODs of CIL/Subsidiary Company/ Application Admin of e-procurement portal of
CIL/Nodal officers of Subsidiaries. Application Admin of e-procurement portal of CIL/Nodal officers
of Subsidiaries shall maintain the master data of such banned firms which shall be made available in

the public domain (i.e. on the website of CIL/Subsidiaries/ e-Procurement portal of CIL).

@EEEE@
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ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers are
requested not to quote any further additional conditions in the tender.

1. Mobilization Advance

i) No mobilization advance is payable for works whose estimated value is less than Rs 10 Cr.
Mobilization advance shall be provided in certain specialized and capital intensive works as decided
by CIL/subsidiary.

ii) In the case of turnkey work whose estimated value is Rs 10 Cr and above a maximum of 10 % of
the total contract value of work will be paid as mobilization advance subject to submission of
Bank Guarantee equal to 110% of the advance amount. The mobilization advance shall be paid in
two installments.

iii) In case of other civil works valued Rs 10 Cr and above mobilization advance will be paid upto 5% of
the contract value subject to submission of Bank Guarantee equal to 110% of the advance amount.
The mobilization advance shall be paid in two installments.

iv) Interest on mobilisation advance will be charged at the rate of CIL’s borrowing rate under cash
credit arrangement as on date of disbursement and to be compounded quarterly.

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd running
account bill onwards @ 20% of the advance amount paid. However, the full amount of
mobilization advance with interest will be recovered maximum within scheduled date of
completion as per agreement.

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the
company subject to the conditions that the value of Bank Guarantee amount at any time is more
than the recoverable outstanding advance. Bank Guarantee shall be irrevocable and from a
Scheduled- Bank acceptable to the Company.

vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken in as many numbers
as the proposed recovery instalments and shall be equivalent to 110% of the amount of each
instalment.

viii) In case of “Machinery and Equipment advance”, insurance and hypothecation to the employer
shall be ensured.

ix) Mobilization advance will be given in instalments and subsequent instalments will be released after
getting satisfactory utilization Certificate from the contractor for the earlier instalments.

X) Mobilisation expenditure mentioned herein shall not include the margin money and bank
commission, and so on, paid by the contractor for procurement of BGs against performance
security and mobilisation advance.

2. Application of Price Variation Clause.

If the prices of materials (not being the materials supplied at fixed issue rates by the company) and
wages of labour required for execution of the work increase or decrease, the contractor shall be
compensated for such increase or recoveries will be made from the bills for such decrease as per
provisions detailed hereafter:

a) The amount of the contract shall accordingly be varied subject to the condition that such
compensation for escalation/ de-escalation in price shall be available only for the work done during the
stipulated period of the contract including such period for which the contract is validly extended under
the provisions of the contract without any penal action as detailed in clause no. 2.6. The Price Variation
Clause shall not be applicable for works for which stipulated period of completion is less than one year.

b) The base date for working out such escalation/de-escalation shall be the last date on which the bids
(inclusive of price part) or revised price bids (inclusive of revised offer) were stipulated to be received.
c) The compensation for escalation or recoveries to be made shall be worked out at quarterly intervals
and shall be with respect to the cost of work done during the previous three months. The first such
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payment will be made at the end of three months after the month (excluding) in which the tender was
accepted and thereafter at three months' interval.

d) Job specific modification in the formulae of price variation given in the following para(s) can be done
with the approval of the CMD of the company.

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall
be adjusted for increase or decrease in the cost of labour and the cost shall be calculated quarterly in
accordance with the following formula:

A L-LO
=WX—X
VL=W 100 Lo

Where:
VL= Variation in labour cost i.e. increase or decrease in the amount
in rupees to be paid or recovered.

W= Value of work done during the period under reckoning to which the escalation/de-
escalation relates as indicated in clause-2.4 of the Additional Terms & Conditions of the
contract.

A= Component of labour expressed as percentage of the total value of the
work adopted from the Table-1.

Lo = Minimum wages for unskilled workers payable as per the Minimum Wages Act / Rules
of the State or Central Govt., whichever is more, applicable to the place of work as on
the last date stipulated for receipt of the bids (inclusive of price part) or revised price
bids whichever is later.

L= Revised minimum wages of unskilled worker corresponding to Lo during the

period to which the escalation/de-escalation relates.

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for the work done
will be adjusted for increase or decrease in the cost of materials and the cost shall be calculated
quarterly in accordance with the following formula:

B M-MO
Vm=WX — X
100 Mo

Where :

Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees to be paid or
recovered.

W = Cost of work done during the period under reckoning to which the escalation / de-escalation
relates as indicated in clause-2.4 of the Additional Terms & Conditions of the contract.

B = Component of material expressed as percentage of the total value of the work adopted from
the Table -1.

M = Average All India Wholesale Price Index for all commodities for the period to which
escalation/de-escalation relates as published by the RBI Bulletin, Ministry of Industry &
Commerce, Govt. of India.

Mo = All India Wholesale Price Index for all commodities as published by the RBI Bulletin,
Ministry of Industry & Commerce, Govt. of India, relating to the last date on which the bids
(inclusive of price part) or revised price bids whichever is later were stipulated to be
received.
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2.3 Escalation/ De-escalation on POL: The amount to be paid to the contractor for the work done
shall be adjusted for the increase or decrease in the cost of POL and the cost shall be calculated
quarterly in accordance with the formula given below:

C F-F0
=WX—X
vi=w 100 Fo

Where :
Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid or
recovered.

W = Value of work done during the period under reckoning to which the escalation/ de-escalation
relates as indicated in clause 2.4 of the Additional terms & Conditions of the contract.

C =Component of POL expressed as percentage of the total cost of the work taken from Table -1.

F = Average Index Number for wholesale price for the group of "Fuel, Power, Light & Lubricants'
as published by the Economic Adviser, Ministry of Industry, Govt. of India for the period to
which the escalation/de-escalation relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published by
the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of
receipt of bids (inclusive of Price Part) or revised price bids whichever is later.

2.4 While calculating the value of "W" the following may be noted : The cost on which the escalation
will be payable shall be reckoned as 85 % of the cost of work as per the bills to which escalation relates,
and from this amount the value of materials supplied or services rendered at the prescribed charges
under the relevant provisions of the contract, and proposed to be recovered in the particular bill, shall
be deducted before the amount of compensation for escalation or de-escalation is worked out. In the
case of materials brought to site for which any secured advance is included in the bill, the full value of
such materials as assessed by the Engineer-in-Charge (and not the reduced amount for which secured
advance has been paid) shall be included in the cost of work done for operation of this clause. Similarly,
when such materials are incorporated in the work and the secured advance is deducted from the bill,
the full assessed value of the materials originally considered for operation of this clause should be
deducted from the cost of the work shown in the bill, running or final. Further the cost of work shall
not include any work for which payment is made at prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution of the work
decreases, there shall be downward adjustment of the cost of work so that such price of materials
and/or wages of labour shall be deductible from the cost of work under this contract and in this regard
the formulae herein before stated under this clause shall mutatis/mutandis apply. No such adjustment
for the increase / decrease in material price and/ or wages of labour before mentioned would be made
in case of contracts in which the stipulated period of completion of the work is less than one year.

2.6 Application of Price Variation Clause during extended period of Contracts.

The Price Variation Clause as stated above will be applied for extended time frame of a contract by
following the principle stated as under:

i) Normally, if and when it is understood that a contract is not going to be completed within the
scheduled time period, the contract is kept operative by extending the time of completion provisionally.
During this provisional extended period the operation of the Price Variation Clause will remain
suspended.
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ii) If and when it is decided at the end of the successful completion of the work that the delay was due
to causes not attributable to the contractor, then the Price Variation Clause will be revived and applied
as if the scheduled date of completion has been shifted to the approved extended date.

i) If it is decided at the end of successful completion of the work that the delay was due to the fault of
the contractor then the Price Variation Clause will not be revived for the purpose of escalation but shall
be revived and applied for the purpose of de-escalation and no further payment will be made to the
contractor on account of any escalation during this period but recovery shall be made for de-escalation,
if any. Additionally, the Clause related to Compensation for delay will be applied.

iv) If it is decided at the end of successful completion of work, the delay was partly due to the fault of
the contractor and partly due to the fault of the employer and thereby Liquidated Damages
(LD)/compensation due to delay is imposed then price variation clause for the purpose of escalation
shall not be revived for this extended period, but shall be revived and applied for the purpose of de-
escalation.

No payment will be made by applying “FROZEN INDICES “under any circumstances.
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Table-1

Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works :

Sl Particulars A% (Labour | B% (Material | C% POL | Remarks
Component) Component) Component)

1 For building works 25 75 Nil

2 For Road works 15 80 05

3 For external sewerage, 10 90 Nil

External water supply, and
external electrification

4 For external water supply, 75 25 Nil
external sanitary and external
electrification (through
labourrate contract)

5 For steel structural works 15 85 Nil

6 | For steel structural works with 75 25 Nil
Deptt. free supply of rolled
steel sections(through labour
rate contract)

7 For Coal Handling Plant Civil 25 75 Nil
Works

8 For under-ground civil works 35 65 Nil.
such as Incline Drivage, Shaft
Sinking etc.

9 For only labour oriented works 100 Nil Nil

of maintenance nature.

For all other works not listed above, the component of labour, material and POL of the total cost of work
shall be as specifically indicated in the tender document.
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SPECIAL TERMS AND CONDITIONS FOR CONCRETE AND BITUMINOUS ROAD WITH COMPREHENSIVE
MAINTENANCE PERIOD

1) All road construction projects (Cement Concrete Road and Bituminous Roads) with value of Rs.2 crore
and above, shall include a provision of Defect liability period (DLP) of 05 (five) years after successful
completion of construction work. During DLP, maintenance shall be done by the contractor without any
cost implications. The contractor shall be responsible to maintain the roads during DLP after its construction
and shall adhere to the prescribed guidelines to the maintenance. The contract period shall be construction
period of roads. The security deposit clause of general terms and conditions of the tender documents shall
be modified so that first part half of the security deposit remaining with the company (i.e. Performance
Security) shall be refunded after 3 years of completion of construction work and the rest shall be refunded
after successful completion of DLP/maintenance period of 5 years.

The Revised Estimate and final extension of time shall be done after the completion of construction work
as per DoP. The final bill of the contractor shall be settled in line with relevant provision of tender document
after issue of sanction order for RE and Final extension of time. The completion certificate may be issued
to the contractor after the completion of construction work. However, DLP/Maintenance period shall be
indicated while issue of Completion Certificates of the work.

2) After completion of construction work, the Engineer in Charge will issue a taking over certificate with a
list of defects in this regard clearly indicating the date of completion of construction work & date of
commencement of maintenance work.

3) Maintenance work will include dressing / repairing of Embankment, Berms / Shoulders, repairing BC,
BM, DLC, PQC, RCC etc. as per MORTH Specification 2013 and repairing and cleaning of Drain & Culvert etc.,
as and when required and as per the instruction of EIC with provision of monthly joint inspection of the
road. Any updation/ modification in IRC/ MoRTH as applicable shall be taken into account for maintenance
of road.

4) Rectification / maintenance of the defects pointed out during inspection of the road shall be done within
30 days from the date of issue of inspection report.

5) Maintenance of road does not include removal of coal spillage from Tippers / Dumpers from the road
surface.

6) REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to
deduct/ appropriate its due against the contractor under this contract or under any other contract.

Maintenance of Haul Road Projects (Not to be included in tender documents of other works)-

The contracts for construction of haul roads shall be with a provision of comprehensive annual
maintenance. The period of comprehensive annual maintenance shall be life of the haul road or 5 years,
whichever is less. The payment for routine maintenance of roads to the Contractor is performance based.

For the routine maintenance, there shall be a lump sum amount @ 2.5% of the contract value for the
construction of the roads for the first three years of maintenance & 3 % of the contract value for the
construction of the roads for the last two years of maintenance. First part of the security deposit
remaining with the company (i.e. Performance Security) shall be refunded after three years of completion
of construction work and the rest shall be refunded to the contractor after issue of No Defect Certificate
by the Engineer-in-Charge on the expiry of Defect Liability Period of six months.

The Revised Estimate and final extension of time shall be done after the completion of construction work
and maintenance period as per DoP. The final bill of the contractor shall be settled in line with relevant
provision of tender document after issue of sanction order for RE and Final extension of time. However,
provisional work completion certificate may be issued to the contractor after the completion of
construction work indicating the actual value and actual date of completion of construction work
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including period of maintenance. The final work completion certificate may be issued to the contractor
after completion of maintenance work.
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SPECIAL TERMS AND CONDITIONS FOR CONSTRUCTION AND MAINTENANCE OF HAUL ROADS
(Not to be included in tender documents of other works)

Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation, testing, commissioning,
maintenance works (as applicable in the work) and lump sum amount per year for annual routine
maintenance for each of the five years separately, to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity
of the work done at the rate in the Bill of Quantities for each item for the construction of roads.
The payment for routine maintenance of roads to the Contractor is performance based. For
certification of payment for routine maintenance, the engineer shall determine whether the
contractor has actually achieved compliance to the Service Quality Level (and other requirements)
specified in the Scope of Work, with reference to 100 point (hundred point) Performance Index
assigned to various maintenance and the engineer shall certify the amount to be paid to the
contractor (refer clause 4 of special terms and conditions).

If contractor has not corrected a Defect pertaining to the Defects Liability Period or not attended
maintenance work to the required standard and performance index is equal to or less than 70
points (Seventy points), no payment will be released for that period even if such maintenance is
attended in subsequent months. If performance index is 100 points, full payment at the approved
rate shall be released. If performance index is between 70 to 100, proportionate payment will be
made for the work during the claim period as per the following formulae:-

Percentage of total annual payment to be released = 10*(Achieved Performance Index -

70)

No payment shall be made for part maintenance of a road.

Note: The Subsidiaries may add/modify the procedure that it would like to adopt for assessing the
performance of the Contractor in execution of works / activities relating to Routine Maintenance
for five years post construction. (However, the NIT must contain the specific procedure to decide
Per-formance Index).

For the construction works, the quantities given in the Bill of Quantities are estimated, and are
given to provide a common basis for bidding. The basis of payment will be the actual quanti- ties
of work ordered and carried out, as measured by the Contractor and verified by the Engineer and
valued.

(i) at the rates and prices tendered in the Bill of Quantities in the case of item rate tenders;
(ii)at percentage rate above or below or at par of the Schedule of Rates as tendered by the
Contractor.

For the routine maintenance of roads, there shall be a lump sum amount as specified in the contract
document for each year of maintenance. This lump sum amount for maintaining the roads in
compliance with the conditions mentioned herein after, shall be 2.5% of the contract value for the
construction of the roads for the first three years of maintenance & 3 % of the con- tract value for
the construction of the roads for the last two years of maintenance.

The rates quoted by the bidder in the Bill of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all constructional plant, labour, supervision, materials,
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erection, maintenance, insurance, profit, taxes and duties, together with all general risks, liabili-
ties and obligations set out in the Contract.

MAINTENANCE FOR 5 YEARS:
Sl. No Description of the Work Item Unit Amount
1 Repair & maintenance of Haul Road for a period of five years from
the date of completion of construction work will include repairing of
all components of haul roads like GSB, Base courses, wearing
surfaces etc, dressing/repairing of Shoulders, repairing and cleaning
of drains & Culverts as & when required and as per instruction of
Engineer in Charge with provision of fortnightly joint inspection of
the road. Maintenance include removal of coal spillage from Tip-
pers/Dumpers from the road surface. However, payment for
maintenance works will be restricted to the amount earmarked for
each year.
a) 1% Year Year | 2.5% of contract
value.
b) 2" Year Year | 2.5% of contract
value.
c) 3™ Year Year | 2.5% of contract
value.
d)4th year Year | 3% of contract value.
e) 5™ year Year | 3% of contract value.
Total :-
Note:-

The payment for maintenance works will be restricted to the amount earmarked for each year.
This amount for maintaining the roads in compliance with the conditions mentioned herein after,
shall be 2.5% of the contract value for the construction of the roads for the first three years of
maintenance & 3 % of the contract value for the construction of the roads for the last two years
of maintenance.

2. Quality Control

2.1

2.2

Identifying Defects

The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The
Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.

Tests

The Contractor shall be solely responsible for:
@ cCarrying out the mandatory tests prescribed in the MORTHSs Specifications and
() For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the
Specifications to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples. The remaining provisions
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regarding Tests shall be in accordance with the clause 8 of the General Terms &
Conditions.

2.3 Correction of Defects noticed during the Defects Liability Period and Routine
Maintenance of Roads for five years.

The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins from the Completion date of the Contract (The
contract period shall be the sum of the construction period and five years of
maintenance period).

Every time, notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer‘s notice.

The Contractor shall do the routine maintenance of roads will include repairing of all
components of haul roads like GSB, Base courses, wearing surfaces etc.,
dressing/repairing of Shoulders, repairing and cleaning of drains & Culverts as & when
required and keep the entire road surface and structure in Defect free condition during
the entire maintenance period which begins from the completion date of haul road
construction and ends after five years.

The routine maintenance standards shall meet the following minimum requirements:-
(i) Potholes on the road surface to be repaired soon after these appear or brought to
his notice either during the Contractor’s fortnightly inspection or by theEngineer.
(if) Addressing defects in the base course with required grading and other specifications.
(ili) Any damage in the sub base course will be corrected.
(iv) Road shoulders to be maintained in proper condition to make them free
from excessive edge drop offs, roughness, scouring or potholes.
(V) Cleaning of surface drains including reshaping to maintain free flow of water.
(vi) Cleaning of culverts and pits for free flow of water.
(vii) Any other maintenance operation required to keep the road traffic worthy
at all times during the maintenance period.

To fulfil the objectives laid down above, the Contractor shall undertake detailed
inspection of the roads fortnightly. The Engineer can increase this frequency in case of
emergency. The Contractor shall forward to the Engineer the record of inspection and
rectification fortnightly. The Contractor shall pay particular attention on those road
sections which are likely to be damaged or inundated during rainy season.

The Engineer may issue notice to the Contractor to carry out maintenance of defects, if
any, noticed in his inspection, or brought to his notice. The Contractor shall remove the
defects within the period specified in the notice and submit to the Engineer a
compliance report.

2.4 Uncorrected Defects

If the Contractor has not corrected a Defect pertaining to the Defects Liability Period
or not attended maintenance to the satisfaction of the Engineer within the time
specified in the Engineer's notice, action under will be taken and the Engineer will
assess the cost of having the Defect corrected, and the Contractor will pay this
amount along with additional 20% amount as penalty.

3. Routine Maintenance during five years after the completion date is defined asfollows:

Maintenance operations during the period of 5 years shall be based on Maintenance
schedule as per the existing Guidelines for Design, Construction & Maintenance of Haul
Roads.
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4. Routine Maintenance Activities and their frequency with performance index —

S. L. Frequency of operations Performance
Name of Item/Activity .
No. in the year Index
1 Special maintenance of haul roads | Before  monsoon 25
before each monsoon and| andonce generally after
restora- tion of rain cuts, rains or as and when

Shoulders, berms, cross drainage | required.
works during & after rain as per
the Specifications.

2 Regularly maintaining the various As and when required 30
structural aspects of haul roads
e.g. Sub-Base course, Base course
or WBM/WMM etc. and also
maintain- ing the various
geometrical parame- ters of haul
roads as per the re-

quired specifications.

3 Making up of shoulders as As and when required 10
per the required
specifications.

4 Maintenance of drains as As and when required 5
per the Specifications.

5 Maintenance of culverts, As and when required 10
Cross drainage works and Parapet
walls as per clause the Specifica-
tions.

6 Removal of coal/spillage of [ Asand when required 15
HEMMs & cleaning of Haul Roads,

Cut- ting/trimming and cleaning of
shrubs, trees, weeds etc.

7 Maintenance of road signs as As and when required 5
per the Specifications.

5. The payment to the Contractor will be as follows for routine maintenance:

» The Contractor shall submit to the Engineer in charge a bill every quarter (three months) for
the routine maintenance of the roads from the date the maintenance period starts i.e. from
completion date of construction work of Haul Road. It will be supported with a copy of the
record of the Contractor’s fortnightly inspection and other instructions received from the
Engineer.

» The payment will be made quarterly for the bills received and as certified by the Engineer
based on performance by the Contractor.

> If the Engineer has not certified that the Contractor has carried out the maintenance work
for defects brought to his notice within specified period, no payment will become due to the
Contractor for that quarter.

» If the Contractor has failed to carry out the maintenance within the period specified by the
Engineer, no payment of any kind will be due to the Contractor for that quarter.

6. Security Deposit:

6.1 Security Deposit shall consist of two parts:
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills. The security deposit shall bear no interest.

6.2 Performance Security should be 5% of total contract amount excluding GST (Construction and
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maintenance work of five years). All Performance Security should be submitted within 21 days of
issuance of LOA in any of the form given below:

¢ aBank Guarantee in the form given in the bid document from any Scheduled Commercial
bank. The BG issued by outstation bank shall be operative at its local branch at ........ or
branchat......ccccccevveennen.
Bank Guarantee against Performance Security shall be applicable if the amount of
Performance Security exceeds Rs. 5.0 lakhs.

e Gouvt. Securities, FDR or any other form of deposit stipulated by the owner and duly

pledged in favour of owner.

e Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as

indicated in the LOA/WO.

However, Company may approve submission of Performance Security beyond 21 days by another 14
days with proper justification on a case to case basis.

The Earnest Money/ Bid Security deposited is to be returned to the contractor after submission and
acceptance of Performance Security.

The bid security deposited may be adjusted against the Performance security (1st part of security
deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall
be issued either —

(a) at Bidder’s option by a Scheduled Commercial Bank, or

(b) by a foreign bank located in India and acceptable to the employer.

BG of scheduled commercial bank located in India and acceptable to the company should only be
accepted. Thus, any BG issued by foreign bank from outside India shall not be accpeted.

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond the
period of contract /extended contract period (if any)”, whichever is more.

The BG (If performance security is provided by the successful bidder in the form of bank guarantee)
issued by issuing bank on behalf of the bidder in favour of “ ,” shall be in paper form (Stamp
Paper) as well as issued under “Structured Financial Messaging System”. Issuing Bank should send
the underlying con- firmation message in IFN760COV or IFN767COV message type for getting the BG
advised through our bank. Also issuing bank should mention “ " in field no. “7037” of
IFN760CQOV or IFN767COV. The mes- sage will be sent to the beneficiary bank through SFMS. The
details of beneficiary Bank for issue of BG through SFMS Platform is furnished below:-

Name of Bank:

Branch:

IFSC Code:

Account No.

Customer ID:

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to
Civil Engineering Division of CIL/ Subsidiary.

In case the successful Bidder fails to submit the Performance Security within the stipulated time then
the following actions shall be taken:

i. Cancellation of award of work

ii. Forfeiture of the Earnest Money/ Bid Security

iii. Any due amount to the contractor against the work done shall be treated as a part of the damages

100



suffered by the company and shall not be paid to the contractor.

iv. The Company shall debar such defaulting Contractor from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter.
In case of JV/ Partnership firm, the debarment shall also be applicable to all individual partners of
JV/ Partnership firm.

6.3 5% of work value excluding GST shall be retained from all running on account bills/final bill (for
construction as well as maintenance). This shall be treated as retention money and will be second
part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the
contractor, on its accumulation to a minimum amount of Rs. 25 lakhs subject to the condition that
amount of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature

of work which shall be 90 days beyond the defect liability period, but in no case less than the

period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be
irrevocable and will be from Scheduled Commercial Banks as elaborated at Clause 6.2.

The Defect Liability Period shall be six month or one monsoon period whichever is more after the
completion of contract i.e. Construction and maintenance both.

6.4 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as
are due and payable by the contractor to the company as may be determined in terms of the contract,
and the amount appropriated from the security deposit shall have to be restored by further
deduction from the contractors subsequent on account running bills, if any.

6.5 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right
to deduct/ appropriate its due against the contractor under this contract or under any other contract.

First part of the security deposit remaining with the company (i.e. Performance Security) shall be
refunded after three years of completion of construction work and the rest shall be refunded to the
contractor after issue of No Defect Certificate by the Engineer-in-Charge on the expiry of Defect
Liability Period of six months, subject to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the
said defect liability period of six months or on its due extension till completion of the rectification
works as required.

b) The refund shall be made on the expiry of the said six months period or at the end of one full
monsoon period i.e. June to September, whichever is later in point of time and any defects
should be rectified to the satisfaction of Engineer-in-Charge.

6.6 Additional performance security: (applicable for item rate as well as percentage rate tenders):
Additional Performance Security (APS) shall be applicable if the quoted price (excluding GST) is below 15%
of the updated/justified cost (excluding GST) finalized by the Procuring Entity. The amount of such APS shall
be the difference between 85% of the updated/justified cost (excluding GST) finalized by the Procuring
Entity and quoted price (excluding GST). The updated/justified cost is the estimated cost put to tender.
Additional Performance Security (APS) shall be furnished within 21 days of issuance of LOA by the
successful bidder along with normal Performance Security as per Clause No. 4 of GTC. Additional
performance security may be furnished in the shape of BG or any of the forms as applicable for
performance security.
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In case the successful Bidder fails to submit the Additional Performance Security within the stipulated time
then the following actions shall be taken:

i) Cancellation of award of work.

ii) Forfeiture of the Earnest Money/Bid Security.

iii) Any due amount to the contractor against the work done shall be treated as a part of the
damages suffered by the company and shall not be paid to the contractor.

iv) The Company shall debar such defaulting Contractor from participating in future tenders in

concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such
letter. In case of JV/Partnership firm, the banning shall also be applicable to all individual
partners of JV/Partnership firm.
Note: However, debarment shall be done as per Guidelines on Debarment of firms from Bidding.
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days beyond the period of
contract/extended period of contract (if any)”, whichever is more.
This Additional Performance Security will not carry any interest and shall be released in the following
manner:
i 30% of Additional Performance Security will be released after 60% of the total work is completed.
ii. 50% of Additional Performance Security will be released after 80% of the total work is completed.
iii. 100% of Additional Performance Security will be released after total work is completed.
In case of CC/BT Roads total work should be read as total construction work where maintenance is included
along with construction work and APS shall be released in the above prescribed manner.
In case of Haul Roads total work should be read as total construction work and maintenance work where
maintenance is included along with construction work and APS shall be released in the above prescribed
manner.
Consideration of Abnormally Low Bids
In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the lowest
bidder(s), including detailed price analyses of its bid price in relation to scope, schedule, allocation of risks
and responsibilities, and any other requirements of the bid documents. If, after evaluating the price
analysis, CIL/ Subsidiary determines that the bidder(s) has substantially failed to demonstrate its capability
to deliver the contract at the offered price, CIL/ Subsidiary may reject the bid/ proposal.

7. Maintenance of Haul Roads:-

Road profiles are to be maintained at or near to the original design profile. This includes maintaining
the drainage systems, various component of road pavement, the road delineation and signage and
the design parameters. Some of the basic maintenance requirements are:

e  Scarify soft spots

e Remove wet spots and backfill

¢ Maintain good drainage

e Topup the running surface material

e Removing of spillage material. This will help prevent contamination to the surface running

material.

e Maintain the Camber and super elevation profile.

e Adequate water is to be applied during any maintenance grading.

e Regularly scarify areas that show signs of laminations.

7.1 Watering Roads

At mines environmental concerns are high on the list of priorities in any area of the operation. Dust
is a concern at site particularly in winter when conditions are very dry. Excessive dust is also a safety
issue because it is a visibility hazard, and can put stress on machinery by clogging air filters, brakes
and other moving parts. Watering the haul roads counters these dust problems by controlling the
amount of dust in the air.

But overwatering can create its own problems as road surfaces can become very slippery paving the
way for road degradation and loss traction for mine vehicles. Road watering procedures need to be
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developed at mining operations to ensure that dust levels are kept down and watering is not
excessive. Haul roads are intermittently watered to provide dry braking areas for trucks on the
downside of ramps and to ensure that the upside is not over-watered. Pit floors and loading areas are
watered to suppress dust during loading cycles. Haul roads are watered so that they are damp, not
wet, and on corners watering is lighter so that vehicular control is maintained.

7.2 Grading Roads

Grading is a major component of any haul road maintenance system. Cleaning up of spilled materials
and maintaining the drainage system, the road design parameters, and the road bases all rely on the
operation of a grader.

The final level of road after construction should be the benchmark to calculate loss of metal and to
replenish at regular interval after loss reaches to a specified limit. Levelling shall be done quarterly if
the loss of thickness is equal to or greater than 75 mm.

Grading is the main approach to preserving the good working order of the drainage system at mines.
Grading is a particularly important process during the wet season because it helps diminish the
effects of wet weather. Immediately after rain, graders must clean up road surfaces by grading out
scours and filling in ruts and pools of water. This prevents trucks hauling on slippery pavements and
stops them churning up the road surface with their tyres.

When the road pavement reaches a thickness that can no longer support vehicles, resheeting is
required. Fresh surface materials are laid and then compacted by heavy rubber-tyred machinery.

Attimes, more serious road maintenance is required. When the road surface is corrugated or contains
hollows or potholes, repairs may consist of loosening the existing surface and reshaping it. As long as
the surface is of sufficient thickness, it can be ripped with grader tynes and then reshaped and
compacted. If the surface layer is not thick enough, fresh materials are brought in. Depressions in the
road that grading cannot sufficiently mend, are lightly scarified and filled with material similar to the
surrounding surface material. Torestore areas affected by large potholes cause by weaknesses in the
pavement or subgrade, damaged areas need to be excavated and then filled with material similar to
that of the surrounding surface.

Grading should be performed when the roads are damp so no loose material is lost due to wind or
traffic. Another advantage of this is that damp materials fill all low spots and hollows and can be
easily compacted by passing traffic.

7.3 Material Spillage

Spillage of material from Dumpers is a common occurrence and is particularly prevalent on corners
and switchbacks. If spillage is not prevented or is not cleaned up, bumps and irregularities in the road
surface will be allowed to develop.

Spillage can be prevented in the design stage through good design of corners incorporating super-
elevation and adequate turning radius. However, if spillage does occur a grader should be used to
clear spills, and to fill and smooth any depressions that spilled material creates. Care must be taken
not to clear this material into drains or to disrupt safety berms. Accumulated material from this
maintenance procedure should beremoved.

Spillage on haul roads and clean up around excavators and shovels is usually carried out with a
rubber-tired dozer.

7.4 Maintenance of Drains
Roadside drains and culverts need to be kept clear of obstructions to prevent overflowing in heavy
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rainfall leading to damage to road pavements or saturation of the sub-bases. Inspection of these
facilities and action to clear the drains if need be, is required on a regular basis.

Drains are usually located alongside the majority of roads and are a key component of the drainage
system. These drains are essential to maintain the integrity of the haul roads, thus must be kept in
good condition to protect the roads.

Drains often have a large amount of water to accommodate, particularly during the wet season, and
at times, the flow of water can be considerable. This can cause scouring and loss of condition of the
drain lining.

Frequent maintenance of these drains is required. Grading the drains to remove debris and fines,
which may hinder flow, and also to restore the design geometry is a mandatory procedure. Any
scouring of these drains needs to be considered and in problem areas, drains may need to be lined
with rock or another durable, non- weatherable material.

7.5 Maintenance of Signs

Traffic signs are an integral part of the safety scheme at any mine. Road signs need to be unambiguous
and obvious to drivers in all conditions. It is important to keep signage clean so they are clearly
readable at all times. Signs should be washed after periods of rain to ensure that they remain clear
and free build-up of dirt and spray.

Washing down signs regularly prevents any build-up obscuring the sign and ensures that the reflective
qualities that are important at night, are preserved. Damaged or ineffective signs need to be replaced
and inappropriate or out-of-date signs need to be removed. All road signage needs to be closely
monitored to make sure that it is as effective as possible and promotes optimum safety.
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SAFETY CODE.

The Contractor must ensure safety of workmen as well as safety for the general public during construction
in and around work-site. The contractor must follow the laws, codes and standards laid down in this regard.
The work-men must be trained and provided protective gear, life-saving equipment and appropriate tools
for their jobs. Special precautions must be used if hazardous chemicals are used or stored at workplace
(lead, silica, asbestos and wood/stone that will be cut and generate dust, construction materials containing
zinc, cadmium, beryllium and mercury). Besides protection from noise and environmental pollution, public
must also be safeguarded from falling through dug-up area, electrocution, flooding, falling objects, bridge-
span dropping/ failures, crane falling/ overturning and damage to building from vibrations/ cave-ins from
construction activities. Engineer must ensure that contractor does not adopt any short-cut in this regard.
Appointment of site safety engineer by the contractor is a mandatory requirement (in case estimated cost
is Rs 100 Cr or more). In tenders with estimated cost is less than Rs 100 Cr, site in-charge of the contractor
will also act as safety engineer. In case estimated cost of Rs 100 Cr or more, the engineer shall engage safety
experts to carry out frequent safety audits and mandate correct measures.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder
and the ladder shall be given an inclination not steeper that % to 1 (% horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached or bolted,
braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such scaffolding
or staging and extending along the entire length of the outside and ends thereof with only such opening
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly
or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft)
above ground level, they should be closely boarded, should have adequate width and should be suitably
fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means
to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height
shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the
width between side rails in rung ladder shall in no case be less than 20 cm (11 %”) for ladder upto and
including 3 m (10ft) in length. For longer ladders, this width should be increased at least %" for
additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the
sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or the
public. The contractor shall provide all necessary fencing and lights to protect the public from accident
and shall be bound to bear the expenses of defence of every suit, action or other proceedings at law
that may be brought by any person for injury sustained owing to neglect of the above precautions and
to pay any damages and cost which may be awarded in any such suit; action or proceedings to any such
person or which may, with the consent of the contractor, be paid to compensate any claim by any such
person.
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6.

Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with
at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from
bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the trenches
which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 m (5ft) of the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances, undermining or undercutting shall
be done.

Demolition : before any demolition work is commenced and also during the progress of the work,
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used
by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be
kept available for the use of the person employed on the site and maintained in a condition suitable
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment
by those concerned:- The following safety equipment shall invariably be provided.

i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned
off with suitable railing and provided with warming signals or boards to prevent accident to the
public. In addition, the contractor shall ensure that the following safety measures are adhered
to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Engineering Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen
kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes,
such rope should be handled by two men standing outside to enable him to be pulled out
during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any
kind. Proper warming signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be given
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may
be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non sparking gas engines also could be
used but they should be placed at least 2 meters away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

I) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers ( when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed
to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting

with products containing lead in any form. Wherever men above the age of 18 are employed on
the work of lead painting, the following precaution should be taken:-
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a) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:-
i) (a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load
each safe working load and the condition under which it is applicable shall be clearly indicated.
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any mach8inery to
site of work and get it verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
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13.

14.

15.

16.

taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are
good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board
at a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-

Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor
from the operations of any other Act or Rule in force in the Republic of India.
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TECHNICAL SPECIFICATIONS
Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. | & Il is in vogue
which may be followed. These specifications cover all type of Building Works. The specifications are
available as a printed document issued by CPWD and also in soft copy PDF format in CPD website.

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be
adopted.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue
I Internal 2013
I Lifts And Escalators 2003
Vv Wet Riser And Sprinklers System 2020
W Heating, Ventilation And Air Conditioning Works 2017

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be
adopted.

*Roads and Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively various
roads and bridge works. (Applicable for important and major roads.)

However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary may be
adopted.

*Delete if not applicable
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e-Tender Portal User Agreement
In order to create a user account and use the e-Tender portal you must read and accept this e-Tender portal
User Agreement.
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER
| DO HEREBY UNDERTAKE

1. That all the information being submitted by me/us is genuine, authentic, true and valid on the date
of submission of tender and if any information is found to be false at any stage of tendering or
contract period, I/We will be liable to the following penal actions apart from other penal actions
prescribed elsewhere in the tender document.

a. Cancellation of my/our bid/contract (as the case may be)
b. Forfeiture of EMD
c. Punitive action as per tender document

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and
Special/Additional Terms and Condition as stated there in the tender document as available on the
website.

3. That I/we accept the Integrity Pact as given in the tender document (if applicable).

4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate
form for e-Payment in the format as prescribed in the document in case, the work is awarded to
us.

5. Thatl/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having
reference in this bid.

6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed
in the tender document in support of the information and data furnished by me/us online.

7. 1/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or
PSUs. In case We are banned or delisted this information shall be specifically informed to the tender
issuing authority.

8. That I/We accept all the undertakings as specified elsewhere in the tender document.

9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will
be a part of our agreement with CIL/Subsidiary Company.

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT

COPYRIGHT NOTICE: Copyright©2013, Coal India Limited, India. All rights reserved.

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN
ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE.

You may print and download portions of material from the different areas of the website solely for your
own non-commercial use provided that you agree that you shall not change or delete any copyright or
proprietary materials from the site.

You may print and download portions of material from the different areas of the website solely for your
own non-commercial use provided that you agree that you shall not change or delete any copyright or
proprietary materials from the site.

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited / its Subsidiary.

THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER’S TERMS AND
CONDITIONS DET FORTH BELOW:

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR REGISTRATION
AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE TERMS AND
CONDITIONS SET FORTH BELOW.

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND
CONDITIONS SET FORTH BELOW:

Bidder Registration, Password and Security:

Upon successful completion of Registration online, User ID and Password will be registered. You can login,
only by giving valid User ID and Password and then signing with your valid Digital Signature Certificate.
The Online registration/enrolment of bidder on the portal should be done in the name of the bidder.

The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, duly
authorized by the Bidder.
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User ID and password are strictly personal to each Authorised User and non-transferable. The User shall
ensure that its Authorised Users do not divulge or disclose their user ID or password to third parties. In the
event that the Authorised User comes to know that the User ID/Password has been/ might have been
divulged, disclosed or discovered by any third party, user or its authorized user shall immediately modify
the password using "Change Password" option. ClL/subsidiary will have no responsibility or obligation in
this regard.

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that
the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. Hence
Bidders who are obtaining new DSC should register at least 24 hrs before the submission of Bid.

By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality of
the Password and account, and for all activities that occur under your Password or Account. You also agree
to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any unauthorized use of
your Password or Account or any other breach of security, and (b) ensure that you log-out from your
account at the end of each session. CIL/its Subsidiaries shall not be liable for any loss or damage caused to
you due to your failure to comply with the foregoing.

Registered user can modify or update some of the information in their profile as and when required at their
own discretion. However, some information such as "User ID" are protected against changes by Bidder
after enrolment and some other information such as "Bidder Name" etc. are protected against changes by
Bidder after bid submission.

Modification of software:

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender portal,
reserves the right to modify, add, delete and/or change the contents, classification and presentation of the
information on the market place at any time as it may in its absolute discretion find to be expedient and
without giving any notice. It is the users responsibility to refer to the terms and/or any change or addition
to the same while accessing the site.

Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without any
notice to the users.

System Requirements:

It is the user’s responsibility to comply with the system requirements: hardware, software, Internet
connectivity at user premises to access the e-Tender portal as mentioned in the home page in the link
"Resources Required".

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them
or damages caused to them arising out of the following:

(a). Incorrect use of the e-Tender System, or;

(b). Internet Connectivity failures in respect of the equipment used by the Users or by the Internet Service
Providers, or;

(c). Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or any
other factor which are personal/ special/local to the Bidder.
Contents of Tender Information:

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering
entities of ClL/subsidiary. In case of any clarifications arising out of the tenders, the users have to contact
the respective Tender Inviting Authority.

Bid Submission Acknowledgement:

The User should complete all the processes and steps required for Bid submission. The successful Bid
submission can be ascertained once acknowledgement is given by the system through Bid Submission
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible for
incomplete bid submission by users. Users may also note that the incomplete bids will not be saved by the
system and so the same will not be available to the Tender Inviting Authority for processing.

The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof
of participating in the tender. Other than this acknowledgement, no proof will be considered as a
confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement required for
verification in case of dispute, his claim for submission of bid may not be considered.

Upload files:
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The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and
contain only the relevant information as stated by the Tender Inviting Authorities for the particular tender.
It is not obligatory on the part of ClIL/subsidiary to read each and every document uploaded by the Bidder.
If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated certificates towards his
qualification requirements to the respective tender then their User account will be liable for termination
permanently or temporarily by CIL/subsidiary without any prior notice.

User Conduct:

You agree that all information, data, text, software, photographs, graphics, messages or other materials
("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person from
which such Content is originated. This means that you are entirely responsible for all Content that you
upload, post, email or otherwise transmit via the e-Tender portal.

CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not guarantee
the accuracy, integrity or quality of such Content. Hence under no circumstances, CIL/subsidiary is liable in
any manner for any Content, including, but not limited to, for any errors or omissions in any Content, or for
any loss or damage of any kind incurred as a result of the use of any Content posted, e-mailed or otherwise
transmitted via the Site.

Amendments to a tender published:
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or extend the
closing date or amend the details of tender at any time by publishing corrigendum as applicable.
Special Admonitions for International Use:

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online
content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding the
transmission of technical data to and from India or the country in which you reside.

Links:

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no
control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not responsible
for the availability of such external sites or resources, and does not endorse and is not responsible or liable
for any Content, advertising, products, or other materials on or available from such sites or resources.

You further acknowledge and agree that the ClL/subsidiary shall not be responsible or liable, directly or
indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or reliance
on any such Content, Goods or Services available on or through any such site or resources.

Miscellaneous:

This Agreement shall all be governed and construed in accordance with the laws of India & applicable to
agreements made and to be performed in India. The e-Tender portal's failure to insist upon or enforce strict
performance of any provision of this Agreement shall not be construed as a waiver of any provision or right.
Neither the course of conduct between the parties nor trade practice shall act to modify any provision of
this Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any party at any
time without notice to you. Any rights not expressly granted herein are reserved.

Governing Law:

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the
principal civil court of the place where the registered office of Coal India/Subsidiary Company is situated
shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary company. In case
of dispute being with a regional Institute of CMPDIL, the principal Civil Court where the said regional
Institute is situated shall be place of suing.

ClL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of the
above-mentioned terms & conditions of e-Tender services agreement.

Modification of terms of Agreement:

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes
could be made by us after the first posting to the Site and you will be deemed to have accepted any change
if you continue to access the Site after that time. CIL/its Subsidiaries reserves the right to modify,
suspend/cancel, or discontinue any or all services/ make modifications and alterations in any or all of the
content, at any time without prior notice.
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Policy and Security:

General Policy:

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary does
not collect any personal or business information unless you provide it to us voluntarily when conducting an
online enrolment, bid submission etc. or any other transaction on the Site.

Information Collected:

When you choose to provide personal or business information to us to conduct an online transaction, we
use it only for the purpose of conducting the specific online transaction that you requested. The information
is also used for the purpose of vendor searches. For each online transaction, we require only a minimum
amount of personal and business information required to process your transaction.

When you visit our portal to browse, read pages, or download information, we automatically collect and
store only the following information:

The Internet domain and IP address from which you access our portal;

The date and time you access our portal;

The pages you visit

This information would help us to make our site more useful to visitors and to learn about the number of
visitors to our site and the types of technology our visitors use.

We do not give, share, sell or transfer any personal information to a third party unless required to do so by
law. If you do not want any personal or business information to be collected, please do not submit it to us;
however, without this required information we will be unable to process your online bid submission or any
other online transaction. Review, update and correction of any personal or business information can be
done directly on the Site.

Use of Cookies:

When you choose to enter into an online transaction, we use cookies to save the information that you input
while progressing through the transaction. A cookie is a very small amount of data that is sent from our
server to your computer’s hard drive. By enabling this feature, the cookie will remember the data entered
by you and next time when you visit this site, the data stored in the cookie will be available in future.
Security:

The Site has security measures in place to protect against the loss, misuse and alteration of information
under our control.

e-Mail/ SMS Notifications:

The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS alerts at various
events as per the bidders preference. There is no manual intervention while sending these pre-defined e-
Mail / SMS alerts. All events for which e-Mails / SMS being sent is also available to users on the Dash Board
/ the user login of the Bidder. Although all efforts will be made to ensure timely delivery of e-Mail / SMS,
due to dependency in various other external factors, the delivery of e-Mail / SMS may not be assured and
bidders are requested to check the portal on a periodic basis for any such events. Non receipt of e-Mail /
SMS cannot be quoted as a reason for failure of service as this is an added facility being provided to users.
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ANNEXURE-I
PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDITIONALLY BY BIDDER DURING SUBMISSION
OF BID ONLINE: (TO BE ACCEPTED THROUGH GTE)

FORMAT OF “Letter of Bid”
To,

The Tender Inviting Authority,
Central Coalfields Limited.

Sub. : Letter of Bid for the work “Cleaning of garland drains, roadside drains, hume pipes etc.
within mine premises under Magadh OCP of Magadh-Sanghmitra Area”.

Ref. : 1. NIT No.: 76 of 2025-26.
2. Tender Id No. :“2026_CCL_357852_1“.

Dear Sir,
This has reference to above referred bid. I/we have read and examined the conditions of contract,
Scope of Work, technical specifications, BOQ and other documents carefully.

| /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept
the bid conditions and bid documents as available in the website/e-Procurement portal, in its
entirety for the above work and agree to abide by and fulfil all terms and conditions and
specifications as contained in the bid document.

I/we here by submit all the documents as required to meet the eligibility criteria as per provision
of the bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents
as required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect
at any time, penal action as deemed fit may be taken against me/us for which |/We shall have no
claim against CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields Ltd.

Should this bid be accepted, we agree to furnish Performance Security within stipulated date and
commence the work within stipulated date. In case of our failure to abide by the said provision
Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to “cancel
the letter of acceptance/ award and to forfeit the Earnest Money and also debar us from
participating in future tenders for a minimum period 12 months” OR to act as specified in the NIT.
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ANNEXURE- I
PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS
OF THE INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS UPLOADED ONLINE
IN SUPPORT OF HIS ELIGIBILITY :( TO BE ACCEPTED THROUGH GTE)

We solemnly declare that:

1. I/We am/are submitting Bid for the work “Cleaning of garland drains, roadside drains, hume
pipes etc. within mine premises under Magadh OCP of Magadh-Sanghmitra Area” against Tender
id No 2026_CCL_357852_1, Dated :- 30.03.2026 and I/we offer to execute the work in accordance
with all the terms, conditions and provisions of the bid.

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Bid is complete, correct and true.

3. All copy of documents, credentials and documents submitted along with this Bid are genuine,
authentic, true and valid.

4.1/ We hereby authorize department to seek references / clarifications from our Bankers.

5. We hereby undertake that we shall register and obtain license from the competent authority
under the contract labour (Regulation & Abolition Act) as relevant, if

applicable.

6. 1/We do not have business relationship with any other participating Bidders, directly or through
common third parties, that puts us in a position to have access to information about or influence
on the bid of another Bidder.

7.1/We or any of my/our affiliate has/have not participated as consultant in the preparation of the
design or technical specification of the contract that is the subject of the bid.

8. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and all
partners of the firm etc from Bidding, as per the tender document.
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ANNEXURE- 11l
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER HEAD) REGARDING
RELATIVES AS EMPLOYEES OF COMPANY, LOCAL SUPPLIER STATUS OF THE BIDDER ETC.:
PROFORMA FOR UNDERTAKING

(To be uploaded by the Bidder on his Letter Head during submission of bid online)
I / W, e e e ,Proprietor/Partner/Legal
Attorney/Director/ Accredited Representative of M/s. ....ccccevvvveeeivereccneeenee , solemnly declare
that:
1. Myself/Our Partners/Directors don’t has/have any relative as employee of Central coalfields
Limited.

OR

The details of relatives of Myself/Our Partners/Directors working as employee of Coal India
Limited is as follows:
a) Name of the employee
b) Place of posting
c) Department
d) Designation
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/
Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister.

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make
necessary payments as required under law.

Or
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law.
* Delete whichever is not applicable.
3. ** |/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or
PSUs.

Or
¥R/ WeE e have been debarred or banned by the organization named “ " for
a period of...... year/s, effective from ....... to.......
** Delete whichever is not applicable.
4. We certify that the works/services offered by us against the tender for the work of “Cleaning of
garland drains, roadside drains, hume pipes etc. within mine premises under Magadh OCP of
Magadh-Sanghmitra Area” against Tender id No 2026_CCL_357852_1, Dated : 30.03.2026, meet
the minimum local content requirement and has local content:

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e. .........% (indicating
the percentage of local content) * More than 20% but less than 50% (Select this, in case of Class-
Il Local Suppliers) i.e.......... % (indicating the percentage of local content)

*Delete whichever is not applicable.

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit
along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor of
the company (in case of companies) or from a practicing cost accountant or practicing chartered
account (in respect of suppliers other than companies) giving the percentage of local content.

5. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended
from time to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with

118



respect to restrictions on procurement of goods, services or works from a Bidder of a country
which shares a land border with India and on sub-contracting to contractors from such countries
- 1/we have read the
Clause regarding restrictions on procurement from a Bidder of a country which shares a land
border with India and on sub-contracting to contractors from such countries; I/we certify that |
am/ we are not from such a country or, if from such a country, has/have been registered with the
Competent Authority and will not subcontract any work to a contractor from such countries unless
such contractor is registered with the Competent Authority. | hereby certify that I/we fulfil all
requirements in this regard and | am/ we are eligible to be considered.
Note: Where applicable, evidence of Competent Authority shall be attached along
with this Undertaking.
6. **I/We have not been debarred by any procuring entity for violation of Preference to Make in
India (as applicable) vide Order No. P-45021/2/2017-PP (BE-Il) dated 16.09.2020, issued by Govt.
of India as amended from time to time.

OR
**| / We .....have been debarred by......(name of procuring entity) for violation of Preference to
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India
as amended from time to time for a period of............ year/s, effective from .......... to.....
**Delete whichever is not applicable.
Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make
in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as
amended from time to time shall not be eligible for preference under this Order for procurement
by any other procuring entity for the duration of debarment.

7.1/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document.

8. *I/we do not have any previous transgression of CIPP in last three years with any entity in any
country.

Or
*| / We have been debarred by.................. (name of procuring entity) for violation of Code of
Integrity for Public Procurement (CIPP), for a period of.................. year/s, effective from

*Delete whichever is not applicable

9. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and all
partners of the firm etc. from Bidding, as per the tender document.
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ANNEXURE-IV

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by
Notary Public.

FORM FOR GUARANTEE BOND
FOR ANTI-TERMITE TREATMENT

THIS AGREEMENT made this ..ccvviecceiicieeeen, day of Two thousand.........ceveeieienen.
between M/S....ccovevevvueenne. (hereinafter called the guarantor of the one part and M/s..................
Limited, hereinafter called the ................... Limited hereinafter called the OWNER of the other part.

Whereas the agreement is supplementary to the contract hereinafter called the contract dated
....................... made between the guarantor of the one partand ............................. Limited, of the
other part whereby the contractor inter-alia, undertook to render the buildings and structures in
the said contract recited, completed, termite proof. And whereas the guarantor agreed to give a
guarantee to the effect that the said structure will remain termite proof for TEN YEARS to be
reckoned from the date after the maintenance period prescribed in the contract expires.

During this period of guarantee the guarantor shall make good all defects and for that matter shall
replace at his risk and cost such wooden member as may be damaged by termite and in case of
any other defect being found, he shall render the building termite proof at his cost to the
satisfaction of the Engineer-in-charge and shall commence the works of such rectification within
seven days from date of issuing notice from the Engineer-in-charge calling upon him to rectify the
defects, failing which the work shall be got done by .........cceeveevenenneen. Limited / OWNER by some
other contractor at the guarantor’s cost and risk and in the later case the decision of the Engineer-
in-charge as to the cost recoverable from the guarantor shall be final and binding.

That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches hereunder
then the Guarantor will indemnify .................... Limited against all losses damages, cost expenses
or otherwise which may be incurred by him by reasons of any default on the part of the guarantor
in performance and observance of this supplemental Agreement. As to the amount of loss and or
damage and / or cost incurred by .............. Limited / OWNER decision of the Engineer-in-charge will
be final and binding on the parties.

In witness where of these presents have been executed by the Guarantor ........... and by
..................... forand on behalfof ............................. Limited on the day of month and year first above
written.

Signed sealed and delivered by Guarantor

IN THE PRESENCE OF:
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Signed for and on behalf of .......ccccevviviriinenen. Limited by / in presence of:

1.
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ANNEXURE-V

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by
Notary Public.

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF WTER PROOFING WORKS.

The agreement made this ..viiiiieieiennen, day of . Two thousand and
.................................... between........................ (hereinafter called Guarantor of the one part) and
.................. Limited (hereinafter called the Owner of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), dated
....................... and made between the GUARANTOR OF THE ONE part and the .....ccccccoeevviveceenns
Limited of the other part, whereby the contractor, inter-alia, undertook to render the buildings
and structures in the said contract recited completely water and leak proof.

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will
remain water and leak proof for five years from the date of giving water proofing treatment.

NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render
the structures completely leak proof and the minimum life of such water proofing treatment shall
be five years to be reckoned from the date after the maintenance period prescribed in the
contract.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose.

1. Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping
of fire wood and things of the same nature which might cause damage to the roof.

2. Alternation shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts.

3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee, the Guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge
at his cost and shall commence the work for such rectification within seven days from the date of
issue of notice from the Engineer-in-Charge calling upon him to rectify the defects failing which
the work shall be got done by ......ccoeeverenenee. Coalfields by some other Contractor at the
guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the
Guarantor shall be final and binding.

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the
Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense
or otherwise which may be incurred by him by reason of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the amount
of loss and / or damage and / or cost incurred by ........cceuuee. Coalfields, the decision of the
Engineer-in-Charge will final and binding on the parties.
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IN WITNESS WHEREOF these presents have been executed by the Guarantor.......... and by
..................... and for and on behalf of ............................. Limited on the day, month and year first
above written.

Signed, sealed and delivered by Guarantor in the presence of -

1.

2.

Signed for and on behalf of ........cccceoeveienennnnne Limited by .ccooeevveeeee

In presence of:

1.
2.
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ANNEXURE-VI
PROFORMA FOR EXECUTION OF AGREEMENT.

(Specimen to be vetted by Legal Department))

STAMP PAPER

(of appropriate value as per Stamp Act)

This agreement is made on ................... day of ....ccoeuuee. between ( Name of
Company ) having its registered office at .......ccceceveveeveccecce e, (hereinafter called the
‘COMPANY’ which expression shall, unless repugnant to the subject or context, include its
successors and assignees) of the one part and ( Name of the Contractor ) carrying on business as
a ( partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and style
......................................................... (hereinafter called the ‘said Contractor’ which expression shall,
unless the context requires otherwise include them and their respective heirs, executors,
administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of “...........ccccveeeieniniseeeeee,
.......................... ” and whereas the said Contractor/ Firm submitted tender for the said work and
deposited a sum of Rs.......ccccvevenene. as Earnest Money and whereas the tender of the said
contract has been accepted by the Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the tender papers hereinafter referred to.

2) The following documents which are annexed to this agreement should be deemed to form
and be read and construed as part of this agreement viz.

i) Annexure-A Tender Notice (Page .. to ..)

ii) Schedule —AGeneral Terms & Conditions, Special Conditions and
General Technical Specification (Page .... to ...) and

Safety Code.
iii) Schedule-B The probable Quantities and Amount (Page ... to ...)
iv) Schedule-C Negotiation letters —
iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..)

v) Schedule-E Drawings (Page .. to..)

3) In consideration for the payment of the sum of Rs............... ( W/0 Value; both in words and
figures ) or such other sum as may be arrived at under the clause of the specification relating to
Payment by items measurements at unit prices by the Company, the said Contractor shall,
subject to the terms & condition contained herein execute and complete the work as described
and to the extent of probable quantities as indicated in Schedule B with such variations by way
of alteration, addition to or reduction from the said works.
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4) The company has received a sum of Rs............ towards Performance Security Deposit (1% part
of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) .

5) The said contractor hereby covenants with the company that the company shall deduct at 5%
of R/A Bills excluding GST as Retention Money (2nd part of security deposit ) as per the terms &
condition of the tender/ contract.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above
written

1 Partner. Signature

2 Partner Signature

On behalf of M/S.....ooovvviiiiiieeree e

The Contractor, as one of the constituted attorney,

In the presence of —

1. Name Signature
Address :
Occupation :
Signed by Sri .......... on behalf of Signature

( Name of Company) in presence of -

1. Name: Signature
2. Address:.
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Annexure-VIl
WORK ORDER
(Specimen Form Contents)

.................................... COALFIELDS LTD
(A subsidiary of Coal India Limited)

Office of the .cccoeeveeeeees
DAY o [ ST
Ref. NO:oovcecece e Date
To
MIZS et e e
Dear Sir,
Sub : Work Order for ......cccecvivivivineneenen.
Ref. i) Your offer opened on...........in response to Quotation/Bid Notice
NO oot
ii) Your Negotiation letter No......ccccevvevveereennn. (if any).
1)) LOANO..cco e e (if any)

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-
mentioned work and were opened on............. in the presence of intending
Quotationer/Bidders or their representatives and you had submitted a Quotation/Bid in
response to the aforesaid Quotation/Bid Notice as per the terms and conditions stipulated
for submission of Quotation/Bid which shall form part of this Work Order.

2. The management of .....cccovvveeveeieeieeeieeiiiieeenen, Coalfields Ltd. having decided to award the
work in your favour, the work is awarded to you for a period of .............. days/ months at a
cost of Rs...eeveveeenns .

Work Description: Name of Work with location.

Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of
work and notice.

The above work is awarded to you on the following terms and conditions:-

a) The date of start of work shall be 10*" day of issue of letter of acceptance/work order.

b) Security Deposit:

Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue
of LOA/work order. You have already deposited a sum of Rs......... as earnest money, which
shall be converted into performance security and as such, the balance amount of Rs.......... is
to be deposited in shape of BG/NEFT/RTGS/other forms in favour of .......... Coalfields Ltd on

any Scheduled Commercial Bank payable at its Branch at........cceeeevvveie e
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Retention Money will be deducted at 5% from your running bills. Total of performance
security and Retention Money should not exceed 10% of awarded value/revised
completion value.

The performance security deposit shall be refunded after successful completion of the
work and ssue of Defect Liability Certificate (taking over certificate with a list of defects.)

The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No-
defect’ Certificate and payment of final bill.

However, for building or other similar nature of works, where defects such as leakages in
roof and dampness in walls can be noticed, the retention money shall be refunded after
6(six) months or at the end of one full monsoon period, whichever is later.

However, for maintenance works, where work is of such nature that there is no question
of defect, the retention money will be refunded after completion of work along with
refund of performance security. The security deposit shall bear no interest.

c) Payment of Bills

Monthly running account bills shall be paid based on measurement of work recorded by the
official authorized by the department for this purpose.

Note: Further statutory deductions as per norms shall be effected.
d) Statutory Obligations - on Contractor's Account

The contractor shall maintain all records as per the provision made in various statutes
including contract/labour regulation and abolition act and pay minimum wages to the
labourer engaged by him as per minimum wages act or such other legislation or award of
the minimum wage fixed by the respective state govt. or central govt. as may be in force.

The company does not undertake any responsibility for supply of any material and tools and
plants. The contractor shall arrange all material, tools and plants and labour required for the
work.

e) Penal Clauses/ Recovery of Damages.

The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th
day of handing over of the site whichever is earlier. The work shall be completed
within........ months/days as specified in quotation/bid notice.

In case of failure to complete the work on or before the scheduled date of completion,
compensation shall be payable @ 0.5% of contract price/revised contract price whichever is
less per week of delay. The total value of such compensation shall not exceed 10% of awarded
value/revised completion value whichever is lower.

In case of failure to start the work within 10 days of issue of LOA/work order, the company
shall be at liberty by giving 10 days notice in writing to start the work, failing which to forfeit
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the earnest money deposited by you and to rescind the LOA/work order. Additionally you
will be debarred from participating in future tenders for period of 1(one) year.

f) Change in Scope/ Nature of Work During Progress of Work

In case of any change/deviation in quantity and items of the work during its progress, the
contractor is to inform the management immediately and act as per the direction of the
management.

g) Termination/ Cessation of Work with Notice

The management reserves the right to terminate the contract under the following specific

conditions/ circumstances:

a. Unsatisfactory performance of the contracted work

b. Involvement in action causing breach of peace and discipline within the company/area
premises.

c. Failure to comply with the general terms and conditions of MCEW which is integral
part of the work order.

d. Moral turpitude

e. Violation of the provisions under various laws and awards in force from time to time
as are applicable to the work

f. Any action on the part of the contractor which in the opinion of the management is
detrimental to the interest of the company.

h) Payment of Government Dues Connected with the Work

The contractor is required to make timely payment of government dues which he is under
legal obligation to pay to state government or any other legal authority every month.

i) Contractor's Representation at Site.

The contractor shall depute himself /his agent/ representative at the work site during the
period of contract. Intimation in this regard be submitted to the department. The
contractor/agent/representative shall receive instruction from the department.

In addition to all the above terms and conditions, the award shall be guided by standard
General Terms and Conditions as per provision of MCEW (as enclosed) that are integral
part of the work order-cum-agreement.

The work order is being issued to you in duplicate. Please return the duplicate copy duly
signed on all pages, as a token of your acceptance which shall be treated as an agreement
between you and company.

Yours faithfully,

Designation

NOTES :
1. Draft Work Order is only a specimen form content.
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2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may
be inserted according to the requirement in a particular case.
3. This draft is applicable for works where agreement is not likely to be executed.
4. For works where separate agreement shall be executed this draft may be considered as
broad guidelines with suitable modifications / adjustment.

Annexure-VIll

PRE-CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on................day
of the month of ............. 20...,, between, on one hand, Coal India Limited/Subsidiary Cos. acting
through Shri ..o , Designation of the officer, (hereinafter called the “BUYER / Principal”,
which expression shall mean and include, unless the context otherwise requires, his successors in
office and assigns) of the First Part and M/s. ......cccooveirerinecennns represented by Shri.................. ,
Chief Executive Officer (hereinafter called the “BIDDER/Seller/Contractor” which expression shall
mean and include, unless the context otherwise requires, his successors and permitted assigns) of
the Second Part.

WHEREAS the BUYER proposes tO Procure ... (Name of the
Work/Stores/Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS  the BIDDER is a private  company/public  company/Government
undertaking/partnership/registered export agency, constituted in accordance with the relevant
law in the matter and the BUYER is a Central Public Sector Unit.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to
be entered into with a view to :-

Enabling the BUYER to obtain the desired said work/stores/equipment at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact
of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure
the contract by providing assurance to them that their competitors will also abstain from bribing
and other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its
officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Section 1 — Commitments of the Principal
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(1) The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

a. No employee of the Principal, personally or through family members, will in connection with
the tender for, or the execution of a contract, demand ; take a promise for or accept, for self or
third person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential / additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract
execution.

c. Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to prevent
corruption. The Bidder(s) / Contractor(s) commit themselves to observe the following principles
during participation in the tender process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise
or give to any of the Principal's employees involved in the tender process or the execution of the
contract or to any third person any material or other benefit which he/ she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process
or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non- submission of bids or any other actions to
restrict competitiveness or to introduce cartelisation in the bidding process.

c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act; further
the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or personal gain,
or pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d. The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and address of the
Agents/ representatives in India , if any, Similarly the Bidder(s) /Contractors(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further details as
mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the
Bidder(s) / Contractor(s).Further, as mentioned in the Guidelines all the payments made to the
Indian agent/ representative have to be in Indian Rupees only.
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e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above
or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder, before contract award, has committed a transgression through a violation of Section
2 or in any other form such as to put his reliability or credibility as Bidder into question, the
Principal is entitled to disqualify the Bidder from the tender process or to terminate the contract,
if already signed, for such reason.

(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of
Section 2 such as to put his reliability or credibility into question, the Principal is also entitled to
exclude the Bidder / Contractor / Supplier from future contract award processes. The imposition
and duration of the exclusion will be determined by the severity of the transgression. The severity
will be determined by the circumstances of the case. In particular the number of transgressions,
the position of the transgressors within the company hierarchy of the Bidder and the amount of
the damage. The exclusion will be imposed for a minimum of 6 months and maximum of 3 years.

(2) A transgression is considered to have occurred if the Principal, after due consideration of
available facts and evidences within his / her knowledge concludes that there is a reasonable
ground to suspect violation of any commitment listed under Section 2 i.e “ Commitments of
Bidder(s) / Contractor(s).

(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to
resort to and impose such exclusion and further accepts and undertakes not to challenge or
guestion such exclusion on any ground, including the lack of any hearing before the decision to
resort to such exclusion is taken. This undertaking is given freely and after obtaining independent
legal advice.

(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage
caused by him and has installed a suitable corruption prevention system, the Principal may revoke
the exclusion prematurely.”

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to
Earnest Money Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled
to terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages of the Contract value excluding GST or the
amount equivalent to Performance Bank Guarantee.
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Section 5 - Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with any
other Company in any country conforming to the anti-corruption approach or with any Public
Sector Enterprise in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or action can be taken as per the procedure mentioned in "Guidelines on Debarment of
firms from Bidding ".

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption
of Integrity Pact by the Sub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders
and Contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or
violate its provisions.

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will
inform the same to the Chief Vigilance Officer.

Section 8 - Independent External Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after
approval by Central Vigilance Commission. The task of the Monitor is to review independently and
objectively, whether and to what extent the parties comply with the obligations under this
agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and performs
his/ her functions neutrally and independently. The Monitor would have access to all Contract
documents, whenever required. It will be obligatory for him / her to treat the information and
documents of the Bidders/Contractors as confidential.

He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the Contractor.
The Contractor will also grant the Monitor, upon his/ her request and demonstration of a valid
interest, unrestricted and unconditional access to their project documentation. The same is
applicable to Sub-contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s) / Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also signed
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declarations on 'Non-Disclosure of Confidential Information ' and of 'Absence of Conflict of
Interest'. In case of any conflict of interest arising at a later date, the IEM shall inform Chairman,
Coal India Limited / CMD, Subsidiary Companies and recuse himself / herself from that case.

(5) The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the contractual
relations between the Principal and the Contractor. The parties offer to the Monitor the option to
participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she will
so inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that
they act in a specific manner, refrain from action or tolerate action.

(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, Subsidiary
Companies within 8 to 10 weeks from the date of reference or intimation to him by the Principal
and, should the occasion arise, submit proposals for correcting problematic situations.

(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary Companies,
a substantiated suspicion of an offence under relevant IPC/ PC Act, and the Chairman, Coal India
Limited / CMD, Subsidiary Companies has not, within the reasonable time taken visible action to
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner.

(9) The word 'Monitor' would include both singular and plural.
Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months
after the last payment under the contract, and for all other Bidders 6 months after the contract
has been awarded. Any violation of the same would entail disqualification of the bidders and
exclusion from future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman
Coal India Limited / CMD, Subsidiary Companies.

Section 10 - Other provisions

(1) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all
partners or JV members.

(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.
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(4)Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in
the Integrity Pact will prevail.

Section 11- Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
BUYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in
English and shall extend all possible help for the purpose of such examination.

Section 12- Law and Place of Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the
BUYER.

Section 13 - Other Legal Actions.
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that

may follow in accordance with the provisions of the extant law in force relating to any civil or
criminal proceedings.

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)

(Office Seal) (Office Seal)

Place -------------- Place --------------

Date ------------ Date ------------

Witness 1: Witness 2:

(Name & Address) (Name & Address)

ANNEXURE-

A

Guidelines for Indian Agents for Foreign supplier (Part of Integrity Pact)

1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also eligible
to quote on behalf of its principal against the tender, in case manufacturer as a matter of corporate
policy does not quote directly. However, in such case, authorized Indian Agent shall have to upload
scanned copy of tender specific Manufacturer’s Authorization, signed and stamped by the
manufacturer to quote against the CIL Tender, indicating the Tender Reference No. and date along
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with the offer. The authorized Indian Agent is to upload scanned copies of details in respect of its
organization along with the copies of document like certificate of incorporation / registration etc.
alongwith the offer. The firm (Indian Agent) should be in existence for 3 years on the date of tender
opening, irrespective of date of appointment as Indian Agent.

In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not allowed
to participate / quote on behalf of another manufacturer in this tender or in a parallel tender for
the same item. Further, in a tender, either manufacturer can quote or its authorized Indian Agent
can quote but both are not allowed to participate/ quote in the same tender. Also, one
manufacturer can authorise only one agent to quote in the same tender. All the bids, not quoted
as per the above guidelines, will be rejected.

2. The Foreign manufacturer must indicate the name & address of its agent in India. It should also
indicate the commission payable to them and the specific services rendered by them. The Indian
Agency commission will be payable only on FOB prices of goods and it should be quoted as a
percentage of the FOB price. In case, the foreign manufacturer does not have any Indian Agent, it
should be clearly mentioned in the bid. In terms of Integrity Pact, the Bidder has also to disclose
all payments to agents, brokers or any other intermediaries. The amount of agency commission
payable to Indian Agent should not exceed 5% or what is specified in agency agreement, whichever
is lower.

3. In addition to above A certificate that no commission is payable by the principal supplier to any
agent, broker or any other intermediary against this contract other than percentage as indicated
in BOQ (not exciding 5% of FOB) of FOB value of the contract to Indian Agent. This certificate forms
a part of letter of credit.

4. The payment of Indian Agency Commission, if any, involved, may be considered in case of
necessity, subject to compliance of the Government of India guidelines issued from time to time.
The name of the Indian Agent with their full address and the quantum of Agency commission if
any, payable shall have to be mentioned in the offer by the foreign manufacturer.

The following documents shall be submitted by the Bidder in case of contract with foreign
principals involving Indian agents:

a. Foreign principal’s pro-forma invoice or any other authentic document indicating the
commission payable to the Indian agent, nature of after sales service to be rendered by the Indian
Agent and the precise relationship between the Principal and the Agent and their mutual interest
b. Copy of the agency agreement if any with the foreign principal stating the precise relationship
between them and their mutual interest in the business.

However, if all the details given in Para — (i) are complied with, the requirement of submission of
document mentioned at Para — (ii) may be waived.

5. Agency commission, if any, shall be paid in equivalent Indian Rupees.
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ANNEXURE- IX
Code of Integrity for Public Procurement (CIPP):

1. Introduction

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the
officials of Procuring Entities involved in procurement and the bidders/ contractors must abide by
the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials shall give an
undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP while processing
PR in SAP ERP. The undertaking shall be put in format of PR itself in ERP. However, if estimate is
processed outside ERP then separate undertaking in this regards shall be given by all procuring
officials. The bidders/ contractors should be asked to sign a declaration about abiding by a Code
of Integrity for Public Procurement (including sub-contractors engaged by them) during
submission of bid, with a warning that, in case of any transgression of this code, it would be liable
for punitive actions such as cancellation of contracts, banning and blacklisting or action in
Competition Commission of India, and so on.

2. Code of Integrity for Public Procurement

Procuring authorities as well as bidders, contractors and consultants should observe the highest

standard of ethics and should not indulge in the following prohibited practices, either directly or

indirectly, at any stage during the procurement process or during execution of resultant contracts:

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any
material benefit, in exchange for an unfair advantage in the procurement process or to
otherwise influence the procurement process or contract execution;

i) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to
mislead so that financial or other benefits may be obtained or an obligation avoided. This
includes making false declaration or providing false information for participation in a tender
process or to secure a contract or in execution of the contract;

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any
other practice coming under the purview of The Competition Act, 2002, between two or more
bidders, with or without the knowledge of the procuring entity, that may impair the
transparency, fairness and the progress of the procurement process or to establish bid prices
at artificial, non-competitive levels;

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence
their participation in the procurement process or affect the execution of a contract;

v) “Conflict of interest”:-Participation by a bidding firm or any of its affiliates that are either
involved in the consultancy contract to which this procurement is linked; or if they are part of
more than one bid in the procurement; or if the bidding firm or their personnel have
relationships or financial or business transactions with any official of procuring entity who are
directly related to tender or execution process of contract; or improper use of information
obtained by the (prospective) bidder from the procuring entity with an intent to gain unfair
advantage in the procurement process or for personal gain.

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into allegations
of one or more of the above mentioned prohibited practices either by deliberately destroying,
falsifying, altering; or by concealing of evidence material to the investigation; or by making false
statements to investigators and/ or by threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or by impeding the procuring entity’s rights of audit or access to
information;

137



3. Obligations for Proactive Disclosures

i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of
Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest (coming
under the definition mentioned above — pre-existing or as and as soon as these arise at any stage)
in any procurement process or execution of contract. Failure to do so would amount to violation
of this code of integrity; and

ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions
of such a code of integrity with any entity in any country during the last three years or of being
debarred by any other procuring entity. Failure to do so would amount to violation of this code of
integrity.

iii) To encourage voluntary disclosures, such declarations would not mean automatic
disqualification for the bidder making such declarations. The declared conflict of interest may be
evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly
voluntary reporting of previous transgressions of Code of Integrity elsewhere may be evaluated
and barring cases of various grades of debarment, an alert watch may be kept on the bidder’s
actions in the tender and subsequent contract.

4. Punitive Provisions

Without prejudice to and in addition to the rights of the procuring entity to other penal provisions
as per the bid documents or contract, if the procuring entity comes to a conclusion that a
(prospective) bidder/ contractor directly or through an agent, has violated this code of integrity in
competing for the contract or in executing a contract, the procuring entity may take appropriate
measures including one or more of the following:

i) If his bids are under consideration in any procurement

a) Forfeiture or encashment of bid security;

b) calling off of any pre-contract negotiations; and

c) rejection and exclusion of the bidder from the procurement process

ii) If a contract has already been awarded

a) Cancellation of the relevant contract and recovery of compensation for loss incurred
by the procuring entity;

b) Forfeiture or encashment of any other security or bond relating to the procurement;

c) Recovery of payments including advance payments, if any, made by the procuring
entity along with interest thereon at the prevailing rate;

iii) Provisions in addition to above:

a) banning/ debarment of the bidder from participation in future procurements of the
procuring entity for a period not less than one year;

b) In case of anti-competitive practices, information for further processing may be filed
under a signature of concerned Director of CIL/Subsidiary, with the Competition
Commission of India.

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff
found responsible.
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Annexure-X

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY
DEDUCTED @5% FROM RUNNING BILL
IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY
PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM
RUNNING BILL

WHEREAS

.............. (Name and address of the Contractor) (herein after called “the Contractor”) has
entered into a contract dated.......... (herein after called the said contract) with ............ (name of the
Company) (hereinafter called “the Company”) to execute ............. (name of the contract and brief
description of work) on the terms and conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule
commercial bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of
India Act, 1934 excluding Co-operative banks or Regional Rural Banks) for a sum of Rs.............. as
security for release of equivalent amount of Retention Money/Bid Security as per terms and
conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of Bid Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, unconditionally
and irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company
that if the contractor shall in any way fail to observe or perform the terms and conditions of the
said contract or shall commit any breach of its obligation there under, the Bank shall on its mere
first written demand, and without any objection, demur and without any reference to the
contractor, pay to the company the said sum of ............... or such portion as shall then remain due
with interest without requiring the Company to have recourse to any legal remedy that may be
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available to it to compel the Bank to pay the sum, or failing on the company to compel such
payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the
Company and as regards the amount payable by the Bank under this guarantee. The Bank shall
not be entitled to withhold payment on the ground that the Contractor has disputed its liability to
pay or has disputed the quantum of the amount or that any arbitration proceeding or legal

proceeding is pending between the Company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and
shall remain in force and effect till the period that will be taken for the performance of the said
Contract which is likely to be ............ dayof ............ but if the period of Contract is extended either
pursuant to the provisions in the said Contract or by mutual agreement between the contractor
and the company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay
to the company the said sum of Rs.............. or such lesser amount of the said sum of Rs...................

as may be due to the company and as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said
sum of Rs........... and interest are fully satisfied and the Company certifies that the Contract has

been fully carried out by the Contractor and he has discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty
without consent of the Bank and without affecting in any way the obligations hereunder to vary
any of the terms and conditions of the said contract or to extend time for performance of the said
contract from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Company against the contractor and to forebear to enforce any of the terms &
conditions relating to the said Contract and the Bank shall not be relieved from its liability by
reason of such failure or extension being granted to the Contractor or to any forbearance, act or
omissions on the part of the company or any indulgence by the Company to the Contractor or any
other matter or thing whatsoever which under the law relating to sureties would but for this

provision have the effect or relieving or discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is

not extended by the Bank beyond the period specified above the Bank shall pay to the company
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the said sum of Rs.............. or such lesser sum as may then be deemed to the Company and as the

Company may require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee
is restricted to Rs........... The Guarantee shall remain in force till the day ......... X e of ...®.....
and unless the Guarantee is renewed or claim is preferred against the Bank on or before the said
date all rights of the Company under this Guarantee shall cease and the Bank shall be relieved and
discharged from all liabilities hereunder except as provided in the preceding Clause.

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days
beyond the defect liability period whichever is more. Defect liability period shall be derived based
on provisions of contract.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a sufficient

demand notice. Bank shall effect payment thereof forthwith.

This Guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor.
The Bank has under it is constitution power to give this guarantee and Shri .................. who has
signed it on behalf of the Bank has authority to do so.

Signed and sealed this........... day of................. F] S

SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)
(Name)
(Designation)
(Code number)
(address)

“The Bank Guarantee as referred above shall be operative at our branch at........ payable

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the
branch with address of the specified town/city)”
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NOTE:- The department shall ensure extension of guarantee period in case of extension of time.
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Annexure-XI

PROFORMA OF BANK GURANTEE FOR PERFORMANCE

SECURITY

To

Re: Bank Guarantee in respect of Contract No.......c.ccccevveveenennes ,Dated................

Between ................. (Name of the company) AN oo (Name of

the Contractor)
WHEREAS

.............. (Name and address of the Contractor) (herein after called “the Contractor”) has
entered into a contract made as per letter of acceptance.................... dated......... (herein after called
the said contract) with ............ (name of the Company) (hereinafter called “the Company”) to
execute ............. (name of the contract and brief description of work) on the terms and conditions

contained in the said contract.

It has been agreed that the Contractor shall furnish a Performance Security in the shape of
Bank Guarantee from a Schedule Commercial bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional
Rural Banks) for a sum of Rs.............. as security for due compliance and performance of the terms
and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of performance Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, unconditionally
and irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company
that if the contractor shall in any way fail to observe or perform the terms and conditions of the
said contract or shall commit any breach of its obligation there under, the Bank shall on its mere
first written demand, and without any objection, demur and without any reference to the
contractor, pay to the company the said sum of ............... or such portion as shall then remain due
with interest without requiring the Company to have recourse to any legal remedy that may be
available to it to compel the Bank to pay the sum, or failing on the company to compel such
payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the
company and as regards the amount payable by the Bank under this Guarantee. The Bank shall
not be entitled to withhold payment on the ground that the Contractor has disputed its liability to
pay or has disputed the quantum of the amount or that any CIL proceeding or legal proceeding is
pending between the company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and
shall remain in force and effect till the period that will be taken for the performance of the said
Contract which is likely to be ............. dayof .............. but if the period of Contract is extended either
pursuant to the provisions in the said contract or by mutual agreement between the contractor
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and the company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay
to the company the said sum of ............... or such lesser amount of the said sum of ............... as
may be due to the company and as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said
sum of ..o, and interest are fully satisfied and the Company certifies that the Contract has
been fully carried out by the Contractor and discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty
without consent of the Bank and without affecting in any way the obligations hereunder to vary
any of the terms and conditions of the said contract or to extend time for performance of the said
contract from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Company against the contractor and to forebear to enforce any of the terms
and conditions relating to the said Contract and the Bank shall not be relieved from its liability by
reason of such failure or extension being granted to the Contractor or to any forbearance, act or
omissions on the part of the company or any indulgence by the Company to the Contractor or any
other matter or thing whatsoever which under the law relating to sureties would but for this
provision have the effect or relieving or discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is
not extended by the Bank beyond the period specified above, the Bank shall pay to the company
the said sum of ............... or such lesser sum as may then be deemed to the Company and as the
Company may require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee
is restricted to Rs......ceeeennns The guarantee shall remain in force till the day ......*........ of .
and unless the guarantee is renewed or claim is preferred against the bank on or before the said
date all rights of the Company under this guarantee shall cease and the Bank shall be relieved and
discharged from all liabilities hereunder except as provided in the preceding Clause.

* The date of guarantee shall cover a period of “minimum one year” or “90 days beyond the date
of completion” whichever is more.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a sufficient
demand notice. Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

The Bank has under its constitution power to give this Guarantee and Sri.........cccceeu.e.n. who
has signed it on behalf of the Bank has authority to do so.

Signed and sealed this........... day of................ at............
SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)
(Name)
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(Designation)
(Code number)

(address)

“The Bank Guarantee as referred above shall be operative at our branch at........ payable

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the
branch with address of the specified town/city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of time.
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Annexure-XIlI

PROFORMA OF BANK GUARANTEE FOR
MOBILISATION/ LUMP-SUM ADVANCE.

M/s. Coal India Limited
10, Netaji Subhas Road,, Calcutta
Or

(Name of the Subsidiary Company with address).

Dear Sir,

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at
........................ (hereinafter called “the Company” which expression shall unless repugnant to the
subject or context includes its successors and assigns) having agreed under the terms and
conditions of the Contract No............ dated............. Entered into between Coal India
Limited/Subsidiary Company and M/s having its Registered Office at ........cccceueuunee.. (hereinafter
called “the Contractor” to make mobilisation advance/lump-sum advance to the tune of Rs............
subject to submission of the Bank Guarantee for equal amount from any Nationalised/ Schedule

commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of

India Act, 1934 excluding Co-operative banks or Regional Rural Banks), We ............ Bank
(hereinafter referred to as the said Bank) hiving it is Registered Office at .........ccccuevvennns do hereby
undertake and agree to pay the Company to the extent of Rs................ on demand stating that the

amount claimed by the Company is due and payable by the contractor for the reasons of non-
refund and or non-recovery of the amount with interest thereon and to unconditionally pay the

amount claimed by the company on such demand without any demur to the extent aforesaid.

2. We, e, Bank agree that the Company shall be the sole judge as to whether the said
Contractor has failed/neglected in refunding the amount advanced by the Company and/or extent
of loss and damages caused to or suffered by the Company on account of the amount advanced
not being recovered in full and non-utilisation of the said advanced amount or part thereof for the
purpose of performance of the contract and interest payable thereon and the decision of the

company in this behalf shall be final and binding on us.
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3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force

and effect upto ............... and any claim received after the said date shall in no case bind the Bank.

4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee or indemnity from time to time vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contractor or to postpone any time
and from time to time any of the powers exercisable by it against the said contractor and either
to enforce or to forbear from enforcing any of the terms and conditions governing the said
contract or securities available to the company and the said Bank shall not be released from its

liability under these presents.

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee
is restricted to Rs.............. and this Guarantee shall come into force from the date hereof and shall
remain in full force and effect till ................... unless the written demand or claim under this
Guarantee is made by the Company with us on or before ................... all rights of the Company
under this Guarantee shall cease to have any effect and we shall be relieved and discharged our

liabilities hereunder.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with

the previous consent of the company in writing and agree that any change in the constitution of

the said contractor or the said Bank shall not discharge our liability hereunder.

7. This guarantee issued by Sri.............. who is authorized by the Bank.

Under jurisdiction of .......cccceecvveirecveennnens court only.
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Annexure-XIll

SAMPLE GUARANTEE BOND
This agreement made this..................... day of .o, two thousand ..................
between M/s......coovvevveveveerennne (hereinafter called the Guarantor of the one part ) and the other

.............. Ltd. (Name of the Subsidiary the other part).

Whereas this agreement is supplementary the contract (hereinafter called the contract)

dated................ made between the Guarantor of the one part and subsidiary the other part,
whereby the contractor, inter alia, undertook to render the buildings and structures in the said
contract recited, completely................... (termite proof / leak proof etc.).

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will
remain ............... (termite proof / leak proof etc.) for ............... years to be reckoned from the date
after the maintenance period / completion period prescribed in the contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that
matter, shall replace at his risk and cost such wooden members as may be damaged by termites,
and in case of any other defect being found he shall render the building termite proof at his cost
to the satisfaction of the Engineer In charge, and shall commence the works of such rectification
within 7(seven)days from the date of issuing notice from the Engineer In charge calling upon him
to rectify the defects, failing which the work shall be got done by the department by some other
contractor at the Guarantor’s cost and risk, and in the latter case the decision of the Engineer In-
charge as to the cost recoverable from the Guarantor shall be final and binding.

That if the Guarantor fails to execute the ................ (anti-termite treatment / leak proof
treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal and
his successors against all loss, damage, cost, expense or otherwise which may be incurred by him
by reason of any default on the part of the Guarantor in performance and observance of this
supplemental agreement. As to the amount of loss and / or damage and / or cost incurred by the
subsidiary, the decision of the Engineer-in-charge will be final and binding on the parties.

In witness whereof these presents have been executed by the obligator ..................... and
bY o for and on behalf of the ........ccueees Ltd. (Subsidiary) on the day, month and year
first above written.

Signed, sealed and delivered by Obligator in the presence of —

1)

2)

Signed for and on behalf of the subsidiary by ..................... In the presence of —

1)

2)
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Annexure-XIV

PROFORMA OF
INDENTURE FOR SECURED ADVANCE OR CREDIT

THIS INDENTURE made this day of .............. between.............. (hereinafter called the contractor)
which expression shall where the Context as admits or implies be deemed to include his executor
/ administrators and assign of the one part and ................... Coalfields, having its registered office
F] S (hereinafter called the Engineer) which expression shall where the context so admits
or implies be deemed to include its successors and assign of the other part.

Whereas by an agreement dated (hereinafter called the said agreement), the contractor has
agreed t0 CONStrUCt.....ccccvvevecerrciecece e

And whereas the Contractor has applied to the Engineer that he may be or be given credited for
materials brought by him to the site of the work subject to the said agreement for use in
construction of the work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration

of the sum of Rs....cccevvvvivireiceeeeen, (RUPEES ..ovvvvrvererreeenenen only) paid to the contractor by the

Engineer. The receipt where the Contractor hereby acknowledges and of such advance or credited

(if any) as may be made to him as aforesaid the Contractor hereby covenants and agrees with the

Engineer and declares as follows:-

1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be
employed by the Constructor in or toward the execution of he said works and for no other
purpose whatsoever.

2. That the material for which the advance or credit is given are offered to and accepted by the
Engineer as security and are absolutely the Contractor’s own property and free from
encumbrances of any kind the Contractor will not make any application for or receives further
advance or credit on the security or material which are not absolutely his own property and
free from encumbrances of any kind and the Contractor shall indemnify the Engineer against
any claims to any material in respect of which advance or credit has been made to him as
aforesaid.

3. That the said material and all other material on the security of which any further advance or
advances or credit may be given as aforesaid ( hereinafter called the said materials) shall be
used by the Contractor solely in the execution of the said works in accordance with the
direction of the Engineer and in terms of said agreement.

4. That the Contractor shall make at his own cost all necessary and adequate arrangement for
the proper safe custody and protection against all risks of the said material and that until used
in the construction as aforesaid the material shall remain at the site of the said works in
Contractor’s custody and on his responsibility and shall at all times be open to inspection by
the Engineer. In the events of the materials or any part thereof being stolen, destroyed or
damaged or becoming deteriorated in greater degree than in due to reasonable use and wear
thereof the Contractor will replace the same with other materials of like quality of repair and
make good the same as required by the Engineer.
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5. The said material shall not on any account be removed from the site of work expect with the
written permission of the Engineer.

6. That the advance shall be repayable in full when or before Contractor receives payment from
the Engineer of the price payable to him for the said work under the term and provisions of
the said agreement. Provided that if any intermediate payments are made to the Contractor
on account of work done then on the occasion of each payment the Engineer will be at liberty
to make a recovery from the Contractor’s bill from such payments by deducting there from the
value of the said materials than actually used in the contraction and in respect of which
recovery has not been made previously. The value of this purpose being determined in respect
of each description of materials at the rates at which the amounts of the advance as made
under these presents was calculated.

7. That the Contractor shall at any time make at any default in the performance of observance in
respect of any of the terms and provisions of he said agreement or of that provisions the total
amount of the advance or advances that may still be owing to the Engineer, shall immediately
on the happening of such default be repayable by the Contractor to the Engineer together with
interest thereon at 12% p.a. from the date of respective dated to such advance or advances to
the date of payment and with all costs. Damages and expenses incurred by the Engineer in or
for recovery hereof or the Contractor hereby covenants and agrees with the Engineer to repay
and pay the same respective to him accordingly.

8. That the Contractor hereby charges all the said materials with the repayment to the Engineer
of all sums advances or credit as aforesaid and all costs. Charges, damages and expenses
payable under these presents PROVIDED ALWAYS it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the powers
contained therein if and wherever the covenant for payment and repayment herein before
contained shall be become enforceable and the money owing shall not be paid in accordance
therewith. The Engineer may at any time thereafter adopt all or any of the following courses
he may deem best:-

a. Seize the utilize the said material or any part thereof in the completion of the said works
in accordance with the provision in that behalf contained in the said agreement debating
the Contractor with the actual cost of effecting such completion and the amount due in
respect of advance or credit under these presents and crediting the Contractor with value
of work done as if he has carried it out in accordance with the said agreement and the rates
thereby provided if the balance is against the Contractor is to pay the same to the Engineer
on demand.

b. Remove and sell by public action the seized materials or any part thereof and out of the
money arising from the sale repay the Engineer under these presents and pay over the

surplus ( if any) to the Contractor.

c. Deduct all or any part of the moneys owing from any sums due to the contractor under
said agreement.

9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said
advance shall not be payable.
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10. That in the event of conflict between the provisions of these presents and the said agreements,
the provision of these presents shall prevail and in the event of any dispute or difference
arising over the construction or effect of these presents, the settlement of which has not been
hereinbefore expressly provided for the same shall so far as is lawful be subject to jurisdiction
of Delhi courts only.

IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands
and seals the day year first above written.

Signed, Sealed and delivered by

Contractor The Engineers.
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Annexure-XV
PROFORMA OF JOINT VENTURE AGREEMENT

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable
in the concerned state)

This Joint Venture agreement is made on this ......ccccccevvnennen. day of e,
AMONGST/BETWEEN
M/S et , having its registered Office at ......c.ccoceeveeenennenee.
Represented by Shri.....cccooovieiiecenennnen. (Name and Designation) of M/s...........u....... Who has
power of Attorney to enter into Joint Venture With........cccoeevveveivviveiiececenen. andSign all documents/
agreements on behalf of M/s................. (hereinafter referred to as”.......ccc.u...... ")
AND
M/Srieeeieeeeeeee e , having its registered Office at ........cccceevvevreennneen.
Represented by Shri.......cccovveviviveencennne. (Name and Designation) of M/s........cccceuee.. who has power
of Attorney to enter into Joint Venture With....iiiiiiiiennn, andSign all
documents/agreements on behalf of M/s.................. (hereinafter referred to as”.................. ”).
AND
M/Srieeeieeeeeeee e , having its registered Office at ......c.cccceeevveveennnnen.
Represented by Shri......ccccccveivivivereennne. (Name and Designation) of M/s.....................who has power
of Attorney to enter into Joint Venture With.....iiiiiiinininiennn, andSign all
documents/agreements on behalf of M/s.................. (hereinafter referred to as”.................. ”).
The expressions M/s ......cccceevvenee.. and M/S...ooeoeeenn. and M/s ........... shall, wherever the context

admits, mean and include their respective legal representatives, successors-in-interest and assigns
and shall collectively be referred to as “Joint Venture /Parties” and individually as “Joint Venture
Partner/Party”.

WHEREAS M/s.......cueuuue.. and M/s......coeen... agreed to form a Joint Venture in order to join their
forces to obtain best results from the combinations of their individual resources of technical and
management skill, finance and equipment for the benefit of the project and in order to submit the
Bid fOr the WOrk Of ...
.................................................................................................................................................. (Hereinafter
referred to as “Project”) under.........ccccueuu..... (Name of Company(hereinafter referred to as “the
principle Employer”).

The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint
Venture agreement”) to jointly prepare and submit the Bid for the Project and in the event of
securing the Project from the Employer, to execute the Project in accordance with the Contract
terms and conditions, to the satisfaction of the Principal Employer.

NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree as
follows:

1) FORMATION AND TERMINATION OF THE JOINT VENTURE.
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2)

3)

The parties under this Agreement have decided to form a Joint Venture to submit the Bid for
the above Project and execute the Contract with the Principal Employer for the Project, if
qualified and awarded.

a) The name and style of the Joint Venture shall be “.........cooveevvevevviiencen.
(hereinafter called the “Joint Venture ”)

b) The Head Office of the Joint Venture shall be located at..........ccccvveeenen.. and the site office
will be located at the site of the Project. All communication regarding the project will be
made t0....ccoveeevvevernnnen. Telephone NOS......coveveevrcece e,

c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or otherwise
dispose all or part of its respective interests in the Joint Venture to any party including the
existing partner of the Joint Venture.

d) The terms of the Joint Venture shall begin as on the date first set forth above and shall

terminate on the earliest of the following dates.

i) The Joint Venture fails to obtain qualification from the Employer.

ii) The Contract for the Project is not awarded to the Joint Venture.

iii) The Employer cancels the Project.

iv) The Project is completed including defects liability period to the satisfaction of the
Employer and all the parties complete any and all duties, liabilities and responsibilities
under or in connection with the Contract and the Joint Venture agreement.

LEAD PARTNER.

MY/ S shall be the Lead Partner of the Joint Venture and is In-charge for
performing the contract management. M/s..........cccu...... shall be attorney of the parties duly
authorized to incur liabilities and receive instructions for and on behalf of any and all partners
in the Joint Venture and also all the partners of the Joint Venture shall be jointly and severally
liable during the bidding process and for the execution of the contract as per contract terms
with the employer in accordance with the power of attorney annexed. All Joint Venture
partners M/s......cceevenunene. 5 M/Siiiieend& MSiiiiieeeeen nominate and authorize
Shriccicecene. ( name and designation) of M/s....ccccovmivrcrenecernenne. to sign all letters,
correspondence, papers & certificates and to submit the Pre-qualification Application / Bid
documents for and on behalf of the Joint Venture.

REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE.

Each constituent party of the Joint Venture appoints the following personnel as the
representative of the relevant party with full power of attorney from the Board of Directors of
the concerned company, or from the partners of the entity, or from the proprietor.

JV Partner Name Position in the respective Company




4)

5)

6)

7)

8)

9)

PARTICIPATION SHARE & WORK RESPONSIBILITIES.

4.1 The parties agree that their respective participation share (hereinafter called ‘Participation
Share’) in the Joint Venture shall be as follows:

M/Seitieeeee e D eereeenns % (veveverannn per cent)
M/Seitieeeee e D eereeenns % (veveverannn per cent) and
M/ et eenne & eveereeaaenes % (voveeeereenns per cent)

4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working capitals,
profits or losses or others arising out of or in relation to execution of the Project individually
or collectively.

4.3 The parties shall jointly execute the works under the Project as an integrated entity and
allocate responsibilities as regards division of work between themselves by organizing the
adequate resources for successful completion of the Project. However all parties shall remain
jointly and severally responsible for the satisfactory execution of the Project in accordance
with the Contract terms and conditions.

JOINT AND SEVERAL LIABILITIES.

All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification and
Bidding process; and in the event the contract is awarded, during the execution of the
Contract, in accordance with Contract terms.

WORKING CAPITAL

During the execution of work/service, the requirement of Working Capital shall be met
individually or collectively by the JV partners.

BID SECURITY:

Bid Security, Performance Security and other securities shall be paid by the Joint Venture
except as otherwise agreed.

PERSONNEL & EQUIPMENT

Team of Managers / Engineers of all the partners of the Joint Venture will form part of the core
management structure and assist in execution of the project. The list of Personnel and
equipment proposed to be engaged for the project by each Party will be decided by the
management committee.

NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT VENTURE .

a) As between themselves, each Party shall be fully responsible for the fulfillment of all
obligations arising out of its scope of the work for the Project to be clarified subject to the
Agreement between the Parties and shall hold harmless and indemnified against any
damage arising from its default or non-fulfillment of such obligations.
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b) If any Party fails to perform its obligations described in this Agreement during the
execution of the Project and to cure such breach within the period designated by the non-
defaulting party, then the other party shall have the right to take up work, the interest and
responsibilities of the defaulting party at the cost of the defaulting party.

c) Steppinginto the shoes of the existing partner of Joint Venture with all the liabilities of the
existing partner from the beginning of the contract with the prior approval of
CIL/Subsidiary.

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture
partners, Joint Venture shall be liable for non-performance of the whole contract
irrespective of their demarcation or share of work.

e) In case bid being accepted by Company, the payments under the contract shall only be
made to the Joint Venture and not to the individual partners.

10) BANK A/C.

Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or
Nationalized Bank in India asper mutual Agreement and all payments due to the Joint Venture
shall be received only in that account, which shall be operated jointly by the representative of
the Parties hereto. The financial obligations of the Joint Venture shall be discharged through
the said Joint Venture Bank Account only and also all the payments received or paid by
company to the Joint Venture shall be through that account alone.

11) LIMIT OF JOINT VENTURE ACTIVITIES.

The Joint Venture activities are limited to the bidding and in case of award, to the performance
of the Contract for the Project according to the conditions of the Contract with the Employer.

12) TAXES.

Each Party shall be responsible for its own taxes, duties and other levies to be imposed on each
party in connection with the Project. The taxes, duties and other levies imposed on the Joint
Venture in connection with the Project shall be paid from the account of the Joint Venture.

13) EXCLUSIVITY

The Parties hereto agree and undertake that they shall not directly or indirectly either
individually or with other party or parties take part in the Bid for the said Project. Each Party
further guarantee to the other party hereto that this undertaking shall also apply to its
subsidiaries and companies under its direct or indirect control.

14) MISCELLANEOUS:

a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or part
of its respective interests in the Joint Venture to all third party without the Agreement of the
other party in writing.
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b. Subject to the above clause, the terms and conditions of this agreement shall be binding
upon the parties, the Directors, Officers, Employees, Successors, Assigns and

Representatives.

15) APPLICABLE LAW

This agreement shall be interpreted under laws and regulations of India.

IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals the

day, month, year first above written.

Signature

(Name & Address )

(Official Seal )

Witness
SigNAture ..o veeveeveeecce e

(Name & Address )

FOF i,
Signature
( Name & Address )
(Official Seal )
Place.....covvevreveceenen.
Date .o,
Witness
Signature .....ccccceeeveveeeeieee,

( Name & Address )
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Annexure-XVI
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.
1. Name of the Bidder et eeeteee teee bt et —es et tea et ta—eeer bt st bt st aen st aeenreeennes

2. Address of the Bidder L ettt tee e eee et ee e eeteeat bt st tes et tea bt senntesarbe st ae sreeens

3. Particulars of Bank:

Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code
MICR No.

( Digital Code number appearing on the MICR Band of the cheque supplied by the Bank.
Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank
Name, Branch Name and Code Number.

RTGS CODE | | rrrrfrr PP PPl q
Account Type Savings Current Cash Credit
Account Number(as appearing in
the Cheque Book.

4. Date from which the mandate should be effective.

| hereby declare that the particulars given above are correct and complete. If any
transaction is delayed or not effected for reasons of incomplete or incorrect information. | shall
not hold Company responsible. | also undertake to advise any change in the particulars of my
account to facilitate updation of records for purpose of credit of amount through NEFT/ RTGS
transfer. | agree to discharge responsibility expected of me as a participant under the scheme.
Any bank charges levied by the bank for such e-transfer shall be borne by us.

Place :
Date:
Signature of the Party / Authorised Signatory

Certified that particulars furnished above are correct as per our records.

Banker’s Stamp
Date

Signature of the Authorised official from the Bank
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Annexure-XVII
INVITATION AND DECLARATION FOR NEGOTIATIONS.

(Refer Para 5.6.6 (iv) (c))
Invitation for Negotiations

(On letterhead of the procuring entity)

No: Dt:
ToM/s Registered A/ D

Sub: Tender No ---------------- opened on -------------- for the supply of
Dear Sir,

The rates quoted in your tender are considered high. You are therefore, requested to come
for negotiations of rates, on.............. (date) at........... (time) at............. (venue).

You should, however, come for negotiations only in case you are prepared to furnish before
such date the declaration appended herewith.

A copy of the form in which you may submit your revised offer after negotiations is
enclosed.

Yours faithfully,

Enclosure: (Authorised Officer)
(1) Form of Declaration

(2) Form of Revised Offer

FORM OF DECLARATION
(To be signed and submitted before start of negotiations)
(On company letterhead)
No: Dt:
To

Sub: Tender NO ---------------- Opened on -------------- for the supply of
Ref: Your invitation for negotiations No: dated:
Dear Sir,
[ duly authorised on behalf of M/ s. do
declare that in the event of failure of the contemplated negotiations relating to Tender
No. opened on my original tender shall remain
open for acceptance on its original terms and conditions.

Yours faithfully,

Place: Signatures of bidder, or
Date: officer authorised to sign
the bid documents
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on behalf of the bidder

Annexure-XVIil

FORMAT OF REVISED OFFER IN NEGOTIATIONS.

(Refer Para 5.6.6(iv) (d))
Revised Offer in Negotiations

(On company letterhead)

0 o 0 TR
FUIl @AArESS...uiueiiecee ettt st e st s s er s aenen

TO ceriie e

Sir,

Sub: Tender NO ---------------- opened on -------------- for the supply of

Ref: Your invitation for negotiations no: dated:

1. On further discussions with your representatives on ...................... in response to
your letter no ..o, dated .................

We are not prepared to reduce the rates already quoted in the original tender, which will
remain valid Up to......ccoeeceeeieeieeies

Or
1.1/ we reduce my/ our rates as shown in the enclosed schedule of items.

2. I/ we am/ are aware that the provisions of the original bidding document remain
valid and binding on me.

3.1/ we undertake to execute the contract as per following Schedule.........

4.1/ we agree to abide by this tender on the revised rate quoted by me/ us, it is open for
acceptance for a period of 120/ 180 days from this date, i. €., UP tO .c..cveeereeerereeecrecrnes and in
default of my/ our doing so, I/ we will forfeit the earnest money deposited with the original
tender/ attached herewith. Eligibility as valid tenderers shall be deemed to be the consideration
for the said forfeiture.

Yours faithfully,
Signatures of bidder or
Officer authorised to sign the bid
documents on behalf of the bidder
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