
 

 

 

 

  

 

NIT No:  GM (NK)/EnM/e-NIT/2025-26/ 144                                             Date: 28.03.2026 

सेंट्र लकोलफिल्डसफलफिटे्ड 

(कोलइंडियाडलडिटेिकीएकसहायककम्पनी) 

एनकेके्षत्र 

रांची, झारखण्ड- 829210 

दूरभाष: 06531-236881, +91 

8987784541 

फैक्स :06531-235115 

ई-िेल :soenmnk@gmail.com 

कायाालयवेबसाइट: 

www.centralcoalfields.in 

डवद्युतीयएवंयांडत्रकीडवभाग 

 

CENTRAL COALFIELDS 

LIMITED 

(A Subsidiary of Coal India Limited) 

NK Area 

Ranchi, Jharkhand-829210 

TEL: 06531-236881, +91 8987784541 

FAX: 06531-235115 

e-mail: soenmnk@gmail.com 

Office website: 

www.centralcoalfields.in 

E&M DEPARTMENT 

फिफिदा सूचिा  

Notice Inviting Tender 
 

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in from 

the eligible bidders having Digital Signature Certificate (DSC) issued from any agency authorized by 

Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to 

the Root Certificate of CCA, for the following work: 

 

Description of work Location 

Estimated Cost of 
Work  

(Including GST) 
(In Rs.) 

Earnest 

Money (In 

Rs.) 

Period of 

Completion (In 

Days) 

Repair, maintenance of 11kV GOAB switch, 
laying and handling of HT and LT cables, 
trench cutting, tree trimming, installation 
MCCB Switches, Making/ connection of 
earth pits with required accessories and 
electrification of switch room at Quarry No. 
02 Substation (11kV/3.3kV/440V) under 
Purnadih OCP, NK Area.  

Purnadih 

OCP, NK 

Area. 

3,96,710.00 5,000.00 21 (Twenty 

One) 

 

(i). For Site visit of location of work, the prospective bidder(s) may contact ………………… 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Staff Officer (E&M), NK Area.  Mobile No.  + 91 9931552962 
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2. Time Schedule of Tender: 

Sl. No Particulars Date Time 

a. Tender e-Publication date 28.03.2026 1800 Hrs 

b. Document download start date 30.03.2026 1100 Hrs 

c. Document download end date 10.04.2026 1700 Hrs 

d. Bid Submission start date 30.03.2026 1100 Hrs 

e. Bid submission end date 10.04.2026 1700 Hrs 

f. Start date for seeking Clarification on-line 30.03.2026 1100 Hrs 

g. Last date for seeking Clarification on-line 04.04.2026 1100 Hrs 

h. Date of Pre-bid meeting (if any) -- -- 

i. Bid Opening date 11.04.2026 1100 Hrs 

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of NIT. 

 

3. Earnest Money Deposit (EMD):  

The bidder will have to make the payment of EMD through ONLINE mode only. 
 

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from 

designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 

NET-BANKING: In case of payment through net-banking the money will be immediately transferred 
to Subsidiary’s designated Account.  
NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will 

have to make payment as per the Challan(s) generated by system on e-Procurement portal. The 

payment of EMD through NEFT/RTGS mode should be made well ahead of time to ensure that 

the EMD amount is transferred to CIL/ Subsidiary account before submission of bid. 

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully 

received in CIL/ Subsidiary’s designated account and the information flows from Bank to e-

Procurement system. 

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and 

time of bid submission but not received by CIL/ Subsidiary within the specified period due to 

any reason(s) whatsoever then the bid will not be accepted. However, the EMD will be refunded 

back to the bidder. 

 3.2   If the L1 bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited. 

4. Pre-bid Meeting:  

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the 

scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the 

issues and to answer the questions on any matter that may be raised at that stage. Non-attendance 

at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be presumed 



that the bidder does not require any clarification. The management shall circulate proceedings of 

the pre-bid meeting, if held. 

5. Clarification of Bid:  

The bidder may seek clarification on-line within the specified period. However, the management 

will clarify as far as possible to the relevant queries.  

6. User Portal Agreement:  

The bidders have to accept the on-line user portal agreement which contains the acceptance of all 

the Terms and Conditions of NIT and tender document, undertakings and the e-Procurement 

system through https://coalindiatenders.nic.in in order to become an eligible bidder. This will be 

a part of the agreement. 

7. Eligible Bidders:  

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership 

firm, company, any legal entity having eligibility to participate as per eligibility criteria stipulated in 

clause No.8 of NIT and having Digital Signature Certificate (DSC) issued from any agency authorized 

by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain 

of trust to the Root Certificate of CCA. Joint Venture is not allowed to participate in the tender. 

 

8. Eligibility Criteria: 

 

A. Work Experience: 
 

The Intending bidder must have in its name or proportionate share as a member of Joint 
Venture/Partnership firm experience of having successfully completed similar work 
during last 7(seven) years ending last day of month previous to the one in which bid 
applications are invited (i.e. eligibility period) should be any of the following: - 
 

Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost put to tender. 

Or 
Two similar completed works each costing not less than the amount equal to 50% of the 
estimated cost put to tender. 

Or 
One similar completed work costing not less than the amount equal to 80% of the estimated 
cost put to tender. 
 

Experience for those works only shall be considered for evaluation purposes, which match 
eligibility requirement stipulated above, on or before the last day of month previous to one 
in which tender has been invited (publication date of NIT). The experience of 
incomplete/ongoing works as on last date of eligibility period will not be considered for 
evaluation.  If the referred work includes construction as well as maintenance and/ or 
operation after construction, the experience of such work may be considered as ‘acceptable’ 
if the construction part is completed as on the last date of ‘eligibility period’, even if 
maintenance work is ongoing, and the certificate issued clearly stipulates the same.   
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In all the above cases, while considering the value of completed works, the full value of 
completed work be considered whether or not the date of commencement is within the said 
7(seven) years period. The date of completion of work should be during last 7(seven) years 
ending last day of month previous to the one in which bid applications are invited.  
 

Cost of previous completed works shall be given a simple weightage of 7% per year to 
bring them at current price level, while evaluating the qualification requirement of the 
bidder. Such weightage shall be considered after end date of completion. Updating will be 
considered for full or part of the year (total no. of days / 365) i.e. considering 365 days in a 
year, till the last day of month previous to one in which bid has been invited. 
 
 

The definition of similar work shall be as follows: Sub-station maintenance work.  
 

In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line: 

 
i) Description of qualifying experience (similar nature) 
ii) Work order Number /Agreement Number of each experience 
iii) Name & address of Employer/Work Order Issuing authority of each experience 
iv) Percentage (%) share of each experience (in case the experience has been earned by the 

bidder as a partner in a joint venture firm/partnership firm then the proportionate value 
of experience in proportion to actual share of bidder in that joint venture firm/ 
partnership firm will be considered against eligibility else it shall be taken as 100%). 

v) Executed Value of work against each experience 
vi) Start date & end date of each qualifying experience (similar nature) 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 
 

a. Confirmation in the form of Yes/No regarding submission of similar work experience as 
defined in the NIT. 

 

Scanned copy of documents to be uploaded by the bidders (Confirmatory Documents) as 

per 9(b) below. 

 

     B. Permanent Account Number (PAN): The bidder should possess valid Permanent Account Number 

(PAN) issued by Income Tax department, Govt. of India. 

  In respect of the above eligibility criteria the bidders are required to furnish the following 

information on-line: 

 i) Confirmation regarding possessing of Permanent Account Number (PAN) issued by Income Tax 

department, Govt. of India in the form of Yes / No. 

 Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT): 

           PAN CARD of the bidder 

C.  Goods and Services Tax (Not Applicable for Exempted Services) 



The bidder should be either GST Registered Bidder under regular scheme 
OR 

GST Registered Bidder under composition scheme 
OR 

GST unregistered Bidder 
 

In respect of the above eligibility criteria the bidder is required to furnish the following 

information online: 

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in 

NIT with respect to GST status of the bidder. 

Note:  

 i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration 

as per GST Act and rules. 

              ii) During the execution of the contract if the GST status of the bidder changes, then the payment 

of GST, if any, to the contractor will be made as per the GST status declared by the bidder during 

tender stage based on which cost to company has been ascertained or at actuals, whichever is 

lower. 

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document. 

 
Document as per 9(a)(iii) below.  
 

(D) Electrical Contractor License (Applicable to Electrical works): 
 
Valid Electrical Contractor’s License issued by Electrical Licensing Board/Authority of any Indian 
State/UT, in accordance with IE Rule-45. However, in the event of work being awarded; the bidder 
will have to comply the terms and conditions mentioned in the order issued by Ministry of Power , 
GOI vide Ref no : CEA-PS-16/25/2023-CEI Division  ( before execution of Agreement ) . Valid 
Electrical licenses of Supervisor(s) and wiremen/linemen/electrician(s) is also required 

 
In respect of the above eligibility criteria the bidders are required to furnish the following information 
on-line: 
 
i. Confirmation in the form of YES/NO regarding possessing of required electrical license of 
appropriate class. 
 

 
E. Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT APPLICABLE WHERE 
ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In terms 
of the above said policy, purchase preference shall be given to Class-I local supplier. In terms with 
the above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible to bid.  



The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local Content 
and Margin of Purchase Preference as per above mentioned Order are as follows: - 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content equal to or more than 50%, as defined under said 
order. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content equal to or more than 20% but less than 50%, as 
defined under said order. 

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content less than 20% as defined under said order 

D. ‘Local Content’ means the amount of value added in India which shall be the total value of the 
item procured (excluding net domestic indirect taxes) minus the value of imported content in the 
item (including all customs duties) as a proportion of the total value, in percent. 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a 
Class-I local supplier may be above the L1 for the purpose of purchase preference. The margin of 
purchase preference is 20%. 

In respect of the above eligibility criteria the bidder is required to furnish the following 
information online: 

i). Confirmation in the form of Yes/No regarding possessing of required document indicating 
percentage of local content as enlisted in NIT. 

Note:- 

All the Bidders at the time of bidding shall submit self-certification indicating the percentage of local 
content in the offered items in Undertaking format at Annexure-III They shall also give details of the 
location(s) at which the local value addition is made, if applicable. 

 

In terms of the above said policy, purchase preference shall be given to local suppliers in the 
following manner: 

I. In the procurement of works which are divisible in nature, the following procedure shall be 
followed: -  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, 
the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, 
the lowest Bidder among the Class-I local suppliers will be invited to match the L-1 price for the 
remaining 50% quantity subject to Class-I local supplier’s quoted price falling within the margin of 
purchase preference, and the contract for that quantity shall be awarded to such local supplier 
subject to his matching the L-1 price. In case such lowest eligible Class-I supplier fails to match the 
L-1 price or accept less than the offer quantity, the next higher Class-I local supplier within the 
margin of purchase preference shall be invited to match the L-1 price for remaining quantity and 
so on, and contract shall be awarded accordingly. In case some quantity is still left uncovered on 
Class-I local supplier, then such balance quantity may also be ordered on L-1 Bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where the 
bid is evaluated on price alone, the following procedure shall be followed: - 



i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, 
the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local suppliers, will 
be invited to match the L-1 price subject to Class-I local supplier's quoted price falling within the 
margin of purchase preference, and the contract shall be awarded to such Class-I local supplier 
subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local 
supplier with the next higher bid within the margin of purchase preference shall be invited to 
match the L-1 price and so on and contract shall be awarded accordingly. In case none of the Class-
I local suppliers within the margin of purchase preference matches the L-1 price, then the contract 
may be awarded to the L-1 Bidder. 

III. Applicability in tenders where contract is to be awarded to multiple bidders- (Delete if not 
necessary) 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates or 
otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II local supplier’ as 
well as ‘non-local supplier’, as per following procedure:  

a) In case there is sufficient local capacity and competition for the item to be procured, as notified 
by the nodal Ministry, only Class I local suppliers shall be eligible to bid. As such, the multiple 
suppliers, who would be awarded the contract, should be all and only ‘Class I Local suppliers. 

b) In other cases, ‘Class II local suppliers’ and ‘Non-local suppliers’ may also participate in the bidding 
process along with ‘Class I Local suppliers’ as per provisions of the Order.  

c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of the tendered 
quantity in any tender, the contract may be awarded to all the qualified bidders as per award 
criteria stipulated in the bid documents. However, in case ‘Class I Local suppliers’ do not qualify 
for award of contract for at least 50 (fifty) percent of the tendered quantity, purchase preference 
should be given to the ‘Class I local supplier’ over ‘Class II local suppliers’/ ‘Non local suppliers’ 
provided that their quoted rate falls within margin of purchase preference of the L1 bidder 
considered for award of contract so as to ensure that the ‘Class I Local suppliers’ taken in totality 
are considered for award of contract for at least 50 (fifty) percent of the tendered quantity. 

d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, whose 
quoted rates fall within margin of purchase preference, subject to its meeting the prescribed 
criteria for award of contract as also the constraint of maximum quantity that can be sourced from 
any single supplier. If the lowest quoting ‘Class-I local supplier’, does not qualify for purchase 
preference because of aforesaid constraints or does not accept the offered quantity, an 
opportunity may be given to next higher ‘Class-I local supplier’, falling within margin of purchase 
preference, and so on.  

e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its own 
tender specific criteria for award of contract amongst different bidders including the procedure 
for purchase preference to ‘Class-I local supplier’ within the broad policy guidelines stipulated in 
sub-paras above. 

IV. Requirement for specification in advance: The minimum local content, the margin of purchase 
preference and the procedure for preference to Make in India shall be specified in the notice 
inviting tenders or other form of procurement solicitation and shall not be varied during a 
particular procurement transaction. 

V. Verification of local content:  



a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of 
bidding shall submit self-certification indicating the percentage of local content in the offered 
items. They shall also give details of the location(s) at which the local value addition is made, if 
applicable. 

b) Decisions on complaints relating to implementation of this Order, 2020 (amended from time to 
time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring entity. 

c) CIL/Subsidiary may constitute committees with internal and external experts for independent 
verification of self-declarations and auditor’s/ accountant’s certificates on random basis and in 
the case of complaints. 

d) False declarations will be debarring of the bidder or its successors for a period up to two years as 
per Guidelines on debarment of firms from bidding along with such other action as may be 
permissible under law. 

e) A supplier who has been debarred by any procuring entity for violation of the Order shall not be 
eligible for preference under the Order for procurement by any other procuring entity for the 
duration of the debarment. The debarment for such other procuring entities shall take effect 
prospectively from the date on which it comes to the notice of other procurement entities, in the 
manner prescribed below. 

f) The Department of Expenditure shall issue suitable instructions for the effective and smooth 
operation of this process, so that: 

i. The fact and duration of debarment for violation of the Order by any procuring entity are 
promptly brought to the notice of the Member-Convenor of the Standing Committee and 
the Department of Expenditure through the concerned Ministry /Department or in some 
other manner;  

ii. on a periodical basis such cases are consolidated and a centralized list or decentralized lists 
of such suppliers with the period of debarment is maintained and displayed on website(s); 

iii. in respect of procuring entities other than the one which has carried out the debarment, 
the debarment takes effect prospectively from the date of uploading on the website(s) in 
the such a manner that ongoing procurements are not disrupted. 

VI. Reciprocity Clause 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are not allowed to 
participate and/ or compete in procurement by any foreign government, due to restrictive tender 
conditions which have direct or indirect effect of barring Indian companies such as registration in 
the procuring country, execution of projects of specific value in the procuring country etc., it shall 
provide such details to all its procuring entities including  CMDs/CEOs of PSEs/PSUs, State 
Governments and other procurement agencies under their administrative control and GEM for 
appropriate reciprocal action.  

2. Entities of countries which have been identified by the nodal ministry/departments not 
allowing Indian companies to participate in their Government procurement for any item related 
to that nodal Ministry shall not be allowed to participate in Government procurement in India 
(including CIL and its Subsidiaries) for all items related to that nodal Ministry/ Department, except 
for the list of items published by the Ministry/ Department permitting their participation.  

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT as 
amended from time to time. 

VII. Manufacture under license/ technology collaboration agreements with phased indigenization 
 



a) While notifying the minimum local content, Nodal Ministries may make special provisions for 

exempting suppliers from meeting the stipulated local content if the product is being 

manufactured in India under a license from a foreign manufacturer who holds intellectual 

property rights and where there is a technology collaboration agreement / transfer of technology 

agreement for indigenous manufacture of a product developed abroad with clear phasing of 

increase in local content. 

b) In procurement of all goods, services or works in respect of which there is substantial quantity of 

public procurement and for which the nodal ministry has not notified that there is sufficient local 

capacity and local competition, the concerned nodal ministry shall notify an upper threshold value 

of procurement beyond which foreign companies shall enter into a joint venture with an Indian 

company to participate in the tender. CIL/Subsidiary while procuring such items beyond the 

notified threshold value, shall prescribe in their respective tenders that foreign companies may 

enter into a joint venture with an Indian company to participate in the tender. CIL/ Subsidiary 

shall also make special provisions for exempting such joint ventures from meeting the stipulated 

minimum local content requirement, which shall be increased in a phased manner. 

9. Submission of Bid: 

 

a.    (i). In order to submit the Bid, the bidders have to get themselves registered online on the e-

Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate 

(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India 

and which can be traced up to the chain of trust to the Root Certificate of CCA. The online 

Registration of the Bidders on the portal will be free of cost and one-time activity only. The 

registration should be in the name of bidder, whereas DSC holder may be either bidder himself or 

his duly authorized person. The bidder is one whose name will appear as bidder in the e-

Procurement Portal. 

(ii). The bidders have to accept unconditionally the online user portal agreement which contains 

the acceptance of all the Terms and Conditions of NIT including General and Special Terms & 

Conditions and other conditions, if any, along with on-line undertaking in support of the 

authenticity of the declarations regarding the facts, figures, information and documents furnished 

by the Bidder on-line in order to become an eligible bidder. No conditional bid shall be 

allowed/accepted. 

(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 

Undertaking at Annexure II regarding Genuineness of the information furnished by him on-line & 

authenticity of the scanned copy of documents uploaded by him on-line in support of his eligibility 

criteria etc. and Annexure I (Letter of Bid). No recycling will be done for this document i.e. no 

further clarification will be sought from bidder. 

Moreover, the following documents shall be considered from bidder ’s space / My document and 

recycling may be done for these documents i.e. further clarification may be sought from the bidder if 

required– 

S No Document 
Scanned copy of documents uploaded by bidder in Bidder’s space/ My 

Document 

https://coalindiatenders.nic.in/


1 2 3 

1 Permanent 
Account Number  
(Ref. Clause 
No.8(B) of NIT) 

PAN card issued by Income Tax department, Govt. of India  
 
 

2 Goods and 
Services Tax 
(GST) Status of 
Bidder  
(Ref. Clause  
No.8(C) of NIT 
and BOQ) 

The following documents depending upon the status w.r.to GST as 
declared by Bidder in the BOQ sheet: 

a) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

b) Status: GST Registered Bidder under composition scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

c)    Status: GST unregistered bidder: 
 
Document: Document: A Certificate having UDIN from a practicing 
Chartered Accountant having membership number with Institute of 
Chartered Accountants of India certifying that the bidder is GST 
unregistered bidder in compliance with the relevant GST rules of. 
India.  

Note:  
i) If turnover of bidder exceeds exemption/threshold limit, the bidder must 
have GST registration as per GST Act and rules. 

3 Legal Status of 
the bidder 

Any one of the following documents:  
1. Affidavit or any other document to prove proprietorship/Individual 
status of the bidder.  
2. Partnership deed containing name of partners. 
3. Memorandum & Article of Association with certificate of incorporation 
containing name of bidder. 

 

 

 

 

b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of 

online information submitted by the bidder are to be uploaded in Cover-I by the bidder while 

submitting his/her/their bid.  

S No 
Eligibility 
Criteria 

Scanned copy of documents to be uploaded by bidder(s) in support of 
information/declaration furnished online by the bidder against 
Eligibility Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 



1 Work Experience  
(Ref. Clause 
No.8(A) of NIT) 

 
 

Satisfactory Work Completion Certificate issued by the employer 
against the experience of similar work containing all the information 
furnished by bidder on-line.  
 
Work order, BOQ, TDS, etc. may be sought during clarification or along 
with deficient documents as per clause 13(b), if felt necessary by the 
Tender Committee.  

 

2 Digital Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no document 
is required.  
However, if the DSC holder is bidding online on behalf of the bidder then 
the Power of Attorney or any sort of legally acceptable document for the 
authority to bid on behalf of the bidder 

3 Undertaking by 
bidder on 
his/her/their 
Letter Head as 
per Annexure-III. 

Undertaking regarding relatives as employees of company,  Local supplier 
status of the Bidder as per clause 8D of NIT, declaration w.r.t Make in India 
order dated 16.09.2020, Code of Integrity for Public Procurement (CIPP) 
and compliance w.r.t procurement from bidder of a country which shares 
a border with India etc. 

4 Valid Electrical 
License  
(For Electrical 
works only): 

Valid Electrical Contractor’s License issued by Electrical Licensing 
Board/Authority of any Indian State/UT, in accordance with IE Rule-45. 
However, in the event of work being awarded; the bidder will have to 
comply the terms and conditions mentioned in the order issued by 
Ministry of Power , GOI vide Ref no : CEA-PS-16/25/2023-CEI Division  ( 
before execution of Agreement ) . Valid Electrical licenses of Supervisor(s) 
and wiremen/linemen/electrician(s) is also required. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other 
relevant documents to support the information/declaration furnished by bidder online against eligibility 
criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 
criteria. 

 

c. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure I of Tender document. This 

will be the covering letter of the bidder for his submitted bid.  The bidders have to accept 

unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time of bid 

submission. This online acceptance during bidding through GTE shall be construed as submission 

of LOB by bidder. 

 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be 

downloaded by the bidder and bidder will quote the rates for all items on this Excel file. Prior to 

quoting the rates in the BOQ file, the bidder will select the appropriate status from the following 

drop-down list given in the BOQ: - 

I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

 

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL/ 

Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be taken 



by the system based on the status of bidder selected by the bidder during bid submission and with 

the pre-defined business logic given in the BOQ file by the department. This file will be digitally 

signed and uploaded by the bidder after ascertaining the correctness of facts and figures. 

 

 

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. The Price-

bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate [combination of Item 

Rate and Percentage Rate] BOQ format and the bidder will have to quote for all the tendered items. 

The Price Bid of the tenderers will have no condition. The price bid which is incomplete and not 

submitted as per instruction given in this document is liable for rejection. 

System for decision of L1 bidder 

The L1 bidder will be decided based on Overall Quoted Value (i.e., cost to the Company). The 

system for decision of L1 bidder will be as per following 02(two) cases: - 

Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to 

state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to 

decide the L1 i.e. the ranking of the Bidders will be decided based on rates quoted by the bidders 

plus GST. This value of the bidder will be “the Cost to Company”. 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value 

to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price 

Bid which is incomplete and not submitted as per instruction given above is liable for rejection.  

Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to 

state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to 

decide the L1 i.e. the ranking of the Bidders will be decided based on rates quoted by the bidders 

excluding GST. This value of the bidder will be “the cost to Company”. 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the 

Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid which is 

incomplete and not submitted as per instruction given above is liable for rejection. 

Note: The bidder should select their GST category as per clause no. 8.B of NIT. 

10. Bid Submission:  

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be 

accepted off-line unless otherwise specified. 

11. System Requirement:  

https://coalindiatenders.nic.in/


It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and 

internet connectivity at bidder’s premises to access the e-tender website. Under any 

circumstances, CIL/ Subsidiary shall not be liable to the bidders for any direct/indirect loss or 

damages incurred by them arising out of incorrect use of the e-tender system or internet 

connectivity failures.  

12. Opening of Bid: 

 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature 

Certificates on/after the prescheduled date & time of Tender Opening. 

 

12.2 The e-procurement system will evaluate the technical bids automatically on the basis of relevant 

data provided by bidder through a form in an objective and structured manner while submitting bid. If 

the parameter given by bidder in objective and structured manner does not confirm to required 

eligibility criteria as specified in the tender document, then the bid will be either automatically rejected 

by the system or shown as non-complied bid which shall be rejected by the evaluator. 

12.3 All the documents uploaded by L1 bidder including EMD exemption documents (if any) and the 

Evaluation sheets generated by the system online shall be downloaded after opening of bid. 

13. Technical Evaluation of Tender: 

a. After opening of bid, the documents submitted by L-1 bidder as enlisted in the NIT will be 

downloaded by the Evaluator and shall be put up to the Tender Committee. The tender Committee 

will examine the uploaded documents against information/declarations furnished by the L1 bidder 

online. If the L-1 bidder complies with the eligibility requirement as per NIT, then the bidder will be 

considered eligible for award of contract.  

b. In case the Tender Committee finds that there is some deficiency in uploaded documents 

corresponding to the information furnished online or in case corresponding document have not 

been uploaded by the L1 bidder then the same will be specified online by Evaluator clearly 

indicating the omissions/shortcomings in the uploaded documents and indicating start date and 

end date allowing 7 days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) 

will get this information on their personalized dashboard under “Upload confirmatory document” 

link. Additionally, information shall also be sent by system generated email and SMS, but it will be 

the bidder’s responsibility to check the updated status/information on their personalized dash 

board regularly after opening of bid. No separate communication will be required in this regard. 

Non-receipt of e- mail and SMS will not be accepted as a reason of non-submission of documents 

within prescribed time. The bidder(s) will upload the scanned copy of all those specified documents 

in support of the information/ declarations furnished by them online within the specified period of 

7 days. No further clarification shall be sought from Bidder.      

Note: The shortfall information/ documents should be sought only in case of historical documents 

which pre-existed at the time of the tender opening and which have not undergone change since 

then. These should be called only on basis of the recommendations of the TC. So far as the 

submission of documents is concerned with regard to qualification criteria, after submission of the 

tender, only related shortfall documents should be asked for and considered. 

c. The tender will be evaluated on the basis of documents uploaded by L-1 bidder online against the 

information/ declaration furnished online and generated by the system as Bid Submission 

Confirmation Sheet. The L-1 bidder is not required to submit hard copy of any document through 



offline mode. Any document submitted offline will not be given any cognizance in the evaluation 

of tender.  

d. In case the L-1 Bidder submits requisite documents online as per NIT, then the Bidder will be 

considered eligible for award of Contract.  

e. In case the L-1 Bidder fails to submit requisite documents online as per NIT or if any of the 

information/declaration furnished by L-1 Bidder online is found to be wrong by Tender Committee 

during evaluation of scanned documents uploaded by Bidder, which changes the eligibility status 

of the Bidder, then his bid shall be rejected and EMD of L-1 Bidder shall be forfeited and then the 

tender shall be cancelled and retendered (with the same or different quantity, as per the instant 

requirement).  

f. ‘Seeking / Technical’ clarification shall be restricted to confirmation of submitted 

document/information only and it should be only for one time for a period of 7 days. The 

clarification shall be taken in online mode in the e-Procurement portal only. 

g. In case the L1 bidder is technically eligible but rejection is due to high rate quoted by him/her then 

the tender shall be cancelled and retendered (with the same or different quantity, as per the 

instant requirement). 

h. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required 

documents.  

i. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited 

and the bidder will be debarred for minimum one (1) year from participating in tenders in 

CIL/Subsidiary. 

 

j.   Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. (NOT 
APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

 
In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be 
eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given to 
Class-I local supplier only. 
 

In terms of the above said policy, purchase preference shall be given to Class-I local suppliers in the 

following manner : 

I. In the procurement of works which are divisible in nature, the following procedure shall be 

followed :-  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 

supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 

Thereafter, the lowest bidder among the Class-I local suppliers will be invited to match the 

L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted price 

falling within the margin of purchase preference, and the contract for that quantity shall 

be awarded to such local supplier subject to his matching the L-1 price. In case such lowest 

eligible Class-I supplier fails to match the L-1 price or accept less than the offer quantity, 

the next higher Class-I local supplier within the margin of purchase preference shall be 

invited to match the L-1 price for remaining quantity and so on, and contract shall be 

awarded accordingly. In case some quantity is still left uncovered on Class-I local supplier, 

then such balance quantity may also be ordered on L-1 bidder. 



II. In the procurement of works which are not divisible, and in procurement of services where the 

bid is evaluated on price alone, the following procedure shall be followed:- 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 

supplier, the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, 

will be invited to match the L-1 price subject to Class-I local supplier's quoted price falling 

within the margin of purchase preference, and the contract shall be awarded to such Class-

I local supplier subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I 

local supplier with the next higher bid within the margin of purchase preference shall be 

invited to match the L-1 price and so on and contract shall be awarded accordingly. In case 

none of the Class-I local suppliers within the margin of purchase preference matches the 

L-1 price, then the contract may be awarded to the L-1 bidder. 

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory 

document link of e-Procurement portal by recycling ‘Any other document’ link. 
 

Verification of local content: 
i) All the Bidders at the time of bidding shall submit self-certification indicating the percentage of local 
content in the offered items. They shall also give details of the location(s) at which the local value 
addition is made, if applicable. 

ii) CIL/ Subsidiary may constitute committees with internal and external experts for independent 

verification of auditor’s / accountant’s certificates on random basis and in the case of complaints. 

iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a period up to two 

year and with process in line with clause 20 of GTC. 

iv) A local supplier who has been debarred by any procuring entity for violation of above order shall not 

be eligible for preference under this Order for procurement by any other procuring entity for the duration 

of debarment. The debarment for such other procuring entities shall take effect prospectively from the 

date on which it comes to the notice of other procurement entities. 

 

k. DELETED  
 
14. Auto Extension of Critical Date 

 If number of bids received online is found to be less than 03(three) on end date of bid submission 

then the following critical dates of the Tender will be automatically extended for a period of four 

days ending at 17.00 hrs: 

 Last date of submission of Bid. 

 Last date of receipt of EMD. 

 Date of Opening of Tender. 

 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-

Procurement Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 



1. The validity period of tender should be decided based on the final end date of submission of 

bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so happen 

that any of these bids may be eventually rejected during Tender Opening, Technical 

evaluation or further process of evaluation resulting the total number of valid bids becoming 

less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids on the 

extended date of opening of tender. 

 
15. One Bid per Bidder:  

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a 

partnership firm or as a partner in a joint venture or as a Company registered under Companies Act. 

A Bidder who submits or participates in more than one Bid (other than as a sub-contractor or in cases 

of alternatives that have been permitted or requested) will cause all the proposals with the Bidder's 

participation to be disqualified. 

 
16. Refund of EMD:  

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected 

bidders will be refunded at any stage directly to the account from where it had been received 

(except the cases where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any account 

other than the one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD has been 

made due to any technical reason then it will be paid through conventional system of e-

payment. For this purpose, if required, Tender Inviting Authority will obtain the Mandate Form 

from the Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded unless 

it is forfeited by the department. 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) 

then his/her EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained 

by CIL/ Subsidiary and will be adjusted to Performance Security Deposit. 

 

17. Site Visit: 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and 

examine the Site of Works and it’s surrounding, approach road, soil condition, investigation report, 

existing works, if any, connected to the tendered work, drawings connected to the work, if / as 

available and obtain all information that may be necessary for preparing the Bid and entering into 

a contract for execution of the works. The cost of visiting the Site shall be at the Bidder’s own 

expense. 

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the 

working conditions and other prevalent conditions and fluctuations thereto whether he/she/they 

actually visits the Site /Area or not and has taken all the factors into account while quoting 

his/her/their rates. 



17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 

materials/workmanship, specification, requirements and conditions of contract. 

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the 

bid document (if available), supplemented by any information available to the Bidder. 

18. Taxes and Duties: 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) 

only) and other levies, royalty, building and construction workers cess (as applicable in States) 

payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the 

last date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted 

by the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change 

mechanism shall be computed by system in BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 

etc. as may be attendant upon execution and completion of works shall also be included in the 

rates, prices and total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 

and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 

by the company on production of documentary evidence in support of payment actually made to 

the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable 

from the contractor. The details of such duties, taxes and other levies along with rates shall be 

declared by the bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding 

GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by 

service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) 

would be made only on the latter submitting a Bill/invoice in accordance with the provision of 

relevant GST Act and the rules made there under and after online filing of valid return on GST 

portal. Payment of GST & GST Compensation Cess is responsibility of the service 

provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 

composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 

and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if 

applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 

provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 



Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 

services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 

payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the 

tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  

cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of 

the supplier/vendor along with interest and penalty, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 

not be subject to variations on any account except to the extent variations allowed as per the 

conditions of the contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 

deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 

statutory authority and the company shall only provide with certificate towards such deduction 

and shall not be responsible for any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 

Company under the Coal Act, the contractor will have to produce a royalty clearance certificate 

from the District Authorities before full and final payment. 

Note: 

During the execution of the contract if the GST status of the bidder changes, then the payment of 

GST, if any, to the contractor will be made as per the GST status declared by the bidder during 

tender stage based on which cost to company has been ascertained or at actuals, whichever is 

lower. 

19. Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid and the 

Employer will in no case be responsible or liable for those costs. 

20. Technical Specifications: 

 The tenderer shall closely study all specifications in detail, which govern the rates for which he is 

tendering. 

21. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  

22. Handing Over of Site: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) 

at his/their own expense and the site cleaned and handed over to the company and he/they shall 

intimate officially of having completed the work as per contract. 

23. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/ vehicles and 

the technical/ supervisory personnel required for execution of the work. 

24. Change in Constitution of the Contracting Agency: 
Prior approval in writing of the company shall be obtained before any change is made in the 



constitution of the contracting agency, otherwise it will be treated as a breach of Contract. 

25. Canvassing in Tender: 
 Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders 

submitted by such tenderers who resort to canvassing shall be liable for rejection. 
 
26. Letter of Acceptance (LOA)/Work Order/Agreement: 
 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 

electronically online on the e-procurement portal of CIL/ Subsidiary prior to expiration of the Bid 
validity period. The L-1 bidder will get the information regarding award of work on their 
personalised dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the 
tender issued by the Company, the successful tenderer shall execute contract agreement in the 
company's prescribed form for the due fulfilment of the contract. Failure to enter into the required 
contract within the specified period in the work order shall entail cancellation of LOA/work order 
and forfeiture of the Earnest Money. In addition, the department may debar the bidder from 
participating in future bids for at least 12 months as per Guidelines on Debarment of firms from 
Bidding. 

27. Bid Validity:  

 The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of 

bid submission. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

the bidders (all the responsive tenderers) to extend the period of validity for a specified additional 

period. The employer’s request and the bidder’s responses shall be made in writing. A bidder may 

refuse the request without forfeiting his bid security. A bidder agreeing to the request will not be 

required or permitted to modify his bid.  

        The tenderer shall not, during the said period or within the period extended by mutual consent, 
revoke or cancel his tender or alter the tender or any terms/conditions thereof without consent in 
writing of the company. In case the tenderer violates to abide by this, the Company will be entitled 
to take action as per clause No.28 (Modification and Withdrawal of Bid) of NIT. 

28. Modification and Withdrawal of Bid: 

       Modification of the submitted bid shall be allowed online only before the deadline of submission 
of tender and the bidder may modify and resubmit the bid online as many times as he may wish.  

       Bidders may withdraw their bids online within the end date of bid submission and their EMD will 
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid 
in that particular tender. For withdrawal of bid after the end date of bid submission, the bidder will 
have to make a request in writing to the Tender Inviting Authority.  

       Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of penal 
action:  

       1. the EMD will be forfeited and  

       2. the bidder will be debarred for minimum 1(One) year from participating in tenders in 
CIL/Subsidiary.  

        The Price-bid of all eligible bidders including this bidder will be opened and action will follow as 
under:  

        i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  



       ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

       Note:  

       In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval 
of Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval 
of CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred for 01 year from 
participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and 
CIL/Subsidiary HQ and the updated list will be maintained by all Tender Inviting 
Authority/Evaluators. 

       Penal action against clauses above will be enforced from the date of issue of such order.  

       iii) The standard operating procedure to handle withdrawal of bid after end date of submission is 
shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal of Bid) of NIT. 

29. Standard Operating Procedure for Withdrawal of Bid:  
I.  The Mode of withdrawal: - 

A. Online Withdrawal of Bids: 

a.     The system of online withdrawal is available on the portal up to end date of bid    
submission, where any bidder can withdraw his/her bid which will attract no penal 
action from department s ide. 

b.   The system of online withdrawal beyond end date of bid submission and till award of 
contract is also available but not fully functional and under development stage. Once 
it is developed and implemented only online withdrawal shall be considered except for 
some exceptional cases as mentioned in clause below.   

B. Offline Withdrawal of Bids: 

a.     A partner of bidder (in case of partnership firms) whose DSC is registered on the e-
Procurement portal can access the portal for online withdrawal but when there is a 
split in the business relationship, the partners whose DSC is not registered on the 
portal do not have the option of online withdrawal of bid. Hence such partners may 
opt to use offline method of withdrawal of his/her offer (or express his disassociation 
from the bidder organization). 

b.   Till a fully functional system of online withdrawal of bid (beyond end date of bid 
submission and till award of contract) is not developed and implemented, offline 
withdrawal shall also be considered. 

II. Acceptance of withdrawal by Tender Committee: 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender 
Committee for deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right source and 
authentic. For this purpose, a letter is to be sent by registered post/speed post to the 
bidder on the address as given by him in the enrollment page of e-Procurement portal, 
allowing 10 days’ time to confirm the withdrawal.  If the bidder does not confirm the 
withdrawal within the stipulated period then it should be construed that there is no 
withdrawal of bid. In case the withdrawal/disassociation from the firm (Partnership firm) 
has been submitted by any other partner then also the confirmation has to be sought 
from the bidder and if bidder wants to deny the withdrawal/disassociation from the 
partnership firm then the bidder shall be required to furnish a legally acceptable 



document signed by all the partners of the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide 
intention of any participating bidder such as participating or supporting a cartel 
formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender should be 
cancelled apart from other penal action as per e-Procurement Manual for works and 
services of CIL and other guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in 
line with the prescriptions of the e-Procurement Manual for works and services of CIL 
will be applicable. 

        The Tender Committee may also obtain the opinion of legal department in order to ascertain the 
legal course of action in case of Clause II-(B)(b) and II-(B)(c) above. 

30. Postponement of scheduled date(s): 
     The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel 

the tenders without assigning any reason whatsoever. 

31. Public Enterprises preference: 
 The Company reserves its right to allow Public Enterprises purchase preference facility as 

admissible under prevailing policy. 

32. Contract Agreement Document(s): 
 This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & 

Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical 
Specifications, drawings (if any) and any other document uploaded on portal as NIT document 
forms an integral part of this NIT and shall also form a part of the contract agreement as per clause 
2 of the ‘General Terms and Conditions’ of ‘Conditions of Contract’. 

33. Sub-letting of Work: 
 No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated 

jobs is permissible with the prior approval of the department. The total value of subcontracted 
work should not exceed 25% of the contract price specified in the contract. Procurement of 
material, hiring of equipment or engagement of labour will not mean sub-contracting. 

If a contractor submits his bid qualifies but does not get the contract because of his being not the 
lowest, he will be prohibited from working as a sub-contractor for the contractor who is executing 
the contract. 

       The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in -
Charge/Designated Officer-in-charge for approval well in advance so as not to impede the progress 
of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the 
contractor from any of his obligations, duties and responsibilities under the contract.  

34. Prohibition of Child Labour engagement: 
 The contractor/contractual Agencies must not engage any Child Labour during the course of 

execution of the contract work within the meaning and scope of the Child Labour Prohibition & 
Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of 
India. 

35. Implementation of CMPF/EPF: 
 The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the 

workers deployed by him as detailed in the tender document. 



36. Splitting up of the work: 

The Company does not bind itself to accept the lowest tender and reserves the right to reject any 

or all the tenders without assigning any reasons whatsoever and to split up the work between two 

or more tenderer(s) or accept the tender in part and not in its entirety.  

37. Settlement of Disputes: 

Matters relating to any dispute or difference arising out of this tender and subsequent contract 

Awarded based on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement of Disputes’ 

of the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document. 

38. Restrictions on Procurement from a bidder of a country which shares a land border with India 

and on sub-contracting to contractors from such countries: 

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, GoI as 

amended from time to time shall be applicable. 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority. 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context) 

means any person or firm or company, including any member of a Joint venture (that is an 

association of several persons or firms or companies), every artificial juridical person not 

falling in any of the descriptions of bidders stated herein before, including any agency, branch 

or office controlled by such person, participating in a procurement process. 

III.  “Bidder from a country which shares a land border with India” for the purpose of order F. 

No. 6/18/2019-PPD dated 23.07.2020 means: - 

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A joint venture where any member of the joint venture falls under any of the above. 

 

IV. “The beneficial owner” for the purpose of (III) above will be as under: 

1.  In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more juridical person(s), 

has a controlling ownership interest or who exercises control through other means. 

Explanation- 

a. “Controlling ownership interest” means ownership of, or entitlement to more than 

Twenty Five Percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint the majority of the directors or to control the 



management or policy decisions, including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more juridical person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical 

person, has ownership of or entitlement to more than fifteen percent of the property or 

capital or profits of such association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 

the relevant natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 

trust and any other natural person exercising ultimate effective control over the trust through 

a chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in dealings 

with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered with the 

competent Authority. 

Note:  

1. (a) The intending bidders must submit a Certificate in the Undertaking at Annexure III in 

compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as amended from time to 

time of Ministry of Finance, GoI. 

          AND  

        (b) Valid registration from competent authority (if applicable). Registration should be valid 

at the time of submission of bid and at the time of acceptance of bids. 

2. Guidelines issued by GoI regarding registration with Competent Authority and regarding 

exclusion from restriction may please be referred. 

39.  Code of Integrity for Public Procurement (CIPP) 

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement (CIPP) 

as given in the tender document at Annexure VI. 

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website 

https://coalindiatenders.nic.in only. No separate notification shall be issued in the press. Bidders 

are therefore requested to visit our website regularly to keep themselves updated. 

 

https://coalindiatenders.nic.in/
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INSTRUCTIONS TO BIDDERS 
 

1. SCOPE OF BIDDER. 
1.1 The Central Coalfields Limited (referred to as Employer in these documents) invites bids for the 
work(s) as mentioned in the Notice. The Bidder should submit Bid for all the works mentioned in the 
NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion period 
specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS. 

2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, 
partnership firm, company registered under Companies Act, any legal entity or joint ventures. The 
bidders shall be eligible to participate only if they fulfill the qualifying criteria laid down separately 
hereinafter. 
 
2.2 DELETED 
 
2.3 DELETED 

 
2.4 The Company reserves its right to allow Public Enterprises purchase preference facility as 
admissible under prevailing policy. 
 
2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior permission is required 
to be taken from the principle employer for engagement of sub-contractors in part work/ piece rated 
work. The total value of subcontracted work should not exceed 25% of the contract price specified in 
the contract. Procurement of material, hiring of equipment or engagement of labour will not mean 
sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being not the 
lowest, he will be prohibited from working as a sub-contractor for the contractor who is executing 
the contract. 
 
The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–
Charge/Designated Officer in charge for approval well in advance so as not to impede the progress of 
work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 
contractor from any of his obligations, duties and responsibilities under the contract.  
 

3. QUALIFICATION OF THE BIDDER  
3.1 The bidders shall be required to submit bid with all the information as sought online along with 

required documents. 
 

3.2 All bidders shall submit the following information and documents with their bids: 
 

a. Copies of documents in support of legal status of bidder as per NIT; written power of attorney 
of signatory of the Bid to commit the Bidder. 



b. Permanent Income Tax Account No. (PAN) details as mentioned in e-Tender Notice. 
c. Document to support the status of bidder with respect to GST as mentioned in e-Tender 

Notice. 
d. The Bidder will have to submit a declaration in support of the authenticity of the credential 

submitted by him and also with other commitment along with the Bid in the form of an 
undertaking as per the format provided in the bid document. 

e. Valid Electrical licence (If applicable) 
f. Any other document to support the qualification information as submitted by bidder. 

 
 
3.3  All bidders shall fulfil the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. 

Such details shall be submitted as deliberated at e-Tender Notice. 
 
3.4    If the bidder is a subsidiary of a company, the experience and resources of the holding company or 

its other subsidiaries will not be taken into account. However, if the bidder is a holding company, the 
experience and resources of its wholly owned subsidiaries will be taken into consideration. 

 
3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified: - 
 

(i) if they have made misleading or false representations in the forms, statements and attachments 
submitted as proof of the qualification requirements. 

(ii) On account of currency of debarment as applicable. 
 
4. ONE BID PER BIDDER 

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a 
partnership firm or as a partner in a joint venture or as a Company registered under Companies Act. A 
Bidder who submits or participates in more than one Bid (other than as a sub-contractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with the Bidder's 
participation to be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred from 
participating in future tenders in concerned Subsidiary/CIL HQ for a period of 12(twelve) months from 
the date of issue of such letter. In case of JV/Partnership firm, the debarment shall also be applicable 
to all individual partners of JV/Partnership firm. 

 
5. COST OF BIDDING 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will in no case be responsible or liable for those costs. 

 
6. SITE VISIT 

6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine 
the Site of Works and its surroundings, approach road, soil condition, investigation report, existing 
works, if any, connected to the tendered work, drawings connected to the work, if / as available and 
obtain all information that may be necessary for preparing the Bid and entering into a contract for 
execution of the Works. The costs of visiting the Site shall be at the Bidder's own expense. 
 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the 
working conditions and other prevalent conditions and fluctuations thereto whether he actually visits 
the site/area or not and has taken all the factors into account while quoting his rates. 
 



6.3 The bidder is expected, before quoting his rate, to go through the requirement of materials / 
workmanship, specification, requirements and conditions of contract.  
 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid 
document (if available), supplemented by any information available to the bidder. 

 
7. CONTENT OF BIDDING DOCUMENTS 

7.1 The set of bidding documents comprises the documents listed in the table below as issued online 
by the Employer and addendum/corrigendum issued in accordance with relevant provision. 
 
a.          Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f.          Pre-contract Integrity Pact (if applicable)  
g.          User portal Agreement 
h.   Guidelines on Debarment of firms from Bidding 
i.           Code of Integrity for Public Procurement (CIPP) 
j.  Valid Electrical Licence (If applicable) 
j.  Other document, if required. 

 
8. CLARIFICATION OF BIDDING DOCUMENTS 

8.1 The bidder may seek clarification on-line within the specified period. However, the management 
will clarify as far as possible to the relevant queries. 
8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the 
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the 
issues and to answer the questions on any matter that may be raised at that stage. Non-attendance at 
the pre-bid meeting will not be a cause for disqualification of bidder and it shall be presumed that the 
bidder does not require any clarification. The management shall circulate proceedings of the pre-bid 
meeting, if held 
 

9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR 
SPECIALISED WORK) 
9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by 
issuing addenda. 
 
9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed in the 
website. The bidder shall upload/ submit the same during bid submission. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into account in 
preparing their Bids, the Employer may extend, as necessary, the deadline for submission of Bids, in 
accordance with Sub-clause 18.2 below. 
 
9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 

 
10. LANGUAGE OF BID 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Submission of Bid: 



a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be accepted 
offline. 
 
b. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to 
the chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal 
will be free of cost and one time activity only. The registration should be in the name of bidder, 
whereas DSC holder may be either bidder himself or his duly authorized person. The bidder is one 
whose name will appear as bidder in the e-Procurement Portal.  
 
c. The bidders have to accept unconditionally the online user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT including General and Special Terms & Conditions, 
Integrity Pact and other conditions, if any, along with on-line undertaking in support of the 
authenticity of the declarations regarding the facts, figures, information and documents furnished by 
the Bidder on-line in order to become an eligible bidder. No conditional bid shall be 
allowed/accepted. 
 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking 
regarding Genuineness of the information furnished by him on-line & authenticity of the scanned 
copy of documents uploaded by him on-line in support of his eligibility criteria, etc. and Letter of Bid. 
No recycling will be done for this document i.e. no further clarification will be sought from bidder. 
 
d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender document. This will be 
the covering letter of the bidder for his submitted bid.  The bidders have to accept unconditionally 
the Letter of Bid in GTE (General Technical Evaluation) at the time of bid submission. This online 
acceptance during bidding through GTE shall be construed as submission of LOB by bidder. 
 
e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of 
online information furnished by the bidder are to be uploaded in Cover-I & OID (Other Important 
Document, if applicable) by the bidder while submitting the bid online. 
 
a. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in Excel format 

(password protected) and will be uploaded during tender creation. This will be downloaded by 
the bidder and he will quote the rates for all items on this Excel file. Thereafter, the bidder will 
upload the same Excel file during bid submission in Cover-I/Cover-II. The Price-bid will be in Item 
Rate/Percentage Rate BOQ format and the bidder will have to quote for all the tendered items 
and the L-1 will be decided on overall quoted value. The Price-bids of the tenderers will have no 
condition. The Price Bid which is incomplete and not submitted as per instruction given above will 
be rejected. Any alteration/modification in the Excel format may lead to rejection of bid. 

 
12. BID PRICES 

12.1 Deleted 
 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of Quantities 
(both in words and figures) and amount(s) calculated and totaled. 

 
12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) 
only) and other levies, royalty, building and construction workers cess (as applicable in States) payable 
by the bidder/Contractor under the Contract, or for any other cause as applicable on the last date of 



submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. 
Applicable GST, if any, either payable by bidder or by company under reverse change mechanism shall 
be computed by system in BOQ sheet as per predefined logic.  
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 
etc. as may be attendant upon execution and completion of works shall also be included in the rates, 
prices and total Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or 
any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 
company on production of documentary evidence in support of payment actually made to the 
concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable 
from the contractor. The details of such duties, taxes and other levies along with rates shall be 
declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made 
only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and 
the rules made there under and after online filing of valid return on GST portal. Payment of GST & 
GST Compensation Cess is responsibility of the service provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or 
GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable 
will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax 
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess 
paid based on such Tax invoice shall be recovered from the current bills or any other dues of the 
supplier/vendor along with interest, if any. 
 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of 
GST, if any, to the contractor will be made as per the GST status declared by the bidder during tender 
stage based on which cost to company has been ascertained or at actuals, whichever is lower. 
 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 
not be subject to variations on any account except to the extent variations allowed as per the 
conditions of the contract of the bidding document. 



 
13. CURRENCIES OF BID AND PAYMENT 

13.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 
 

14. BID VALIDITY 
 

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid submission. A 
bid valid for a shorter period shall be rejected by the Employer. 
 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 
that the bidders may extend the period of validity for a specified additional period. The request and 
the bidder's responses shall be made in writing. A bidder may refuse the request without forfeiting 
his bid security. A bidder agreeing to the request will not be required or permitted to modify his bid. 

 
15. BID SECURITY/EARNEST MONEY DEPOSIT 

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as 
shown in e-Tender Notice for this particular work. Bid Security/EMD will be required to be 
deposited in the form as deliberated below: 
The bidder will have to make the payment of EMD through online mode only.  
In Online mode the bidder can make payment of EMD either through net-banking from designated 
Bank/s or through NEFT/RTGS from any scheduled Bank In case of payment through net-banking 
the money will be immediately transferred to CIL/Subsidiary’s designated Account. In case of 
payment through NEFT/RTGS the bidder will have to make payment as per the Challans generated 
by system on e-Procurement portal before submission of bid. Bidder will be allowed to submit 
his/her bid only when the EMD is successfully received in CIL/Subsidiary account and the 
information flows from Bank to e-Procurement system. 
Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security for 
tenders having estimated value below Rs. 2 lakhs. 
 
15.2. Any bid, which has not been, submitted either with the requisite amount of EMD shall be 
summarily rejected by the employer as non-responsive. 
  
15.3 The EMD of rejected bidders will be refunded at any stage directly to the account from where 
it had been received (except the cases where EMD is to be forfeited). 
 
15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with performance 
security / security deposit at bidder’s option. 
 
15.5 The Bid Security/Earnest Money may be forfeited: 
 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of Bid 
validity / extended validity with mutual consent; or 
 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
i. Sign the Agreement; or 
ii. Furnish the required Performance Security 
 
Additionally, the company shall debar such defaulting contractor from participating in future 
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of 
such letter. 



 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of 
JV/Partnership firm.  

 
15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
 
15.7 No claim from the bidders will be entertained for non-receipt of the refund in any account 
other than the one from where the money is received. 
 
15.8 If the refund of EMD is not received by the bidder in the account from which the EMD has been 
made due to any technical reason, then it will be paid through conventional system of e-payment. 
For this purpose, bidder should submit E-Mandate form in format provided by company. 
 
15.9 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless 
it is forfeited by the department. 
 
15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) 
then his/her EMD will be refunded automatically after the opening of tender. 

 
16. SIGNING OF BID 

16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it does not 
require any physical signature. However, if the Contractor’s bid bears the physical signature in 
addition to the digital signature of DSC holder, it will be accepted without questioning the identity of 
person singing the bid. 
 
16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. However, 
if the DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of 
legally acceptable document for the authority to bid on behalf of the bidder is required. 

 
17. Deleted 

 
18. DEADLINE FOR SUBMISSION OF BIDS 

18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated date and 
time. 

 
18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an 
amendment, in which case all rights and obligations of the Employer and the Bidders previously 
subject to the original deadline will then be subject to the new deadline. 
 
18.3 If number of bids received online is found to be less than 03(three) on end date of bid submission 
then the following critical dates of the Tender will be automatically extended for a period of four days 
ending at 17.00 hrs: 

• Last date of submission of Bid 
• Last date of receipt of EMD 
• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.  
 
This extension will be also applicable in case of receipt of zero bid.  



 
Notes: 
1. The validity period of tender should be decided based on the final end date of submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. (It may so happen that 

any of these bids may be eventually rejected during Tender Opening, Technical evaluation or further 
process of evaluation resulting the total number of valid bids becoming less than three.) 

3. After extension, the tender shall be opened irrespective of available number of bids on the extended 
date of opening of tender. 

 
19. LATE BIDS 

19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended deadline, 
as the case may be. 
 

20. MODIFICATION AND WITHDRAWAL OF BIDS 
20.1 For Single Cover System:  
20.1.1 Modification of the submitted bid shall be allowed online only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid online as many times as he 
may wish. 
 
20.1.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD 
will be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the 
bid in that particular tender. For withdrawal of bid after the end date of bid submission, the bidder 
will have to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be 
allowed till issue of work order/LOA with the following provision of penal action:  

1. the EMD will be forfeited and   
2. the bidder will be debarred for minimum 1(One) year from participating in tenders in 
CIL/Subsidiary.  
 

20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow 
as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

Note: 
In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval 
of Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of 
CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred for…….year from 
participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary 
HQ. and the updated list will be maintained by all Tender Inviting Authority/Evaluators. 
 
Penal action against clauses above will be enforced from the date of issue of such order. 

 
21. BID OPENING 

21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature 
Certificates on the prescheduled date & time of Tender Opening.  

 
22. PROCESS TO BE CONFIDENTIAL 

22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 
not officially concerned with such process until the award to the successful Bidder has been 



announced. However, the Tender Status will be in public domain and anyone visiting the site can view 
it by identifying the tender.  
 
It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening 
of bid till award of contract.  Additionally, information shall also be sent by system generated e-mail 
and SMS at nodal points (Date of bid opening, Requisition for Clarification on Confirmatory document 
from bidder(s), award of work etc.). No separate communication will be required in this regard. Non-
receipt of e-mail and SMS will not be accepted as a reason of non-submission of Confirmatory 
documents within prescribed time.  
 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions may 
result in the rejection of his Bid. 
 
22.3 From the time of bid opening to the time of contract award, no bidder shall contact the Procuring 
Entity on any matter related to the bid, except on request and prior written permission. 
 

23. CLARIFICATION OF BIDS 
23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the 
Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing. To assist in the examination, 
evaluation, and comparison of Bids, the Employer may, ask any Bidder for clarification of the Bidder's 
Bid, including breakup of unit rates. The request for clarification and the response shall be in online 
mode. 
 

23.2 In case the Tender Committee finds that there is some deficiency in uploaded documents 

corresponding to the information furnished online or in case corresponding document have not been 
uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicating the 
omissions/shortcomings in the uploaded documents and indicating start date and end date allowing 7 
days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get this information on 
their personalized dashboard under “Upload confirmatory document” link. Additionally, information shall 
also be sent by system generated email and SMS, but it will be the bidder’s responsibility to check the 
updated status/information on their personalized dash board regularly after opening of bid. No separate 
communication will be required in this regard. Non-receipt of e-mail and SMS will not be accepted as a 
reason of non-submission of documents within prescribed time. The bidder(s) will upload the scanned 
copy of all those specified documents in support of the information/ declarations furnished by them online 
within the specified period of 7 days. No further clarification shall be sought from Bidder. 
 
Seeking clarification shall be restricted to confirmation of submitted document/online information only 
and it should be only for one time for a period of upto 7 days. The clarification shall be taken in online 
mode in the e-Procurement portal of CIL only. 
 

Note: The shortfall information/ documents should be sought only in case of historical documents which 
pre-existed at the time of the tender opening and which have not undergone change since then. These 
should be called only on basis of the recommendations of the TC. So far as the submission of documents 
is concerned with regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. For example, if the bidder has submitted a contract 
without its completion/ performance certificate, the certificate can be asked for and considered. However, 
no new contract should be asked for so as to qualify the bidder 
 



23.3 No document presented by the bidder after closing date and time of submission of bid will be 
considered unless otherwise called for as per clause 23.2 above.  
 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid: 

       a.  meets the eligibility criteria defined in Clause 3; 
       b.  has been properly signed; 

                          c. is accompanied by the required Bid security 
                          d. is substantially responsive to the requirements of the Bidding documents. 

 
24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents without material deviation or reservation. A material 
deviation or reservation is one: 

a. which affects in any substantial way the scope, quality, or performance of the works: 
b. which limits in any substantial way, inconsistent with the Bidding documents, the 
Employer's rights or the Bidder's obligations under the Contract; or 
c. whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

 
24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion. 

 
25. Deleted 

 
26. EVALUATION AND COMPARISON OF BIDS. 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive 
in accordance with Clause 24. Price bid of the bidder will have no condition.  
The price bid which is incomplete and not submitted as per instruction given in the bid document will 
be rejected. 

 
26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by the Bidder 
in online Mode and subsequently downloaded from the e-procurement portal of CIL. 
 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to the requirements 
of the Bidding documents. 
 
26.4 No document presented by the bidder, after closing date and time of bid, will be taken into 
account by the evaluation committee unless otherwise called for during scrutiny / technical scrutiny 
by the tender committee as clarification. This however, will have no bearing with the price quoted in 
the price bid. If a bidder offers a rebate unilaterally after the end date and time of the bid submission, 
it will not be taken into account for evaluation purpose by the tender committee. But if that bidder 
emerges as the lowest evaluated, the rebate offer will be taken into account for determination of the 
total offer.  
 
26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder 
and effect of Goods and Services tax (GST), GST Compensation Cess etc. as applicable. L1 will be 
decided based on cost to the company. 
 
26.6 If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost 
of work to be performed under the contract, the company may require the bidder to produce detailed 
price analysis for any or all items of the Bill of quantities to demonstrate the internal consistency of 



these prices with the construction method and the schedule proposed. Additional Performance 
Security is required to be submitted by the successful bidder, if prescribed at relevant provision of 
GTC. 
 

 
27. DELETED 

 
28. AWARD CRITERIA 

28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the Bidding documents and who has offered the lowest 
evaluated acceptable Bid Price, provided that such Bidder has been determined to be: 

 a.   eligible in accordance with the provisions of Clause 2; and 
 b.   qualified in accordance with the provisions of Clause 3. 

 
29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 

29.1 Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any 
Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform 
the affected Bidder or Bidders of the grounds for the Employer's action. 

 
30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period. 
This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state 
the sum that the Employer will pay the Contractor in consideration of the execution and completion 
of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 
"the Contract Price"). 
The offline communication of LOA shall not be mandatory. 
 
30.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 
The works should be completed as per period specified in the NIT from the Date of Commencement 
as defined in Clause 6.0 of General Terms and Condition. 
 
30.3 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder, work programme etc. within 30(thirty)days following the notification of award along with 
the letter of Acceptance and / or Work Order issued by department. 
 
In case of failure to enter in to agreement within specified period or extended period on the written 
request of the bidder, if any, the department will take action as prescribed in Guidelines on 
Debarment of firms from Bidding along with forfeiture of Earnest Money. The bidder will also 
debarred from participating in re-tender. 
 
No payment for the work shall be made before execution of this agreement. 
 
30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-
qualified bidder online and the Earnest Money shall be refunded to unsuccessful bidders as per 
relevant clauses. 
 
30.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-
judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost of the 
stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 



document/agreements shall be prepared and signed by both the parties One of the sets shall be 
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 
free of cost and the original is to be retained by the company. For any additional copy, additional 
cost to be charged.  
 
All additional copies should be certified by the Engineer-in-Charge.   
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so 
that these are available for inspection at all reasonable times by the Engineer-in-charge, his 
representatives or any other officials authorized by the company for the purpose. 
 
The contract document shall not be used by the contractor for any purpose other than this contract 
and the contractor shall ensure that all persons employed for this contract strictly adhere to this and 
maintain secrecy, as required of such documents. 

 
31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

31.1 Security Deposit shall consist of two parts;  
a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

       
  The security deposit shall bear no interest.  
 
    For details refer cl.4 of General Terms of Conditions. 

 
32. EMPLOYMENT OF LABOUR 

32.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid 
from time to time), local project affected people and pay wages not less than the minimum wages as 
per minimum Wages Act or such other legislations or award of the minimum wage fixed by respective 
State Govt. or Central Govt. as may be in force. 
Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing 
under provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the 
contractor.  
The contractor needs to ensure that the employee has become a member of any of the provident 
fund as the case may be and the unique membership number of the CMPF/EPF or Allied Scheme needs 
to be submitted to Employer.  
In addition to the above, the Contractor shall provide a copy of the updated passbook having entry 
made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent 
authority annually /as and when asked. Bidder shall also submit copies of statutory returns. 
Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall 
be reimbursed to the contractor on production of proof of payment limited to the maximum likely 
number of workmen to be deployed as indicated in the tender document. Such payments shall be 
made on quarterly basis and shall not be included in the Contract Value. 
 
32.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 
32.3 The contractor’s workmen shall be paid through Bank. 
32.4 The contractors shall register themselves on the Contract Labour Payment Management Portal 
(CLPMP) of CIL within 30 days of issue of work order and will have to enter and update periodically 
the following details in the portal: 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 



 
32.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of 
wages. 
 
NOTE: In case company decides/ circulates separate wages for underground works / for works within 
mine premises, the same may be allowed based on appropriate circular. Clause 32.1 shall stand 
amended to this extent before notification of bid. 
 

33. LEGAL JURISDICTION 
35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent contract awarded 

based on the bid shall be subject to the jurisdiction of local court only where the subject work is to be 

executed. 

34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

i) The bidders will download the Bid documents from the website. The company shall not be 

responsible for any delay/ difficulties/ inaccessibility of the downloading facility for any reason 

whatsoever. The downloading facility shall be available as soon as the bid is notified. 

ii) The bid document as available online on the e-procurement of CIL shall always prevail and will 

be binding on the Bidders. Any claim on account of any deviation with respect to this online Bid 

document from the Bidder side shall not be entertained.  

35. E-PAYMENT 

Successful bidder(s) are required to submit an Authorization form duly signed for e-payment to them in 
the. enclosed Annexure 
 
36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST EXCEEDING Rs. 200 lakhs). 

Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre-contract 
integrity pact as per enclosed format along with the bid. 
 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 
Prior approval in writing of the Company shall be obtained before any change is made in the 
constitution of the contracting agency. If prior approval is not obtained the same will be treated as a 
breach of contract. 
 

38. MISCELLANEOUS. 
The bidders should fill the bid document properly and carefully. They should avoid quoting absurd 
rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are 
synonymous. Provisions related to instructions to bidder shall be a part of agreement. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
CONDITIONS OF CONTRACT 

 
GENERAL TERMS AND CONDITIONS 

 
1.  Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means 
the Central Coalfields Limited, represented at Head Quarters of the Company by the General 
Manager (E&M) or his authorized representatives or any other officer specially deputed for 
the purpose who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the 
Company to function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means 
an offer to supply goods, services or execution of works made in accordance with the terms 
and conditions set out in a document inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any eligible person or firm or company, including a Joint Venture (that is an association 
of several persons, or firms or companies), participating in a procurement process with a 
Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain contexts) means a 
security from a bidder securing obligations resulting from a prospective contract award with 
the intention to avoid: the withdrawal or modification of an offer within the validity of the bid, 
after the deadline for submission of such documents; failure to sign the contract or failure to 
provide the required security for the performance of the contract after an offer has been 
accepted; or failure to comply with any other condition precedent to signing the contract 
specified in the tender documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, services or works 
offered for procurement, meets the minimum local content as prescribed for ‘Class-I local 
supplier’ under the Public Procurement (Preference to Make in India), Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, services or works 
offered for procurement, meets the minimum local content as prescribed for ‘Class-II local 
supplier’ but less than that prescribed for ‘Class-I local supplier’ under the Public Procurement 
(Preference to Make in India), Order 2017. 

viii)  “Local Content” means the amount of value added in India which shall, unless otherwise 
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net 
domestic indirect taxes) minus the value of imported content in the item (including all customs 
duties) as a proportion of the total value, in percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content less than that prescribed for ‘Class-II local supplier’ 
under the Public Procurement (Preference to Make in India), Order 2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for proposals’ in 
certain contexts) means a document and any amendment thereto published or notified by the 



Procuring Entity, which informs the potential bidders that it intends to procure goods, services 
and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or 
‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for other services’ 
under certain contexts), means an agreement relating to the subject matter of procurement, 
entered into between the Procuring Entity and the supplier, service provider or contractor on 
mutually acceptable terms and conditions and which are in compliance with all the relevant 
provisions of the laws of the country. The term “contract” will also include “rate contract’ and 
“framework contract”.  

The agreement shall include the notice inviting tender, the tender/bid as accepted by the 
company, the work order issued to the contractor, and the formal contract agreement 
executed between the company and the contractor together with the documents referred to 
therein including general terms and conditions, special conditions, if any, frozen terms and 
conditions/technical parameters/scope of work and revised offer, if any, specifications, 
drawings, including those to be submitted during progress of work, schedule of quantities with 
rates and amounts.  

Until the formal agreement is signed between the Owner and contractor, LOA/Work order 
together with contract document accepted by the bidder (i.e., bid/ tender/ proposal/ offer) 
shall constitute the contract.  

xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders 
who has/have deposited the necessary Earnest money and has/have been given written 
intimation about the acceptance of tender and shall include legal representative of such 
individual or persons composing a firm or a company or the successors and permitted 
assignees of such individual, firm or Company, as the case may be and any constitutional, or 
otherwise change of which shall have prior approval of the employer. 

xiv)  "Site" means the land and places including any building and erection thereon, over, under, in 
or through which the Permanent works or Temporary works designed by the Engineer-in-
Charge are to be executed and any other lands and places provided by the Employer for 
working space or any other purpose as may be specifically designated in the Contract as 
forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 
furnishes work to a special design according to the plans or specifications of this work but does 
not include one who merely supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered on its 
behalf by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the E&M 
Engineering cadre/ discipline who is competent to direct supervisors and authorised to be in 
charge of the works for the purpose of this contract. The Engineer-in-Charge /Designated 
Officer in Charge, who is of an appropriate seniority, will be responsible for supervising and 
administering the contract, certifying payments due to the contractor, valuing variations to the 
contract, awarding extension of time and valuing compensation events. The Engineer-in-
Charge /Designated Officer in Charge may further appoint his representatives i.e. another 
person/Project Manager or any other competent person and notify to the contractor who is 



directly responsible for supervising the work being executed at the site, on his behalf under 
their Delegation of Powers of the company. However, overall responsibility, as far as the 
contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.  

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with the 
contract/work order or parts thereof as the case may be and shall include all extra or 
additional, altered or substituted works or any work of emergent nature, which in the opinion 
of the Engineer-in-charge, become necessary during the progress of the works to obviate any 
risk or accident or failure or become necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 
prescribed by the company and the amendments issued from time to time. 

xxi) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 
company inclusive of applicable GST. 

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) / 
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 
Quantities" of the tender document as accepted by the Company inclusive of applicable 
GST with or without any alteration as the case may be. 

xxii)  "Written notice" shall mean a notice or communication in writing and shall be deemed 
to have been duly served if delivered in person to the individual or to a member of the contractors 
firm or to an office of the company for whom it is intended, or if delivered at or sent by registered 
mail / e-mail to the last business address known to him who gives the notice. 

xxiii)  "The constructional plant" means all appliances, tools, plants or machinery of whatsoever 
nature required in or about the execution, completion or maintenance of the works but does 
not include materials or other things intended to form part of the permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 
has been accepted in accordance with the provisions contained in that letter. 

xxv) "Department" means the E&M Engineering Department of   Coal India Limited or any of its 
subsidiary companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 
Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where the context 
so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid document , 
if any, as a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance of the 
tender to start the work, 

b.  subsequent working drawings furnished by the owner in phases during progress of the 
work, and 

c. drawings, if any, submitted by the contractor as per provision of the contract and duly 
approved by the owner. 

xxix) "Codes" shall mean the following, including the latest amendments, and/or replacements, if 
any : 



a. Bureau of Indian Standards relevant to the works under the contract and their 
specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 
c. Indian Mines Act and Rules and Regulations made there under. 
d. Any other Act, rule and regulations applicable for employment of labour, safety 

provisions, payment of provident fund and compensation, insurance etc. 
 
2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 
i) Articles of Agreement. 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 
contract incorporated in the tender document issued to the bidder. 
iii) Notice Inviting Tender and Instructions to Bidders.     
iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & 
Conditions, Special Terms & Conditions and Commercial Terms & Conditions etc. as applicable. 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
vi) Specifications/ scope of Work, if any. 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
viii) Contract drawings and work programme. 
ix)  Safety Code etc. forming part of the tender, 
x)  Integrity Pact ( If applicable ). 
(xi) Guidelines on Debarment of firms from Bidding. 
(xii) Code of Integrity for Public Procurement (CIPP) 
(xiii) Valid Electrical License (If applicable) 
(xiv) Any other document if required. 
 

 2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost 
of the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties one of the sets shall be 
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 
free of cost and the original is to be retained by the company. For additional copy, cost to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so 
that these are available for inspection at all reasonable times by the Engineer-in-charge, his 
representatives or any other officials authorized by the company for the purpose. 
 
2.2 The contract document shall not be used by the contractor for any purpose other than this 
contract and the contractor shall ensure that all persons employed for this contract strictly adhere 
to this and maintain secrecy, as required of such documents. 
 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 
matter arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–
Charge / Designated Officer in charge for approval well in advance so as not to impede the progress 
of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the 
contractor from any of his obligations, duties and responsibilities under the contract. The total value 



of subcontracted work should not exceed 25% of the contract price specified in the contract. 
Procurement of material, hiring of equipment or engagement of labour will not mean sub-contracting. 
 
2.5Acceptance of Offer: 
 
“Letter of Acceptance”- is an acceptance of offer by the company.  It shall be communicated 
electronically through e-procurement portal of CIL to the successful bidder and shall make the 
binding Contract with the Company.  
 
Simultaneously the original copy of LOA may also be sent to the Bidder through registered/speed 
post. The offline communication of LOA, shall not be mandatory. 
 

3. Discrepancies in contract documents & Adjustments thereof 
The documents forming part of the contract are to be treated as mutually explanatory of one 
another and in case of discrepancy between schedule of quantity, the specifications and/or drawing, 
the following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any  
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 
 

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the 
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention 
of the document or contract as the case may be. 
 
3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 
vitiate the contract or release the contractor from discharging his obligations under the contract 
including execution of work according to the Drawings and Specifications forming part of the 
particular contract document.  
 

4.00 Security Deposit: 
4.1 Security Deposit shall consist of two parts;  

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

 The security deposit shall bear no interest.  
4.2 Performance Security should be 5% of contract amount excluding GST and should be submitted 
within 21 days of issuance of LOA by the successful bidder in any of the form given below: 

 Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the LOA/WO 

 a Bank Guarantee in the form given in the bid document from any Scheduled Commercial bank (i.e. 
Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding 
Co-operative banks or Regional Rural Banks). The BG issued by outstation bank shall be operative at 
its local branch ……………… 

 Bank Guarantee against Performance Security shall be applicable if the amount of Performance 
Security exceeds Rs. 5.0 lakhs.  

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour 
of owner. 

 

However, Company may approve submission of Performance Security beyond 21 days by another 14 days 
with proper justification on a case to case basis. 
 



The Earnest Money/ Bid Security deposited is to be returned to the contractor after submission and 
acceptance of Performance Security. 
 
The bid security deposited may be adjusted against the Performance security (1st part of security 
deposit) at bidder’s option. 
 
If performance security is provided by the successful bidder in the form of bank guarantee it shall be 
issued either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer.  

 
BG of scheduled commercial bank located in India and acceptable to the company should only be 
accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond the period 
of contract /extended contract period (if any)”, whichever is more. 
 
The BG (If performance security is provided by the successful bidder in the form of bank guarantee) 

issued by issuing bank on behalf of the bidder in favour of “ ______,” shall be in paper form (Stamp 

Paper) as well as issued under “Structured Financial Messaging System”. Issuing Bank should send the 

underlying confirmation message in IFN760COV or IFN767COV message type for getting the BG 

advised through our bank. Also issuing bank should mention “ ______________” in field no. “7037” of 

IFN760COV or IFN767COV. The message will be sent to the beneficiary bank through SFMS. The 

details of beneficiary Bank for issue of BG through SFMS Platform is furnished below:-  

Name of Bank: ________  

Branch: _____________  

IFSC Code: ____________  

Account No. ______________  

Customer ID: ____________ 

 
Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to E&M 
Division of CCL HQ/Area. 

 

In case the successful Bidder fails to submit the Performance Security within the stipulated time then the 
following actions shall be taken: 
i. Cancellation of award of work  
ii. Forfeiture of the Earnest Money/ Bid Security  
iii. Any due amount to the contractor against the work done shall be treated as a part of the damages 
suffered by the company and shall not be paid to the contractor. 
iv. The Company shall debar such defaulting Contractor from participating in future tenders in concerned 
Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. In case of JV/ 
Partnership firm, the debarment shall also be applicable to all individual partners of JV/ Partnership firm. 
 
When validity of BG is about to expire, the contractor has to extend the validity of BG, if required.  If 
the validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary shall be at liberty to 
encash the BG. 
 
In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more partners of 
the joint venture. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of 
JV/Partnership firm.  



 
Submission of Performance Security is not required for tenders having Estimated Value put to tender up 
to Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released within 14 days of the 
issue of defect liability certificate (taking over certificate with a list of defects). 
 
4.3     Performance Security should be refunded within 14 days of the issue of defect liability certificate 
(taking over certificate with a list of defects). 
 
4.4 5% of work value excluding GST shall be retained from all running on account bills. This shall be treated 
as retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 
contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the condition that amount 
of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs.  
 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of work 
which shall be 90 days beyond the defect liability period, but in no case less than the period of one year.    

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be 
irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due 

and payable by the contractor to the company as may be determined in terms of the contract, and the 

amount appropriated from the security deposit shall have to be restored by further deduction from the 

contractors subsequent on account running bills, if any. 

 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to 
deduct/ appropriate its due against the contractor under this contract or under any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over certificate with a 
list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the company 
(Performance Security) shall be refunded as elaborated at Cl. No.4.3. 
 
The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 
Certificate by the Engineer-in-Charge  on the expiry of Defect Liability Period of six months , subject to 
the following conditions: 
 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the 
said defect liability period of six months or on its due extension till completion of the rectification 
works as required. 

 
b) In the case of building work or other work of similar nature, the refund shall be made on the expiry 
of the said six months period or at the end of one full monsoon period i.e. June to September, 
whichever is later in point of time and any defects such as leakages in roof, effloresces in walls, 
dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where question 
of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle 



cutting, grass cutting, surface dressing etc.), the performance security and retention money (second 
part of bid security) can be released simultaneously after completion of work and taking over by 
department.  
 

4.8 Additional Performance Security: (Applicable for item rate as well as percentage rate tenders):  

Additional Performance Security (APS) shall be applicable if the quoted price (excluding GST) is below 15% 
of the updated/justified cost (excluding GST) finalized by the Procuring Entity. The amount of such APS shall 
be the difference between 85% of the updated/justified cost (excluding GST) finalized by the Procuring Entity 
and quoted price (excluding GST).   
1. The updated/justified cost is the estimated cost put to tender. 
(Or) 
 2. Justified price as on the, last date of Bid submission shall be furnished by the owner on the basis of 
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/ NBO, and 
shall, be binding on the bidder 
 
Additional Performance Security (APS) shall be furnished within 21 days of issuance of LOA by the 
successful bidder along with normal Performance Security as per Clause No. 4 of GTC. Additional 
performance security may be furnished in the shape of BG or any of the forms as applicable for 
performance security.   
In case the successful Bidder fails to submit the Additional Performance Security within the stipulated time 
then the following actions shall be taken:  

i) Cancellation of award of work.  
ii) Forfeiture of the Earnest Money/Bid Security.  
iii) Any due amount to the contractor against the work done shall be treated as a part of the damages 

suffered by the company and shall not be paid to the contractor.  
iv) The Company shall debar such defaulting Contractor from participating in future tenders in 

concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 
letter. In case of JV/Partnership firm, the banning shall also be applicable to all individual partners 
of JV/Partnership firm. 

Note: However, debarment shall be done as per Guidelines on Debarment of firms from Bidding. 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days beyond the period of 
contract/extended period of contract (if any)”, whichever is more. 
This Additional Performance Security will not carry any interest and shall be released in the following manner: 

i. 30% of Additional Performance Security will be released after 60% of the total work is completed. 
ii. 50% of Additional Performance Security will be released after 80% of the total work is completed. 
iii. 100% of Additional Performance Security will be released after total work is completed. 

 
Consideration of Abnormally Low Bids 
In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the lowest 
bidder(s), including detailed price analyses of its bid price in relation to scope, schedule, allocation of risks 
and responsibilities, and any other requirements of the bid documents. lf, after evaluating the price analysis,  
CIL/ Subsidiary determines that the bidder(s) has substantially failed to demonstrate its capability to deliver 
the contract at the offered price, CIL/ Subsidiary may reject the bid/ proposal. 
  
 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when 

relevant item exists in the contract and shall be for 10% (excluding GST)  of value of such items in the 

contract or for 10% of value of contract (excluding GST)  with such specialized items only). 
 



a) For some  specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned 
and chemically treated wooden shutters, or any other item of work deemed  as such ‘specialized’  by 
Engineer-in-Charge that are entrusted to specialized firms or contractors who associate specialized 
agencies, the contractor / firm executing the work should be asked to give a specific guarantee that they 
shall be responsible for removal of any defects cropping up in these works executed by them during the 
guarantee period. The form of the guarantee to be executed by the contractors shall be as enclosed. 

 
b) Security deposit (performance security and retention money) deposited / deducted from the bills of 
the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period.  The 
security amount relevant to the item(s) of work, may be released after 12 months of completion of work 
against equivalent BG and furnishing Guarantee as at (a) above. 
 

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment 
i.e with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the 
contract) 
 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as 
Mechanical and Electrical works. For such works 10% as security deposit (performance security and 
retention money)- deposited / deducted from the bills of the contractors shall be refunded to him after 
expiry of guarantee period, which will be one year from the date of commissioning of equipment/ 
completion of work and/or rectification of any defect which may be detected in the individual 
equipment for the whole system under the contract, whichever is later.  
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 
revalidated in the name of the owner by the contractual agency and will be covered with relevant 
counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be validated for 
a period 90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate 
the extent of the work and to provide a uniform basis for tendering and any variation either by 
addition or omission shall not vitiate the contract. 
The variation register may be maintained in SAP in electronic form to have a proper control over 
variations. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing 
the original scope and nature of the work, under contract, have power to make any alterations in or 
additions to or substitution of the original specifications, drawings, designs and instructions that may 
appear to be necessary or advisable during the progress of the work.  
 
The contractor shall be bound to carry out the work(s) in accordance with the instructions given to 
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such altered 
or additional or substituted work, which shall form part of the original contract, shall be carried out 
by the contractor on the same terms and conditions in all respects on which they agreed to do the 
main work and at the same rate/rates as are specified in the contract/ work-order. In case there are 
changes in ground levels from those shown in the approved drawings, they shall be agreed in writing, 
jointly by the contractor and EIC. 
 



5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 
thereof in any stage of execution if found necessary to the work and such omission shall not be a 
waiver of any condition of the contract nor invalidate any of the provisions thereof. 
 
5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are 
not specified in the contract/work order, rates for such items shall be determined by the Engineer-in-
Charge as follows: 

               a) In the case of percentage tenders, if the rate for the extra item of work executed is available 

in the company's approved SOR, it will be paid at the schedule rate plus or minus the 

accepted percentage as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the rate for such 
extra item(s) shall be dealt as at (c) below.   
 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar 
item or near similar item / class of work available in the agreement schedule of work or by 
analysis of rates as at below and the lower rate out of the above two shall be considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for similar 
item description may form part of the contract, the applicable rates shall be taken from the 
Schedule of Quantities of that particular part in which the deviation is involved, failing that at 
the lowest applicable rate for the similar item of work in the other schedule of quantities.       
 
For derivation of rates based on analysis, the same shall be done by analysis on prevalent market 
rate of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.   
 
c) In the case of extra item(s) that are completely new, and are in addition to the items contained 
in the contract, the contractor may within 15 days of receipt of order or occurrence of the 
item(s) claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the 
rate(s) by analysis based on prevalent market rate of material and labour and on standard norms 
of analysis of rate of CPWD / NBO.  
 
d) In case of combined tender with partly item rate for non-schedule items & partly percentage 
tenders for SOR items, the rate for extra item shall be derived as at (b)  & (c) above in case of non-
schedule items rates and in case of percentage rates for SOR items the rate for extra item shall be 
derived as at (a) above.     
 
In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 
rates, the matter shall be referred to the accepting authority of the company i.e. GM(E&M) of the 
company or Staff Officer(E&M) for the work awarded at Company Hqrs. level and Area level 
respectively, whose decision shall be final and binding on the contractor.    

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract 
nor invalidate any of the provision thereof provided that a deviation estimate / revised estimate / 
supplementary agreement for the item(s) involved is made. Such approval shall be from appropriate 
authority. 

 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement 
schedule] shall be made in the contractors running on account bills, till the revised estimate / 



deviation estimate regularizing these items are sanctioned by the competent authority of the 
company, at the provisional rates and shall not exceed: 
 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company i.e. GM(E&M) of the company or SO(E&M) of the Area, if the rate is directly available 
in the SOR of the company/ if the rate is derived from available rate of BOQ. 
 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company, i.e. GM(E&M) of the company or SO(E&M) of the Area, if it is analysed item rates 
based on prevalent market rates of materials and labour following CPWD / NBO norms. 
 
Total payment for such extra items of work shall not exceed 10% of work order / agreement 
value / approved deviation estimate value. Also, total payment including extra items of work 
shall not exceed the work order / agreement / approved deviation estimate value. 

 
5.6 DELETED 

 
5.7 The time of completion of the originally contracted work shall be extended by the company in 
the event of any deviation resulting in additional cost over the awarded value, if requested by the 
contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in 
value) bears to the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 
 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall 
have power to omit any part of the work in case of non-availability of a portion of the site or for any 
other reason and the contractor shall be bound to carry out the rest of the work in accordance with 
the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be entertained/ 
accepted on these grounds. 
 
5.9 In the event of any deviation being ordered which in the opinion of the contractor changes 
radically the original scope/nature of the contract, the contractor shall under no circumstances 
suspend the work, either original or altered or substituted, and the dispute/disagreement as to the 
nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately with 
the company as per the procedures/ norms laid down hereafter. 
 
5.10 Extension of AMC contracts (applicable only for AMC contracts)-  
The AMC Contracts shall be normally for two years or as specified in the NIT from the date of 
commencement. However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right to 
Extend the Contract for a period of 30% of the contract period as specified in NIT or for a period of 08 
months, whichever is lesser after due appraisal of performance at the end of the Contract on the same 
terms and conditions.    

 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

Time is the essence of the contract and as such all works shall be completed within the time stipulated 
in the contract/ work order. The work shall, throughout the stipulated period of contract, be carried 
out with all due diligence on the part of the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge 
and the contractor shall agree upon a detailed time and progress chart prepared based on BAR 



CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the contractor at 
the time of executing contract showing the order in which the work is proposed to be carried out 
within the time specified in the LOA /work order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 

commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 

7(seven) days after handing over the site of work or handing over reasonable number of working 

drawings to the contractor or the period of mobilization allowed in the work order for starting the 

work in special circumstances, whichever is later. However, the Date of Commencement may be 

decided with mutual consent with the Contractor prior to the date as prescribed above. 

 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the 
work within the aforesaid time limit, the company shall, without prejudice to any other right or 
remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, 
failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance 
of Tender/Work Order and also to debar the contractor to take part in the future re-tender.  
 
The Company may debar such defaulting Contractors from participating in future Tenders for a 
minimum period of 12(twelve) months. 
 
6.2 If the contractor fails to complete the work and clear the site on or before the date of completion 
or extended date of completion, he shall without prejudice to any other right or remedy available 
under the law to the company on account of such breach, pay as compensation (Liquidated Damages): 

 

i) @ half percent (½ %) of the contract amount/Revised Contract amount excluding GST whichever is 
less, per week or part of the week of delay.   

OR 

ii) ½ % of the contract-value (excluding GST) of group of items/ revised completion value of group of 
items whichever is less, per week or part of the week of delay, for which a separate period of 
completion is originally given. 
 
The aggregate of such compensation/ compensations shall not exceed:  
 

i)10% (ten) percent of the total amount of the contract/ Revised contract amount (excluding GST), 
whichever is less. 

OR 

ii) 10% of the contract-value (excluding GST) of group of items/ revised completion value of group 
of items whichever is less, for which a separate period of completion is originally given.   
 
The amount of compensation may be adjusted or set off against any sum payable to the contractor 
under this or any other contract with the company.  
 
The LD will be applicable on the price (excluding GST) as varied by the operation of the Price Variation 
Clause i.e. price variation amount (excluding GST) shall be added/ deducted to the contract price 
(excluding GST) for deriving the LD. 
 
The LD will be applicable on the price as varied by the operation of the Price Variation Clause i.e. price 
variation amount shall be added/ deducted to the contract price for deriving the LD. 
 



6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time of completion, may allow further extension of time at its 
discretion with or without the levy of L.D. In the event of extension granted being with L.D, the 
company will be entitled without prejudice to any other right or remedy available in that behalf, to 
recover from the contractor as agreed damages equivalent to half percent of the contract amount/ 

Revised Contract amount of the works (excluding GST) whichever is less for each week or part of the 
week subject to a ceiling as described at Cl.6.2.  

 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the 
event of failure on the part of the contractor to complete work within further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in 
that behalf, to rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the 
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 
contract. 
 
6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, 
the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the 
contractor shall be debarred from participating in the future tenders for a minimum period of 12 
months. 
 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges from 
the supplier/vendor, the same will be recovered and the amount shall be adjusted with the payment 
to be made to the supplier/vendor against their bill/invoice or any other dues. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request received 
from the contractor indicating valid and acceptable reasons if the entire work is completed within the 
date as specified in the contract/work order or as validly extended date without stipulating any 
compensation for delay.   

 
6.4 Extension of Contract Time for completion 
A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts of public 

enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes, 
lockouts or acts of God come under the legal concept of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM conditions are 
condonable by the other party without any right to termination or damages, provided, notice of 
the happening of any such event is given by the affected party to the other within 30 (thirty) 
days from the date of occurrence duly certified by the local chamber of commerce or statutory 
authorities, the beginning and end of FM occurrence and cessation of such Force Majeure 
condition. Works under the contract shall be resumed as soon as practicable after such event 
has come to an end or ceased to exist.  

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 
completion date for a period exceeding the period of delay attributable to the clauses of Force 
Majeure and neither company shall be liable to pay nor bidder / contractor shall be liable to 
claim extra cost (like increase in rates, remobilization advance, idle charges for labour and 
materials etc.) provided it is mutually established that Force majeure conditions did actually 
exists. 

 



B.  Delays in Execution 
A work may be completed ahead of schedule or delayed due to unforeseen fortuitous 
circumstances, extra effort or developments beyond the control of CIL/Subsidiary or the tenderer 
and it is sometimes difficult to apportion credit or responsibility. The contractor may experience 
delay or disruption due to his own actions or inaction, those of his sub-contractor or other 
contractors, those of CIL/Subsidiary or the engineer, or other causes. Such delays expose the non-
performing party to various sanctions under the contract. These sanctions include extension of 
time, damages or default termination of the contract. While examining the request of the 
contractor for extension of time, the engineer shall consider all circumstances and categorise the 
delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, floods, and 
so on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of responsibility on 
CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of responsibility on 
the contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap each other. The 
delays may be attributable to CIL/Subsidiary or the contractor or none, and fall in above 
categories. The eligibility for extension of time (EOT) should be determined by plotting each 
contributing concurrent delay on the critical path. CIL/Subsidiary should see that the 
concurrent delays do not result in unnecessary extra extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the contractor is 
eligible for time extension but also whether sanctions, such as Liquidated Damage (LD) or default 
termination, can be imposed on the contractor. 

 
D. The time for completion of the work will be specified in the contract and it is understood that 

the completion of work within the time specified is an essential part of this contract. While 
ascertaining the reasons for delay beyond the control of the control of contractor, the following 
delays shall be considered as “Hinderance”:- 

a. Excusable delays 
b. Compensable delays 
c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused by any of the 

following reasons, then the contractor immediately upon the occurrence of such delay shall give 
notice in writing to the Engineer-in-Charge and he shall be allowed a reasonable extension of 
time for completion in respect of delay caused by any of the below-mentioned circumstances- 

 
a)    Force Majeure as defined at 6.4(A);  
b)   Abnormally bad weather. 
c)  Non-availability of stores which are the responsibility of the company to supply as per 

contract. 
d)  Non-availability of working drawings in time, which are to be made available by the company 

as per contract during progress of the work. 
e)  Delay on the part of the contractors or tradesmen engaged by the company not forming part 

of the contract, holding up further progress of the work. 
f)  Non-availability or breakdown of tools and plant to be made available or made available by 

the company. 
g)  The execution of any modified or additional items of work or excess quantity of work.           
h)  Any other causes which, at the sole discretion of the company, is beyond the control of the 



contractor 
i) Delay caused by any written instruction of the Engineer in Charge. 
j) Any circumstances which are wholly beyond the control of the contractor and unavoidable 
k) Increase in the overall value of work. The time of completion of the work shall, in the event 

of any deviation resulting in additional cost over the tendered value sum being ordered, be 
extended, if requested by the contractor as follows: 
 i. In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus. 
 ii. 25% of the time calculated in i) above or such further additional time as may be 

considered reasonable by the Engineer -in –Charge. 
l) Portion of Concurrent delays as decided judiciously by the EIC 

 
F. HINDERANCE REGISTER shall be maintained by both department and the contractor at site to 

record the various hindrances encountered during the course of execution. 
 
Hindrance register will be signed by both the parties. The contractor may also record his 
observations in the Hindrance Register. In case the contractor has a different opinion for 
hindrance and a dispute arises then the matter would be referred to the EIC and or the next 
higher authority whose decision would be final & binding on the contractor & the decision to be 
communicated within 15 days.      

 
G. Interim Extension of completion time may be granted by Tender Accepting Authority limited to 

GM(E&M)/HoD for HQ works and Area GM for area works as per provision of clause 6.4.1 below, 
based on the recommendation of the Engineer-in-Charge of the work during the course of 
execution of work reserving the right to impose/waive the clause relating to compensation for 
delay at the time of granting final extension of time depending upon the merit of the case. Final 
Extension of completion time is to be granted by Tender Approving Authority limited to CMD of 
CIL/ Subsidiary. 

  
6.4.1 General Principles for Granting Extension of Time 

 
i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-Charge should 
specify the time allowed for completion of the work consistent with the magnitude and urgency of 
the work. 
 
ii) The time allowed for carrying out the work as entered in the contract shall be strictly observed 
by the contractor and shall be reckoned from the Date of Commencement of the work as given to 
the contractor. 
 
iii) The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence (time being deemed to be the essence of the contract) on the part of the contractor. 
 
iv) To ensure good progress of work during the execution, the contractor shall meticulously follow 
the preset time and progress chart and in the event of slippages in one segment, all efforts will be 
made to liquidate the slippages in the next stages. 
 
v) If the contractor shall desire an extension of time for completion of work on the grounds of his 
having been unavoidably hindered in its execution or on any other grounds as mentioned above 
shall make application to Engineer-In-Charge for extension of contract within a reasonable period 
prior to expiry of Contract Period (Preferably not later than 15 days prior to expiry of Contract 
Period). Engineer-In-Charge shall process the proposal based on the merit of the case for obtaining 



approval of Competent Authority. Such extension shall be communicated to the contractor in 
writing by the company through Engineer-in-Charge before the expiry of Contract Period.  
 
vi) Engineer-in-Charge shall process extension of time for the completion of the work if the 
following conditions are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 
 
b) Such application must state the grounds which hindered the contractor in the execution of the 
work within the stipulated time. 
 
c) Such application must be made within a reasonable period prior to expiry of Contract Period 
(Preferably not later than 15 days prior to expiry of Contract Period). 
 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the extension of 
time are reasonable. 

 
Vii) Deleted 
 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of time 
are or not reasonable, is final. If the Engineer-in-Charge is of the opinion that the grounds shown 
by the contractor are not reasonable and declines to process the extension of time, the contractor 
may approach concerned SO(E&M) /GM (E&M) /Director ( As the case may be) whose opinion shall 
be final and binding on all concerned. 
 
ix) All interim extensions of time shall be granted by Tender Accepting Authority limited to 
GM(E&M)/HoD for HQ works and Area GM for area works and all final extension of time shall be 
granted by Tender Accepting Authority limited to Chairman/ CMD of CIL/ Subsidiary.  
 
Effort should be made to complete the work within the original contract period or extended period.  
 
x) In case the contractor does not apply for grant of extension of time before the expiry of contract 
period and the department wants the contractor to continue with the work beyond the stipulated 
date of completion, the Engineer-in-Charge can process proposal for extension of time even in the 
absence of application from the contractor as per the following guidelines: 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at once 
make a note of such hindrance in the register kept at site. He should also make a report to EIC of 
the occurrence of such hindrance. 
 
b) The proposal for extension of time should be processed by EIC for obtaining the approval of 

Competent Authority (Ref Cl (ix) above. This should be processed preferably 15 days prior to 
the expiry of Contract Period. 

 
c) If the orders of the higher authority are not received in time, he should extend the contract 

before the stipulated date actually expires so that the contract might remain in force but while 
communicating this extension of time, he must inform the contractor that this was without 
prejudice to Company's right to levy compensation under relevant clause of the agreement. 
Such extension of time given by EIC shall be considered as fait-accompli in future. 

 



xi)       The period during which the contract remains valid is a matter of agreement and if the period 
originally set for the completion of the work comes to an end nothing short of agreement of the 
party can extend the subsistence and validity of the contract. 
 
xii)    When the period fixed for the completion of the contract is about to expire, the question of 
extension of the contract may be considered at the instance of the contractor or the Department 
or of both.  
 
The extension, in order to be binding, will have to be by parties’ agreement, express or implied. 
 
It therefore, follows that if the extension of time is issued /granted by the Engineer-in-Charge suo-
moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such extension of time is 
accepted by the contractor, either expressly or implied by his actions before and subsequent to the 
date of completion, the extension of time granted by the Engineer-in-Charge is valid.  
 
xiii)    It is, therefore, necessary that the Engineer-in-Charge grants extension of time as per 
provisions of the contract even when the contractor does not apply for extension of time in order 
to keep the contract alive. If the contractor refuses to act upon the extension so granted by 
Engineer-in-Charge, it will attract the provisions of appropriate clauses of the agreement. 
 
The contractor shall however use his best efforts to prevent or make good the delay by putting his 
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in-
Charge. 

 
7.   Material Supply & other facilities: 

The contractor shall at his own expense, provide all materials required for the work, unless otherwise 
specified and the rates quoted by the contractor shall be for finished work inclusive of all materials 
required for completion of the work as specified in the contract.  
 
* The company may, of its own or at the request of the contractor, supply such materials as may be 
specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 
 
7.1 For the materials which the company has agreed to supply for the contract, the contractor shall 
give in writing of his requirements in accordance with the agreed phased programme to the Engineer-
in-charge sufficiently in advance.  
 
The value of materials so supplied shall be set off or deducted from the payment to be made for the 
items of work in which such materials have been consumed, or from any sum then due or to become 
due to the contractor thereafter. 

 
7.2*  The company will supply steel both reinforcement and structural and cement at the 
following rates inclusive of all taxes. The contractor shall bear all the cost for transportation; handling 
and storage from the issuing store of the company to contractor's work site store. 

 
i)  Reinforcement Steel *:-                 
 a) M.S. Round               : Rs.         
 b) Tor Steel             : Rs.        
 c) Structural Steel    : Rs. 
ii) Cement *                 : Rs.   
 [* delete whichever is not applicable] 
 



7.3 If the steel is issued by the department, the wastage of steel shall be the barest   minimum. The 
wastage allowed from theoretical quantity will be up to a maximum of 5% to cover the wastage due 
to cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length will 
be taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above length 
as far as possible.  
 
 If the wastage of steel is more than the permissible variation mentioned above the cost of excess 
wastage made by the contractor shall be recovered at double the issue rates indicated above, or 
115% of prevailing market rate along with GST and any other Tax applicable during the period of 
work, whichever is more. 
 
No allowances shall be entertained on account of Rolling Margin for the steel either issued by the 
department or procured by the contractor. 

 
7.4 If the cement is issued by the department, the variation of 5% will be permitted over the 
theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of work 
above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified above, the 
recovery for the quantity of cement consumed in excess or less than the specified quantity shall be 
made at double the issue rate or 115% of prevailing market rate along with GST and any other Tax 
applicable during the period of work, whichever is more. 
 
7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, 
the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the company, the 
contractor in writing for procurement of cement/ steel from the approved sources and the extra on 
this account including transport charges, if any, over the issue rate shall be reimbursed to the 
contractor on production of authentic documents.  Transportation of cement/ steel from the place of 
purchase to the site of work and proper storage of cement/steel at site shall be contractor's 
responsibility. He should maintain proper account of cement/steel issued/procured by him and should 
allow inspection of his godown and his cement/steel account by the concerned Engineer-in-charge or 
any other authorized officers of the company. Contractor should draw materials from the company 
on the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when required" 
basis. 
 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but 
the Engineer-in-Charge will have the discretion for making full recovery while processing a particular 
bill or asking for the return of the balance materials if the work is not progressing satisfactorily. 
 
The contractor shall keep accurate record of materials issued by the company, maintain proper 
account for the materials received and consumed in the work and shall be open to check by the 
Engineer-in-Charge or his authorized representative.  The contractor shall ensure that such materials 
are consumed for the contract works only and the Register for the aforesaid account shall be signed 
both by the representatives of Engineer In Charge and the contractor. 
 
7.7 All materials, tools and plants brought to site by the contractor including the materials supplied 
by the company shall be deemed to be held in lien by the company and the contractor shall not have 
the right to remove the same from the site, without the written permission of the Engineer-in-Charge.  
The company shall not however be liable for any loss, theft or damage due to fire or other cause 
during this period of lien, the responsibility for which shall lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover 
as required etc. as may be necessary for the use and keeping the materials in good condition. 



 
7.9 Any surplus materials issued by the company, remaining after completion or termination of the 
contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally issued 
taking into consideration the deterioration or damage, if any, that may have been caused during the 
custody of the contractor. In the event, the contractor fails to return the surplus materials out of 
those supplied by the company, the Engineer-in-Charge may, in addition to any other liability which 
the contractor would incur in this regard, by giving notice in writing require the contractor to pay the 
amount at double the issue rate for such unreturned surplus materials or 115% of the prevailing 
market rate along with GST and any other Tax applicable during the period of work, whichever is 
more. 
 

7.10 On completion or on termination of the contract and on complete recovery of secured advance 
paid by the company, if any, in respect of materials brought to site, the contractor with due permission 
of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus materials originally 
supplied by him and upon such removal, the same shall become the property of the contractor. 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained 
for the works from any source (excluding materials supplied by the company) shall be borne by the 
contractor. This clause may be read in conjunction with 13 (ix) of condition of contract. 
 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own 
establishment. However, if available and feasible the company may arrange electricity at one point 
near the work site and necessary recovery of cost of energy consumed will be made at rates 
prescribed by the company from time to time. Energy meter for this purpose shall be provided by the 
contractor. 
 
7.13 The contractor shall arrange necessary water for the work and his own establishment and 
nothing extra will be paid for the same. Such water used by the contractor shall be fit for construction 
purposes.  However, if available and feasible the company may arrange water, at the written request 
of the contractor, to the extent possible, at one point near the work site for which recovery @ 1% of 
the contract value excluding GST of work done will be made from the contractor's bills. The contractor 
shall make his own arrangement of water connection and laying of pipe lines from main source of 
supply. Department do not guarantee to maintain uninterrupted supply of water. No claim of damage 
or refund of water charges will be entertained on account of such break down.  

 
7.14   Explosives, detonators and other inflammable materials shall not be used in the execution of 
the work at site by the contractor without prior written permission of the Engineer-in-Charge. 
Transportation and storage of such materials shall be done in specified manner in accordance with 
the law in force. The contractor shall also obtain license under such laws for, transportation, storage, 
use and all other operations, connected with the handling of the same. 

 
8.   Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in accordance with the contract 
and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in 
absence of enclosed specifications current CPWD/BIS specifications) instructions of the Engineer-in-
Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed instructions/ 
directions in writing to the contractor. All such drawings, instructions/directions shall be consistent 
with the contract documents and should be reasonably inferable there from, along with clarifications/ 
explanations thereof, if necessary. However, the contractor will be solely responsible for design and 
erection of all temporary structures required in connection with the work.  



 
8.1 For Quality Assurances of all the E&M Works the norms/ guidelines laid down by the company 
herein and elsewhere will form part of the contract for the purpose of quality of works.  
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a workman 
like manner with the materials as per specification which shall be subject to the approval of the 
company. All work under execution in pursuance of the contract shall be open to inspection and 
supervision by the Engineer-in-Charge or by his authorized representative or any other official of 
higher rank or any other person authorized by the company in his behalf & the contractor shall allow 
the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so 
required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 
 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for 
submission of samples as required or necessary as per the specification for approval of Engineer-in-
Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of 
the work of the contractor or of the work of any of the sub-contractor.    
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with 
reasonable promptness ensuring conformity of the samples with the required specification and 
complying with the requirements as per contract documents keeping in view that the work shall be in 
accordance with the samples approved by him. The contractor shall be bound to furnish fresh sample, 
if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start bringing 
materials at the site unless the respective samples are approved.  Materials conforming to approved 
samples shall only be brought to site. However, Engineer-in-Charge’s approval for any sample, design 
/ drawings (permanent/temporary structures) shall not alter contractor’s full responsibility 
whatsoever for the performance and safety of the executed job. 
 
Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be borne 
by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any 
independent person or agency at any place other than the site even then the cost of materials and 
testing charge etc. shall be borne by the contractor. If the test shows that the materials are not in 
accordance with the specifications, the said materials shall not be used in the work and removed from 
the site at contractors’ cost. 
 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or 
work due to a defect therein for not conforming to the required specification, or for materials not 
being of the required quality and standard or for reasons of poor workmanship or for not being in 
accordance with the sample approved by him. The contractor shall forthwith remedy the 
defect/replace the materials at his expense and no further work shall be done pending such 
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.  
 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure 
the proper materials for replacement and/or to carry out the rectifications in any manner considered 
advisable under the circumstances and the entire cost & delay for such procurement/rectification 
shall be borne by the contractor.            

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to 
the standard practice followed for such tests, other than those for which satisfactory proof has already 



been furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-
Charge may require for the purpose. All such expenses born by the contractor are not to be paid 
separately by the employer and shall be assumed covered in accepted prices.  
 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. 
However, if the test shows the workmanship or materials not to be in accordance with the provision 
of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor.                           
 
8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company shall at 
all times have access to the works and to all workshops and places where work is being prepared or 
from where materials, manufactured articles are being obtained for the works and the contractor 
shall afford every facility for and every assistance in or in obtaining the right to such access.                           
8.8 Inspection of works:  i) No work shall be covered up or put out of view without the approval of 
the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by 
the company for the purpose and the contractor shall afford full opportunity for the EIC or EIC`s 
representative or any other officer nominated by  the company  for the purpose to examine and 
measure any work which is about to be covered up or put out of view and to examine foundations 
before permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-
charge's representative whenever any such work or foundations is ready or about to be ready for 
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless he 
considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining 
and measuring such work or foundations. 
 
ii)  The contractor shall uncover any part or parts of the works or making openings in or through the 
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good such 
part or parts to the satisfaction of Engineer-in-charge.  
 
 If any such part or parts have been covered up or put out of view after compliance with the 
requirement of sub-clause above and are found to be executed in accordance with the contract, the 
expenses of uncovering, making openings in or through and making good the same shall be borne by 
the Employer, but in any other cases all costs shall be borne by the contractor. 

 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from 
time to time: 
 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 
accordance with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 
payment there from, of any work which in respect of materials or workmanship is not in accordance 
with the contract. 
 
ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge 
shall be entitled to employ  and  pay  other agency to carry out the  same and all expenses  consequent 
thereon shall be recoverable  from the  contractor  or  may be deducted from any  amount due or 
which may become due to the contractor. 
 



8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not in conformity 
with the contract/work order/approved samples, the Engineer-in-charge or any other officer 
nominated by the company for the purpose may allow such work  or materials to remain, provided 
the Engineer-in-Charge/ the officer nominated by the company is satisfied with the quality of any 
materials, or the strength and structural safety of the work, and in that case shall make such deduction 
for the difference in value, as in his opinion may be reasonable.                 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 
company for the purpose shall make final inspection of all work included in the contract/work order, 
or any portion thereof, or any completed structure forming part of the work of the contract, as soon 
as practicable after notification by the contractor that the work is completed and ready for 
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection, he 
shall inform the contractor in writing as to the particular defects to be remedied before final 
acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability 
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the 
drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by 
the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor 
fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and recover 
the cost thereof from the dues of the contractor. 
 
8.13 Site Order Book : A  Site Order Book is a Register duly certified by the Engineer-in-charge 
regarding number of pages it contains, each page being numbered, name of work, name of contractor, 
reference of contract/ work order and the aforesaid certificate should be recorded on its first page. 
 
Site Order Books shall be maintained on the sites of works and should never be removed there from 
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his 
authorized representative shall duly record his observations regarding any work which needs action 
on the part of the contractor like, improvement in the quality of work, failure to adhere to the 
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site 
order book and note the orders given therein by the EIC or his representative and comply with them. 
The compliance shall be reported by the contractor in writing to EIC in time so that it can be checked. 
 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running 
on account and final bills of the contractor. A certificate to this effect should be given in the 
Measurement books by the Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor and to be 
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and 
analysis required by him, which will be as specified in the specifications of the items concerned and 
or as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in-
Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other 
relevant standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to 
relevant BIS standards. All bought out items including Cement and Steel shall be procured from such 
manufacturers who hold valid license conforming to relevant BIS standards for manufacturing of such 
items. 

 
8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality 
and fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed 
on wooden platforms or other hard, clean surfaces and not directly on the ground. 



 
Materials shall be placed under cover when so directed and the contractor shall erect and maintain 
at his own cost temporary weather-proof sheds at the work site for the purpose.  Stored materials 
shall be so located as to facilitate prompt inspection. All stored materials shall be inspected at the 
time of use in the work, even though they may have been inspected and approved before being placed 
in storage or during storage.         
 
8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall 
be considered as defective, and all such materials, whether in place or not shall be rejected. They shall 
be removed immediately by the contractor at his expenses and replaced with acceptable material.    
 
No rejected material, the defects of which have been subsequently corrected, shall be used on the 
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of 
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions of 
this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have 
authority to remove and replace defective material and recover the cost of removal and replacement 
from the contractor. 
 
Further all such defective material lying at site not removed and replaced within 30 days after issue 
of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such 
material in any manner without any further written notice to the contractor. 
 

9.  Measurement and Payments 
Except where any general or detailed description of the work in the Bill of Quantities or specifications 
of the contract/ work order provides otherwise, measurement of work done shall be taken in 
accordance with the relevant standard method of measurement published by the Bureau of Indian 
Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be followed 
as per instructions of the Engineer-in-Charge.              
 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract 
having a financial value shall be entered in the Measurement Book as prescribed by the company so 
that a complete record of the measurements is available for all the works executed under the contract 
and the value of the work executed can be ascertained and determined there from. Measurements 
of completed work / portion of completed work shall be recorded only in the Measurement Books. 
 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative 
and by the contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him 
for the purpose shall intimate the contractor to attend or to send his representative to attend the 
measurement. Every measurement thus taken shall be signed and dated by both the parties on the 
site on completion of the measurement. If the contractor objects to any measurements, a note to that 
effect shall be made in the Measurement Book / Log Book and signed and dated by both the parties.  
 
9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the 
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the 
presence of the contractor or his authorized representative and recorded in the M.B. which shall be 
signed and dated by both the parties. Measurements so recorded shall be final and binding upon the 
contractor and no claim whatsoever shall thereafter be entertained.                          



 In case the contractor or his authorized representative does not attend to the joint measurements 
at the prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or 
his representative shall be final and binding on the contractor. 
 
Measurement of the extra items of work or excess quantities of work duly authorized in writing by 
the Engineer-in-Charge shall also be taken and recorded in the M.B.  based on the existing items in 
the SOR of the company and if such items do not exist in the company's SOR, the description of the 
work shall be as per actual execution. Payment for such extra items will be based on the rates to be 
derived as described in the relevant clauses of the contract/ work-order.  
 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge 
and recording of measurements and check measurement thereof duly accepted by the contractor. 
The contractor shall provide full opportunity to the Engineer-in-Charge or his representative to 
examine and measure all works to be covered up and to examine the foundations before covering up. 
 
The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are 
ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to 
inspect and to record the measurements, if the work is acceptable and advise the contractor regarding 
covering of such works or foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to the 
department, measurements of such items, will be taken for record purposes only and without 
prejudice so that in case it is subsequently decided by the department to admit the contractor's 
claims, there should be no difficulty in determining the quantities of such work. A suitable remark 
should, however, be made against such measurements to guard against payment in the ordinary way. 
 
9.7 Payments: The running on account payments may be made once in a month or at intervals 
stipulated in the work order/ contract agreement.  
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the 
work order/ contract shall be prepared on the basis of detailed measurements recorded as described 
hereinbefore and processed for payments.       
 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to 
which the contractor is considered entitled by way of interim payment for the following: 
 
a)  The work executed as covered by the bill/bills after deducting the amount already paid, the 
security deposit and such other amounts as may be deductible or recoverable in terms of the work 
order/ contract. 
 
b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be made 
along with the on account bills only up to 10% of the quantity provided in the agreement subject to 
overall value of work not exceeding the agreement value.                                                                    
 
 (ii) The  GM(E&M) of the company  and / or the Staff Officer(E&M)  of the  Area may authorize 
interim payment  for excess  work done  up to  20 % of the  quantity of work provided in the  Bill of 
Quantity  of the work awarded from  Company level and  Area level respectively subject to overall 
value of work done does not exceed the contract value. This however, shall not be applicable for High 
Value Items.  
 



c) Extra items of work executed will be paid on specific written authorization of GM(E&M) of the 
company or Staff Officer (E&M) of the Area provided that the value of such extra items of work when 
added together is not more than 10% of the contract value and the total gross payment including 
excess quantity does not exceed the contract value. 
 
Balance amount on account of excess quantity and extra  items of work executed shall be paid after 
the deviation  estimate / revised estimate regularizing  the extra items and  excess quantities  of  work  
is  sanctioned  by the competent authority of the company with  the concurrence of the Finance 
Department of the company. 
 
d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the contract 
/ final measurements of the work certified by the Engineer In Charge or his representative. 
 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion 
and evaluated based on the approved rates for the items in the contract agreement/sanctioned 
revised estimate. In case of extra items of work, the rates shall be derived as stated in the relevant 
clause of the contract.            
 
The payments shall be released against the final bill subject to all deductions which may be made on 
account of materials supplied, water supply for construction, supply of electricity and any other dues 
payable by the contractor to the company, and further subject to the contractor having given to the 
Engineer-in-Charge a  no claim certificate.  
 
The contractor shall indemnify the company against proof of depositing royalty on account of minor 
minerals used in the work before the final bill is processed for payments. The final payment to be 
made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills 
shall not of itself be conclusive evidence that any work/materials to which it relates is/are in 
accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any 
subsequent certificate or by the final certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected 
after the payment as a result of post payment audit or technical examination or by any other means, 
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 
amount of such overpayment and irrespective of the facts whether such disputed claims of the 
contractor are the subject matter of arbitration or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the contract, failing 
that from contractor's claim under any other contract with the company or form the contractor's 
security deposit or the contractor shall pay the amount of over payment on demand. In case of 
contractor's non-payment on such demand, the same should be realised from the contractor's dues, 
if any, with Coal India Limited or any of its subsidiaries. 
 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 
specifications laid down in the contract/ work order.  If certain items of work, executed by the 
contractor, are below specifications, the contractor should re-do them according to the specifications 
and instructions of EIC and if the contractor fails to rectify the defect within the time and in the 
manner specified by the EIC, the work shall be got re-done or rectified by the department at the risk 
and cost of the contractor. Engineer-in-Charge may accept such work of below specifications provided 
the department is satisfied with the quality of such works and the strength/ structural safety of such 



works. In that case Engineer-in-Charge shall make such deductions for the difference in value, as in 
his opinion is reasonable and is approved by the accepting authority of the company i.e.  
GM/HoD(E&M) of the company in this case or any other officer nominated by GM/HoD(E&M) for the 
purpose. 

 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(E&M)/ Foreman (E&M) in MB’s both in pages 
recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager (E&M) with appropriate check 
measurements in the MB’s and the bill form. 

iii. Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check measurements 
in MB’s and the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms 
and Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the 
abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal 
checking may be made by the concerned Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable executives 
for the works outlined at (i). Further for check measurement also company may authorize 
Executives based on availability.  

 
9.7.08 Secured Advance against Material brought to Site 
Secured advance on the security of materials (which are not combustible, fragile or perishable in 
nature) brought to the site but not yet incorporated in the works will be made up to 75 (seventy-five) 
per cent of invoice value, or the 75 (seventy-five) per cent of the corresponding value of the materials 
determined on the basis of BOQ rates, whichever is less, subject to the condition that their quantities 
are not excessive and shall be used within a period of 90 (ninety) days and subject to other 
stipulations in the contract. The contractor will be required to submit an indemnity bond as per 
prescribed Form of the company on non-judicial stamp paper of prescribed value, hypothecating the 
goods to the procuring entity, and also be responsible for their safe custody. Before the advance is 
released, the procuring entity may inspect the site to ensure that the Contractor has safeguarded the 
materials against pilferage and deterioration. It may be ensured that the contractor has not taken 
any loan/ limit from banks against hypothecation of the materials against which the secured advance 
is claimed. An undertaking in this regard may also be taken from the contractor. 
 
Generally, as per the provisions of the contracts, the contractors are required to submit proof of cost 
of materials and the delivery of material at site while claiming such advances. The stock register 
should be maintained from the commencement of the contract and, unless otherwise prescribed in 
the contracts, the stock, so considered for advance, should generally be only paid stock (and not 
brought on credit). Where the materials are supplied from a captive source of the contractor, the 
reasonableness of the valuation of such materials may be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim payment) to the 
extent materials for which advance has been previously paid have been incorporated into the works. 
 
This advance shall be recovered in four equal installments or as per consumption whichever is higher.  
Engineer-in-Charge shall  recover at his discretion all or any part of secured advance paid, if in his 
opinion the work is not  progressing  satisfactorily  or the security of these  materials at  site  is not  
adequately taken  care of by the contractor. In all cases, the repayment of the advance will be 
affected after expiry of a period of 120 days since payment of advance, whether the material is 
consumed in the work or not. 
 



Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 
 
At any point of time the outstanding recoverable secured advance shall not be more than 10% of the 
contract value.        

 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the 
rate as amended from time to time, shall be made unless exempted by the competent authority of 
the Income Tax Department. Further, TDS under GST will be deducted at applicable rates as per the 
provisions of GST Act wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor. 
If, however, the company is asked to make deduction from the contractor's bills, the same shall be 
done and a certificate to this effect shall be issued to the contractor for dealing with the State Govt. 
and the company does not take any responsibility to do anything further in this regard. 

   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order.  

 
10 Termination, Cancellation, Suspension and Foreclosure of Contract  
 

The company shall, in addition to other remedial steps to be taken as provided in the conditions of 
contract be entitled to cancel the contract in full or in part, and whether the date of completion has 
or has not elapsed, by a two weeks show cause notice in writing if the contractor:- 
  
a) makes default in proceeding with the works with due diligence and continues to do so even after a 
notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the 
notice 
    Or 
b) commits default/breach in complying with any of the terms and conditions of the contract and does 
not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-
Charge, then on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in 
writing. 
    Or 
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods 
of competitive tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or to any other person 
on his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour 
in relation to the obtaining or execution of this or any other contract for his company. 
    Or 
e) fails to complete the work or items of work with individual dates of completion, on or before the 
date/dates of completion or as extended by the company, then on the expiry of the period as may be 
specified by the Engineer-in-Charge in a notice in writing. 
    Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in 
writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel 
the whole contract or portion of it in default. 
    Or 
g) breach of the prohibition against sub-contracting 

Or 
h) Committed fraud 
 



However, the contractor shall continue to fulfil the contract to the extent not terminated. 
 
10.1The contract shall also stand terminated under any of the following circumstances: 
 
 a) If the contractor being an individual in the case of proprietary concern or in the case of a 
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for 
the time being in force, or makes any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors amounting to proceedings for liquidation or composition 
under any Insolvency Act. 
 
 b) In the case of the contractor being a company, its affairs are under liquidation either by a 
resolution passed by the contractor’s company or by an order of court, not being a voluntary 
liquidation proceeding for the purpose of amalgamation or reorganization, or a receiver or manager 
is appointed by the court on the application by the debenture holders of the contractor's company, if 
any. 
 
 c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it 
to be continued for a period of 21 (twenty-one) days. 
 
 d) On the death of the contractor being a proprietary concern or of any of the partners in the case 
of a partnership concern and the company is not satisfied that the legal representative of the 
deceased proprietor or the other surviving partners of the partnership concern are capable of carrying 
out and completing the contract. The decision of the company in this respect shall be final and binding 
which is to be intimated in writing to the legal representative or to the partnership concern. 
 
10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on termination of 

the contract, the Engineer-in-charge shall have powers:  
a. To take possession of the site, any materials, constructional plant, equipment, stores etc. 
thereon and carry out balance work through any means or through any other agency. 
                                                                                       
b. To give the contractor or his representative of the work 7 (seven) days notice in writing  for 
taking final measurement for the works executed  till the date of cancellation or termination of 
the contract. The Engineer-in-Charge shall fix the time for taking such final measurement and 
intimate the contractor in writing.  The final measurement shall be carried out at the said 
appointed time notwithstanding whether the contractor is present or not. Any claim as regards 
measurement which the contractor is to make shall be made in writing within 7 (seven) days of 
taking final measurement by Engineer-In-charge as aforesaid and if no such claim is received, 
the contractor shall be deemed to have waived all claims regarding above measurements and 
any claim made thereafter shall not be entertained. 
 
c. After giving notice to the contractor to measure up the work of the contractor and to take 
such whole or the balance or part thereof, as shall be unexecuted out of his hands and to give 
it to another contractor or take up departmentally, to complete the work. The contractor 
whose contract is terminated shall not be allowed to participate in future bidding for period of 
minimum twelve months. 
 
In such an event, the contractor shall be liable for loss/damage suffered by the employer 
because of action under this clause and to compensate for this loss or damage, the employer 
shall be entitled to recover higher of the following:  
 
i) Forfeiture of security deposit comprising of performance guarantee and retention money at 
the disposal of the employer. 



Or 
ii) 20% of value of incomplete work excluding GST. The value of the incomplete work shall be 
calculated for the items and quantities remaining incomplete (as per provision of agreement) 
at the agreement rates (excluding GST) including price variation (excluding GST)  as applicable 
on the date, when notice in writing for termination of work was issued to the contractor. 

 
 The amount to be recovered from the contractor as determined above, shall, without prejudice 
to any other right or remedy available to the employer as per law or as per agreement, will be 
recovered from any money due to the contractor on any account or under any other contract 
and in the event of any shortfall, the contractor shall be liable to pay the same within 30 days. 
In case of failure to pay the same the amount shall be debt payable. 
 
In the event of above course being adopted by the Engineer-in-charge, the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased 
materials, equipment or entered into agreement or made advances on any account or with a 
view to the execution of work or performance of the contract. And in case action is taken under 
any of provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum 
for any work thereof or actually performed under this contract unless and until the engineer-
in-charge has certified in writing the performance of such work and value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 
 
The need for determination of the amount of recovery of any extra cost/expenditure or of any 
loss/damage suffered by the company shall not however arise in the case of termination of the 
contract for death/demise of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 

 
Suspension of work – The Company shall have power to suspend the work. The contractor shall 
on receipt of the order in writing of Engineer-in -charge (whose decision shall be final and 
binding on the contractor), suspend the progress of work or any part thereof for such time in 
such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage, 
or endanger the safety thereof for any of the following reasons: 
 
 a) on account of any default on the part of the contractor, or 
 b) for proper execution of the works, or part thereof, for reasons other than  
                 the default of the contractor or, 
 c) for safety of the works, or part thereof. 
 
The contractor shall, during such suspension properly protect and ensure the works to the 
extent necessary and carry out the instruction of the Engineer-in-charge. If the suspension is 
ordered for reasons (b) & (c), the contractor shall be entitled to an extension of time equal to 
the period of every such suspension plus 25%. This shall also be applicable for completion of 
the item or group of items of the work for which a separate period of completion as specified 
in the contract and of which the suspended work forms a part.  

 
The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if 
such suspension exceeds 45 (forty-five) days, the contractor will be compensated on mutually 
agreed terms. 

 
10.4 Foreclosure of contract: 



If at any time after acceptance of the tender the company decides to abandon or reduce the scope 
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice 
in writing to that effect to the contractor and contractor shall act accordingly in the matter. In the 
event of abandonment, the contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, other than those mentioned below: - 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure 
incurred, if any, by the contractor on preliminary works at  site e.g. temporary access roads, 
temporary construction for labour and staff quarters, office accommodation, storage of materials, 
water storage tanks and water supply for the work including supply to labour/ staff quarters, 
office etc. 
 
b) to pay the contractor at the contract rates full amount for works executed and measured at 
site up to the date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally 
liable to pay, for the purpose of consumption in works carried out or were to be carried out but 
for the foreclosure, including the cost of purchase and transportation and cost of delivery of such 
materials. The materials to be taken over by the company should be in good condition and the 
company may allow at its discretion the contractor to retain the materials in full or in part if so 
desired by him and to be transported by the contractor from site to his place at his own cost with 
due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if any, in the work on 
the date of abandonment/reduction in the work, at the original issue price less allowance for any 
deterioration or damage caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to contractor's place 
or to any other destination, whichever is less. 
 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of 
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-Charge to 
assess the amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim 
for compensation for abandonment of the work, other than those as specified above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, 
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, 
shall be entitled to employ another Agency for executing the job or to carry out the work 
departmentally or contractually through tendering / limited tendering process, either wholly or partly, 
debiting the contractor with cost involved in engaging another Agency or with the cost of labour and 
the prices of materials, as the case may be. The certificate to be issued by the Engineer-in-Charge for 
the cost of the work so done shall be final and conclusive and the extra cost, if any, shall be borne by 
the contractor. However, when this clause is invoked, penalty will not be applicable other than on 
account of delayed completion. 
 
The value of the work taken away shall be calculated for the items and quantities taken away at the 
agreement rates including price variation as applicable on the date, when notice in writing for taking 
away part work was issued to the contractor. The contractor, from whom part work is being taken 
out, shall not be allowed to participate in the tendering process if any. 
If the expenses incurred by the department is less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
 



In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or procured 
any materials or entered into any engagements or made any advance on any account or with a view 
to the execution of the work or the performance of the contract. 
 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of MCEW) may be 
resorted to by CIL/ Subsidiary. 

 
12. Completion Certificate / Defect Liability Certificate  

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability 
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the 
procedure specified therein, the contractor shall give notice of completion of work, as soon as the 
work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, 
nominated for the purpose by the company, shall within  30 (thirty) days from the receipt thereof, 
inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as also 
the items, if any, for which payment shall be made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which 
is necessary for the satisfactory performance of the contract, he shall intimate in writing the defects 
and instruct the contractor to rectify the defects/remove deficiencies within the period and in the 
manner to be specified therein. In such cases Defect Liability Certificate will be issued by the EIC after 
the above rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction 
of EIC. 
 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-
in-Charge is satisfied that the contractor has already made arrangements for rectification, or in the 
event of contractor's failure to rectify the defects for any reason whatsoever, the defects can be 
rectified by the company departmentally or by other means and the 50% of the security deposit of 
the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate 
( Taking Over Certificate with list of defects )indicating the date of completion of the work, defects to 
be rectified, if any, and the items, if any, for which payment shall be made at reduced rate indicating 
reasons there for and with necessary instructions to the contractor to clear the site/place of work or 
all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.    
 
12.1 In cases where separate period of completion for certain items or groups of items are specified 
in the contract, separate Defect Liability certificate for such items or groups of items may be issued 
by the Engineer-in-Charge after completion of such items on receipt of notice from the contractor 
only in the event the work is completed satisfactorily in every respect.      
 
Refund of security deposit and payment of final bill shall, however, be made on completion of the 
entire contract work, but not on completion of such items of work. 
 
12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made 
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 
 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The 
cost thereof shall be recovered from the final bill of the contractor. 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed 
to be included in the tendered rates.  



 
i) The company reserves the rights to let other contractors also work in connection with the Project 
and the contractor/contractors shall co-operate in the works for the introduction and stores and 
materials and execution of his/their works. 
 
ii) The contractor/contractors shall keep on the work site during the progress a competent and 
experienced Resident Engineer exclusively for the work and necessary assistants who shall represent 
the contractor(s). The contractor shall employ, on the site in connection with the execution and 
maintenance of the work, technical and managerial staff as mentioned below. 

 
Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores  One Resident Engineer (Degree Holder), Two Engineers 
(Diploma Holder) 

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), One 
Engineer (Diploma Holder) 

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder) 
For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer. 
 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience 
and full postal address of each and every technical personnel employed at site by him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the required 
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid.  The delay on 
this account, if any, shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors 
in course of the works finds/find any discrepancy between the drawing, forming part of the contract 
documents and the physical conditions of the locality or any errors  or  omissions  in  drawings  except  
those  prepared  by  himself / themselves  and  not approved by the Engineer-in-Charge. It shall be 
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge 
shall verify the same.  Any work done after such discovery and without intimation as indicated above 
will be done at the risk of the contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work. 
The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the 
work site any men of the contractor/contractors who in his opinion is undesirable and the 
contractor/contractors will have to remove him within 3 (three) hours of such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required under 
Apprentices Act. 
 
The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons 
(including employees) and property. The safety required or recommended by all applicable laws, 
codes, statutes and regulations shall be observed by the contractor(s).In case of accidents, the 
contractor(s) shall be responsible for compliance with all the requirements imposed by the 
Workmen's Compensation Act or any other similar laws in force and the contractor shall indemnify 
the company against any claim on this account.    
 
All scaffoldings, ladders and such other structures  which the  workmen  are  likely  to use shall be 
examined by the Engineer-in-Charge or his authorized representative whenever they want and the 
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge. 



 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall 
be kept on the work and such structure must be pulled down within three hours of such condemnation 
and any certificate or instructions, however, shall in no way absolve the contractor/contractors from 
his/their responsibility, as an employer, as the company shall in no way be responsible for any claim. 
  
The contractor / contractors  shall  at all times exercises  reasonable precautions for the  safety of  
employees in the  performance of his/their contract and shall comply with all applicable provisions of 
the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities 
in India. The contractor/contractors shall comply with the provision of the safety hand book as 
approved and amended from time to time by the Government of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules 
of India and Local statutes and orders and regulations applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the various statutes including 
Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) 
Central Rules,1971, Minimum Wages Act, Workmen Compensation Act etc. and latest amendment 
thereof. Such records maintained by the contractor shall be opened for inspection by the Engineer-
in-Charge or by the nominated representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons 
employed on the work shall be constructed and maintained in the number, manner and place 
approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit 
committing of nuisance at any other place. Cost of all works under this item shall be covered by the 
contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the contract.         
 
For Capital/ Specialized works with estimated value more than 10 Cr and more, the contractor has to 
submit project specific monthly progress report of the work in a computerized form (Management 
Information System Reports– MIS reports). The progress report shall contain the following apart from 
whatever else may be required to be specified: 

i) Project information, giving the broad features of the contract. 

ii) Introduction, giving a brief scope of the work under the contract and the broad structural or 
other details. 

iii) Construction schedule of the various components of the work, through a bar chart for the next 
three quarters for as may be specified, showing the milestones, targeted tasks and up to date 
progress. 

iv) Progress chart of the various components of the work that are planned and achieved, for the 
month as well as cumulative up to the month, with reasons for deviations, if any, in a tabular 
format. 

v) Plant and machinery statement, indicating those deployed in the work, and their working 
status. 

vi) Man-power statement, indicating individually the names of all the staff deployed in the work 
along with their designations. 

vii) Financial statement, indicating the broad details of all the running account payments received 
up to date, such as gross value of work done, advances taken, recoveries effected, amounts 
withheld, net payments, details of cheque payments received, etc. 

viii) A statement showing the extra and substituted items submitted by the contractor, and the 
payments received against them, broad details of the bank Guarantees, indicating clearly their 



validity periods, broad details of the insurance policies taken by the contractor, if any, the 
advances received and adjusted from the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the work done up to 
date, to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the results 
thereof. 

xi) Any hold-up shall be specified. 

xii) Dispute, if any, shall also be highlighted. 

xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with contractor may 
be necessary to ensure that contractor deploys sufficient resources to meet the deadlines.                                        

 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable) 
only) and other levies, royalty, building and construction workers cess (as applicable in States), 
whether local, municipal, provincial or central pertaining to the contract payable by the 
bidder/Contractor under the Contract (during the entire period of contract), or for any other cause 
as applicable on the last date of submission of Bid, shall be included in the rates, prices and the 
total Bid Price submitted by the Bidder. Applicable GST, if any, either payable by bidder or by 
company under reverse change mechanism shall be computed by system in BOQ sheet as per 
predefined logic. 
 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. 
as may be attendant upon execution and completion of works shall also be included in the rates, 
prices and total Bid price submitted by the bidder.  
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid 
and/or any increase over the rate existing on the last date of submission of Bid shall be reimbursed 
by the company on production of documentary evidence in support of payment actually made to 
the concerned authorities. 
 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along with rates 
shall be declared by the bidder. 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding 
GST & GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by 
service availer (i.e., CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) 
would be made only on the latter submitting a Bill/invoice in accordance with the provision of 
relevant GST Act and the rules made thereunder and after online filing of valid return on GST 
portal. Payment of GST & GST Compensation Cess is responsibility of contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law.  
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 
and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if 
applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 
provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 



Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the 
tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  
cess paid based on such Tax invoice shall be recovered from the current bills or any other dues of 
the supplier/vendor along with interest, if any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 
not be subject to variations on any account except to the extent variations allowed as per the 
conditions of the contract of the bidding document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 
statutory authority and the company shall only provide with certificate towards such deduction 
and shall not be responsible for any reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 
Company under the Coal Act, the contractor will have to produce a royalty clearance certificate 
from the District Authorities before full and final payment. 
 
Note: During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor will be made as per the GST status declared by the bidder 
during tender stage based on which cost to company has been ascertained or at actuals, whichever 
is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff 
and labourer required for the contract, which shall include cost of lead, lift, loading, unloading, railway 
freight, recruiting expenses and any other charges for the completion of the work to entire satisfaction 
of the company.                       
 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the 
work site at his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing. 
Prior permission is required to be taken from the owner for engagement of sub-contractor in part 
work/ piece rated work. 
 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled, 
destroyed or damaged by the contractor/contractors or any of his/their employees without the prior 
permission of the company, failing which the cost of such trees or plants shall be deducted from the 
contractor/contractors dues at the rate to be decided by the company.  The rates quoted are 
supposed to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as 
will be permitted by the Engineer-in-Charge in writing.  

 
b) Anything of historical or other interest or of significant value unexpectedly discovered on the site 
is the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such 
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged 
by him/them as per Minimum Wages Act or such other legislation or award of the minimum wage 
fixed by the respective State Govt. or Central Govt. as may be in force. The contractor / contractors 
shall make necessary payments of the provident fund for the workmen employed by him for the work 



as per the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions 
Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall 
be reimbursed to the contractor on production of proof of payment limited to the maximum likely 
number of workmen to be deployed as indicated in the tender document. Such payments shall be 
made on quarterly basis and shall not be included in the Contract Value.  
 
xv) All accounts shall be maintained properly and the company shall have the right of access and 
inspection of all such books of accounts etc., relating to payment of labourer in online mode including 
payment of provident fund considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the 
agreement or by law, indemnify and keep indemnified for the following: 
 
a) The company or  any agent or  employee of the company against any action, claim or proceeding 
relating to infringement or use of any patent or design right and shall pay any royalties or other 
charges which may be payable in respect of any article or material included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such infringement has 
taken place in complying with the specific directions issued by the company or the use of such article 
or material was the result of any drawing and/or specifications issued by the company after 
submission of tender by the contractor. The contractor must notify immediately after any claim being 
made or any action brought against the company, or any agent or employee of company in respect of 
any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of payment of 
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's 
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act 
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating 
P.F. or any modification thereof or any other law relating thereto and rules made there under from 
time to time, as may be applicable to the contract which may arise out of or in consequence of the 
construction or maintenance or performance of the work under the contract and also against costs, 
charges and expenses of any suit, action or proceedings arising out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third party or to any 
property belonging to any third party which may arise out of or in consequence of the construction 
or maintenance or performance of the work under the contract and against all claims/demands 
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.  
 
 xvii)The contractor is under obligation to hand over to the company the vacant possession of the 
completed building structures failing which the Engineer-in-Charge can impose a levy upon the 
contractor up to 5% of the total contract value excluding GST for the delay in handing over the vacant 
possession of the completed works after giving a 15 (fifteen) days’ notice to the contractor. 
 
xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent  loss or 
damage to the works or part thereof for any reasons whatsoever (except for reasons which are 
beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his 
own cost repair and make good the loss/damage to the work so that on completion, the work shall 
be in good order and condition and in conformity with the requirements of the contract and 
instructions of the Engineer-in-charge. 
 
The contractor/contractors shall take following insurance policies during the full contract period at 
his own cost: 



a). In the case of construction works, without limiting the obligations and responsibilities under the 
contract, the contractor shall take insurance policy for the works and for all materials at site so that 
the value of the works executed and the materials at site up to date are sufficiently covered against 
risk of loss/damage to the extent as permissible under the law of insurance. The contractor shall 
arrange insurance in joint names of the company and the contractor. All premiums and other 
insurance charges of the said insurance policy shall be borne by the contractor. 
 
The terms of the insurance policy shall be such that all insurance claims and compensations payable 
by the insurers, shall be paid to the Employer and the same shall be released to the contractor in 
installments as may be certified by the Engineer-in-charge for the purpose of rebuilding or 
replacement or repair of the works and/or goods destroyed or damaged for which payment was 
received from the insurers. Policies and certificates for insurance shall be delivered by the contractor 
to the EIC for his approval before the starting date. Alterations to the terms of insurance shall not be 
made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor for the 
purpose of storing or using materials of combustible nature, the contractor shall take separate 
insurance policy for the entire building and the policy shall be deposited with the company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the company against 
all claims, damages or compensation under the provision of the Workmen's Compensation Act and 
shall take insurance policy covering all risk, claims, damages, or compensation payable under the 
Workmen's  
Compensation Act or under any other law relating thereto. 
  
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the 
contract by timely payment of premiums and it/they shall not be cancelled without the approval of 
the company and a provision is made to this effect in all policies, and similar insurance policies are 
also taken by his sub-contractors if any. The cost of premium shall be borne by the contractor and it 
shall be deemed to have been included in the tendered rate.       
 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or 
any other insurance which the contractor is required to effect under the terms of the contract, the 
company may affect and keep in force any such insurance and pay such premium/premiums as may 
be necessary for that purpose from time to time and recover the amount thus paid from any moneys 
due to the contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50 
LAKHS.  

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the 
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the 
work including marking out the correct lay out in reference to the permanent bench mark and 
reference points.  Only one permanent bench mark and basic reference lines shall be marked and 
shown to the contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection therewith. 
If at any time during the progress of work any error is detected in respect of the position, levels, 
dimensions or alignment of any part of the work, the contractor on being required to do so by the 
Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors to 
the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the 
Engineer-in-Charge.  
 



xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register 
and obtain License from the competent authority under the Contract Labour (Regulation & Abolition) 
Act 1970, the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies 
of the same to the Engineer-in-Charge and the Principal Employer.   
 
xxi) Deleted 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, 
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the 
purpose of protection of the works, materials at site, safety of workmen and convenience of the 
public.         
 
 xxiii) All materials (e.g.  stone, moorum and other materials) obtained in the course of execution of 
the work during excavation and dismantling etc. shall be the property of the company and the same 
may be issued to the contractors, if required for use in the works at the rates to be fixed by the 
Engineer-in-Charge. 
 
 xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall 
be the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. 
The rates quoted by the contractor shall be deemed to include the dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-
Charge or his nominee, who is to approve them if they comply with the specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s 
responsibility for design of the Temporary Works. 
 
xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the eligible 
dependent family members of the deceased contractor’s worker, who died in mine accident as 
certified by DGMS, to whom the statutory benefits under Employee Compensation Act, Provident 
Fund etc. have been paid, as per the terms of contract or through Insurance Company by availing 
Group Personal Accident Insurance Policy for all its workers before commencement of the contract, 
which shall be renewed periodically to cover the entire duration of the contract. No reimbursement 
shall be made on this account by CIL/Subsidiary.  
 
In order to comply with the above provisions, contractor shall immediately on receipt of letter of 
acceptance/work order shall obtain group personal accident insurance in respect of all the workmen 
engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case of death in mine accident. 
A proof to such effect shall be produced to the satisfaction of the management before 
commencement of the work. However, the responsibility of payment of special relief/ex-gratia 
amount shall lie exclusively with the Contractor.  
 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary 
concerned may make payment to the eligible dependent as mentioned herein above. However, such 
amount shall be recovered from the Contractor from his dues either in the same and/or other 
subsidiaries of CIL. 
 

14.   Defects Liability Period: 
In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, 
the contractor shall be responsible to make good and remedy at his own expense the defect/s 
mentioned hereunder within such period as may be stipulated by the Engineer-in-Charge in writing: 
 



a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months 
from the date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work detected by 
the Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability 
certificate/ completion certificate or before the expiry of one full monsoon period i.e. June to 
September whichever is later in point of time. 
 
14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the 
defects by the contractor detected within the defect liability period and if the contractor  fails  to  
adhere  to  this  programme,  the  Engineer-in-Charge shall be at liberty to procure proper materials 
and carry out the rectifications in any manner considered advisable under the circumstances and the 
cost of such procurement of materials and rectification work shall be chargeable to the contractor 
and recoverable from any of the pending dues of the contractors. 
 
The defect liability period can be extended by the company on getting request from the contractor 
only for valid reasons.  
 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & 
any other work of similar nature to be decided by the Engineer-in-Charge. 
 

15. Operating and Maintenance Manual:  
1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy Certificates/ 

Clearances and No-Objection-Certificates (NOCs), if applicable, from the local civic authorities, for 
completed Work and Facilities before handing over the same to ‘Procuring Entity’ for putting them 
to functional use. 

 
2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the Contractor 

restores to original status - the auxiliary services/ facilities (Roads, Sewerage, utilities, including 
removal of garbage and debris) affected during the construction process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all Services and 

Facilities constructed in accordance with the Approved Plans, Specifications fulfilling all agreed 
techno-functional requirements along with Inventory, As built - Drawings, Maintenance Manual/ 
Standard Operating Procedure (SOP) for Equipments and Plants, all clearances /Certificates from 
Statutory Authorities, Local Bodies etc. as directed by EIC before submission of final bill. 

 
 
 
 
 
16.  Settlement of Disputes 
 

Disputes Resolution 
 
1. Normally, there should not be any scope for dispute between the buyer / Company and seller / 

contractor after entering a mutually agreed valid contract. However, due to various unforeseen 
reasons, problems may arise during the contract, leading to a dispute between the buyer / 
Company and the seller / contractor. Therefore, the conditions governing the contract should 
contain suitable provisions for the settlement of such disputes or differences binding on both 
parties. 

2. All disputes and differences between the parties, as to the construction or operation of the 
contract, or the respective rights and liabilities of the parties on any matter in question or any 



other account whatsoever, but excluding the Excepted Matters (detailed below); arising out of or 
in connection with the contract, within thirty (30) days from aggrieved Party notifying the other 
Party of such matters; whether before or after the completion/ termination of the contract, that 
cannot be resolved amicably between the Engineer-in-charge and the contractor within thirty (30) 
days from one party notifying the other of such matters, whether before or after the completion or 
termination of the contracts, shall be referred to as a “Dispute”. 

3. The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims, citing 
relevant contractual clauses to the Engineer-in-charge, and requesting to invoke the dispute 
resolution mechanisms as available in the contract.  

Excepted Matters 
 
Matters for which provision has been made in any clause of the contract shall be deemed as 
‘excepted matters’ (matters not disputable), and decisions of the Company, thereon, shall be final 
and binding on the contractor. The ‘excepted matters’ shall stand expressly excluded from the 
purview of the Dispute Resolution Mechanism. However, where the Procuring Entity has raised the 
dispute, this sub-clause shall not apply. Unless otherwise stipulated in the contract, excepted 
matters shall include but not limited to: 
1. Any controversies or claims brought by a third party for bodily injury, death, property damage or 

any indirect or consequential loss arising out of or in any way related to the performance of this 
Contract (“Third Party Claim”), including, but not limited to, a Party’s right to seek contribution or 
indemnity from the other Party in respect of a Third-Party Claim. 

2. Issues related to the pre-award tender process or conditions. 
3. Issues related to ambiguity in contract terms shall not be taken up after a contract has been 

signed. All such issues should be highlighted before the contractor signs the contract. 
4. Issues related to contractual action/ termination of contract etc., by the Company on account of 

fraud, corruption, debarment of contractors, criminal or wilful negligence of the contractor etc. 
5. Issues that are already under investigation by CBI, Vigilance, or any other investigating agency 

or government. 
6. Provisions incorporated in the contract, which are beyond the purview of the Company or are in 

pursuance of policies of Government, including but not limited to 
a) Provisions of restrictions regarding local content and Purchase Preference to Local 

suppliers in terms of the Make in India policy of the Government. 
b) Provisions regarding restrictions on Entities from Countries having land-borders with India 

in terms of the Government’s policies in this regard. 
c) Purchase preference policies regarding MSEs and Start-ups 

 
SETTLEMENT OF DISPUTES WITH THE CONTRACTOR 
It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 
However, if such disputes take place between the contractor and the department, effort shall be made 
first to settle the disputes at the Company level. 
The contractor should make request in writing to the Engineer-in-charge for settlement of such 
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 
disputes/ claims of the contractor shall be entertained by the Company.  
The dispute is to be resolved as per following stages: 
In first stage dispute shall be referred as given below: 

Scenario The dispute shall be referred to: 

For works executed at Area / sub-area / project 
level where Area GM is not Engineer-in-charge 
(EIC) and EIC is under the administrative control 

Area GM 



of Area GM: 

For works executed at Area / sub-area / project 
level and Area GM is Engineer-in-charge: 

HOD(concerned department), 
Subsidiary HQ 

For works executed at / through HQ level where 
HOD(concerned department) is not Engineer-in-
charge (EIC) and EIC is under the administrative 
control of HOD 

HOD (concerned department), 
Subsidiary HQ / CIL, as the case 
may be. 

For works executed at / through HQ level and 
HOD(concerned department) is Engineer-in-
charge 

Serving officer not below the rank of 
HOD / E8, nominated by concerned 
Director. 

 
If dispute still persist even after 60 days (extendable by another 30 days with mutual consent) of 
receipt of representation to Engineer-in-charge, then the Dispute shall be attempted to be resolved, 
as far as feasible, before recourse to courts, in the sequence as mentioned below, and the next 
mechanism shall not be invoked unless the earlier mechanism has been invoked or has failed to 
resolve it within the deadline mentioned therein: 

a) Adjudication 
b) Mediation 

 
NOTE: While processing a case for dispute resolution/ litigation, the Company may take legal advice 
at appropriate stages. 
Adjudication 
1. After exhausting efforts to resolve the Dispute in the first stage as mentioned above, the 

contractor shall give a ‘Notice of Adjudication’ specifying the matters which are in question or 
subject of the dispute or difference indicating the relevant contractual clause(s), as also the 
amount of claim (item-wise) to the concerned Director, Subsidiary / CIL for invoking resolution of 
the dispute through Adjudication. 

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can nominate an 
Adjudicator (a serving officer of Subsidiary / CIL not below the rank of HOD / E8, as the case 
may be). 

3. During his adjudication, the Adjudicator shall give the contractor an adequate opportunity to 
present his case. Within 60 days (extendable by another 30 days with mutual consent) after 
receiving the representation, the Adjudicator shall make and notify decisions in writing on all 
matters referred to him. The parties shall not initiate, during the adjudication proceedings, any 
conciliation, arbitral (if available in the existing contracts) or judicial proceedings in respect of a 
dispute that is the subject matter of the adjudication proceedings. 

 
NOTE: If differences still persist, the settlement of the dispute or differences relating to the 
interpretation and application of the provisions of commercial contract(s) between Central Public 
Sector Enterprise (CPSEs)/ Port Trusts inter se and also between CPSEs and Government 
Departments/ Organizations (excluding disputes relating to Railways, Income Tax, Customs & 
Excise Department), shall be taken up by either party for its resolution through Administrative 
Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned in DPE OM No. 
05/003/2019-FTS-10937 dated 14th December 2022 and the decision of AMRCD on the said 
dispute will be binding on both the parties. 
For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator fails to notify 
his decision within the above-mentioned time-frame, the contractor may proceed to invoke the 
process of Mediation as follows. 
 



Mediation 
 

(i) Any party may invoke Mediation by submitting “Notice of Mediation” to the CMD of 
concerned Subsidiary / CIL. A neutral third party, known as the Mediator, facilitates the 
mediation process.  

(ii) The Mediation Act and a Mediation Agreement: The Mediation shall be conducted as per 
The Mediation Act 2023. 

(iii) Guidelines for Mediation: Department of Expenditure, Ministry of Finance has issued 
guideline on Mediation. Government departments/ entities/ agencies are encouraged to 
adopt mediation under the Mediation Act 2023 and/ or negotiate amicable settlements to 
resolve disputes. Where necessary, e.g. matters of high value, they may proceed in the 
manner discussed below: 
1. Company, may where they consider appropriate, e.g. in high-value matters (where 

amount of dispute / claim value is more than the DoP of concerned Director), constitute a 
High-Level Committee (HLC) (minimum 03 members) for dispute resolution, which may 
include the following (this composition is purely indicative and not prescriptive): 

i. A retired judge. 
ii. A retired high-ranking officer and/ or technical expert. 

 
2. ln cases where a HLC is constituted, the Company may either 

i. negotiate directly with the other party and place a tentative proposed solution 
before the HLC or 

ii. conduct mediation through a mediator and then place the tentative mediated 
agreement before the HLC or 

iii. use the HLC itself as the mediator. 
 

3. This will enable decisions taken for resolving disputes in appropriate matters to be 
scrutinized by a high-ranking body at arms-length from the regular decision-making 
structure, thereby promoting fair and sound decisions in the public interest, with probity. 

4. There may be rare situations in long-duration works contracts where a renegotiation of 
the terms may best serve public interest due to unforeseen major events. In such 
circumstances, the terms of the tentative re-negotiated contract may be placed before a 
suitably constituted High-Level Committee before approval by the competent authority. 

5. Disputes where the methods outlined above are unsuccessful should be adjudicated by 
the courts. 

 
(iv) Appointment of Mediator(s): 

1. Mediators can be of any nationality and must be registered with the Mediation Council of 
India (MCI) or empanelled by a court-annexed mediation centre or empanelled by an 
Authority constituted under the Legal Services Authorities Act, 1987 or empanelled by a 
mediation service provider (MSP) recognised by MCI. 

2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of subsidiary / CIL after 
consultation with concerned Legal department shall propose names of three likely 
mediators from its panel, asking the other party to choose one as Mediator. The mutually 
accepted mediator shall then be appointed to conduct mediation. 

3. If parties do not agree on the mediator, they can approach a mediation service provider 
("MSP", recognised by MCI), who shall appoint a mediator based on the suitability and 
preferences of the parties within 7 days. 



4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) can be 
appointed as mediators, as per the Standard Operating Procedure (SOP) issued by the 
Central Vigilance Commission (CVC). 

5. After a mediator is appointed, they must disclose any conflict of interest. Either party can 
seek a replacement of the Mediator after such disclosure. 

 
(v) Venue: Mediation must be conducted within the territorial jurisdiction of the Court, which has 

jurisdiction to decide the dispute unless both parties agree to do it online or at the HQ of the 
subsidiary / CIL where the contract has been executed.  

Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which shall be deemed 
to occur within the jurisdiction of a competent court. The Act also requires online mediation 
communication mechanisms to ensure confidentiality.  
 

(vi) The Process: 
1. The Mediator independently and impartially encourages open communication and 

cooperation between disputing parties to reach an amicable settlement, but he does not 
have the authority to impose a settlement upon the parties to the dispute. The parties 
shall be informed expressly by the mediator that he only facilitates in arriving at a 
resolution of the dispute and that he shall not impose any settlement nor give any 
assurance that the mediation may result in a settlement. 

2. Unlike court proceedings, Mediation is informal and flexible and allows for creative 
problem-solving and exploration of various solutions. The Code of Civil Procedure or the 
Indian Evidence Act, 1872 shall not be binding on the mediator.  

3. Confidentiality: Subject to the other provisions of the Mediation Act 2023, the mediator, 
mediation service provider, the parties and participants in the mediation shall keep 
confidential all the following matters relating to the mediation proceedings, namely:—  

i. acknowledgements, opinions, suggestions, promises, proposals, apologies and 
admissions made during the mediation;  

ii. acceptance of, or willingness to, accept proposals made or exchanged in the 
mediation; 

iii. documents prepared solely for the conduct of mediation or in relation thereto; 
iv. any other mediation communication. 
v. No audio or video recording of the mediation proceedings shall be made or 

maintained by the parties or the participants, including the mediator and 
mediation service provider, whether conducted in person or online, to ensure the 
confidentiality of the mediation proceedings. 

 
4. The mediator initially meets the parties separately and communicates the view of each 

party to the other to the extent agreed upon by them. He assists them in identifying 
issues, advancing better understanding, clarifying priorities, and exploring areas of the 
parties’ responsibility, identifying common interests, and encouraging compromise. He 
then meets them jointly to encourage a mutually acceptable resolution. At any stage of 
the mediation proceedings, at the parties’ request, the mediator may suggest a dispute 
settlement in writing. 

 
(vii) Termination of Mediation: The process must be completed within 120 days, though parties 

can extend it by another 60 days through mutual consent. If Mediation is not completed 
within this timeline (120+60 days), the Mediator shall prepare a non-settlement report without 
disclosing the cause of non-settlement or any other matter or thing referring to their conduct 



during mediation for the parties or the MSP. Mediation shall also stand terminated on a 
declaration of the mediator, after consultation with the parties or otherwise, that further 
efforts at mediation are no longer justified or on communication by party(ies) in writing, 
addressed to the mediator and the other parties that they wish to opt out of mediation.  

 
(viii) Mediated Settlement Agreement (MSA):  

 
 As per Section 49 of Mediation Act, Notwithstanding anything contained in this Act, no 
dispute including a commercial dispute, wherein the Central Government or State Government or 
any of its agencies, public bodies, corporations and local bodies including entities controlled or 
owned by them is a party, the settlement agreement arrived at shall be signed only after obtaining 
the prior written consent of the competent authority of such Government or any of its entity or 
agencies, public bodies, corporations and local bodies, as the case may be. 
 
If the parties resolve the dispute and execute a mediated settlement agreement (“MSA”), then the 
Mediation is successful. An MSA is a written agreement settling some or all disputes and may 
extend beyond the disputes referred to mediation. It must be valid under the Indian Contract Act, 
signed by both parties and duly authenticated by the Mediator for the parties or the MSP. The Act 
provides options for MSA registration. During the pendency of proceedings, parties can also 
execute other agreements, settling some of the subject- matter disputes. 
 

1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds of (a) fraud, (b) 
corruption, (c) impersonation, and (d) subject matter being unfit for Mediation. 

 
2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act ensures that 

the MSA is binding and enforceable, akin to a judgment or decree. This means that if one party 
fails to comply with the MSA, the non-defaulting party has a right to enforce it through the Court. 

 
3. Costs: The parties shall equally bear all costs of mediation, including the fees of the mediator 

and the charges of the mediation service provider. 
 

4. No claim of Interest during Mediation proceedings: Parties shall not claim any interest on 
claims/counter-claims from the date of notice invoking Mediation till the execution of the 
settlement agreement if so arrived. If parties cannot resolve the dispute, either party shall claim 
no interest from the date of notice invoking Mediation until the date of Termination of Mediation 
Proceedings. 

 
5. The parties shall not initiate, during the mediation proceedings, any arbitral or judicial proceedings 

in respect of a dispute that is the subject matter of the mediation proceedings. 
 

17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be 
arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the 
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there 
under specifically states that the e-way bill is required to be issued by recipient of goods. 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other 

charges from the supplier/vendor, the same will be recovered excluding GST and the amount shall 
be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any 
other dues. 



 
19. Provision of Electrical License (For Electrical work only): Valid Electrical Contractor’s License issued 

by Electrical Licensing Board/Authority of any Indian State/UT, in accordance with IE Rule-45. 
However, in the event of work being awarded; the bidder will have to comply the terms and 
conditions mentioned in the order issued by Ministry of Power , GOI vide Ref no : CEA-PS-
16/25/2023-CEI Division  ( before execution of Agreement ) . Valid Electrical licenses of 
Supervisor(s) and wiremen/linemen/electrician(s) is also required. 

 
20. Guidelines on Debarment of firms from Bidding- 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Debarment of firms from 
Bidding’ with a contracting entity in respect of Works and Services Contracts. 
(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. The 

bidder/contractor shall not be debarred unless such bidder/contractor has been given a reasonable 

opportunity to represent against such debarment (including personal hearing, if requested by the 

bidder/contractor). 

(ii) The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same meaning as of 

‘Debarment’.  

(iii) The order of debarment shall indicate the reasons(s) in brief that lead to debarment of the firm. 

(iv) The contracting entity may be debarred from bidding in the following circumstances: - 

a. Withdrawal of Bid as per relevant provisions of tender document. 

b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated period.  

c. If L-1 Bidder fails to start the work on scheduled time. 

d. In case of failure to execute the work as per mutually agreed work schedule. 

e. Continued and repeated failure to meet contractual Obligations: 

i. In case of partial failure on performance, agency shall be debarred from future participation in 

tenders keeping his present contract alive.  

ii. On termination of contract. 

f. Willful suppression of facts or furnishing of wrong information or manipulated or forged documents 

by the Agency or using any other illegal/unfair means.  

g. Formation of price cartels with other contractors with a view to artificially hiking the price. 

h. The contractor fails to maintain/ repair/ redo the work up to the expiry of performance guarantee 

period, when it is specifically brought to his notice. 

i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose it was intended. 

j. Contractor fails to renew the securities deposited to the department. 

k. The contractor fails to rectify any lapse(s) in quality of the work done within defect liability period. 

l. Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact 

wherever such Pact exists.   



m. Any other breach of Contract or misdeed which may cause financial loss or commercial 

disadvantage to the Company. 

n. If it is determined that the bidder has breached the Code of Integrity for Public Procurement (CIPP) 

as provided in the tender document. 

o. False declarations w.r.t Make in India Order. 

p. In case of supply of sub-standard materials, sub-standard quality of work, non-execution of work, 

non-supply of materials, failure to abide by bid securing declaration (if any) etc.  

q. In case of price cartel, matter shall be reported to the Competition Commission and requesting, 

inter-alia, to take suitable strong actions against such firms. 

(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The effect of ‘Debarment’ 

shall be for future tenders from the date of issue of such Order. No contract of any kind whatsoever 

shall be placed to debarred firm after the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as 

applicable) if such debarment has been done  before the last date of bid submission. Even in the case 

of risk purchase, no contract should be placed on such debarred firms.  

In case, any debarred firms have submitted the bid, the same will be ignored. In case such firm is 

lowest (L-1), next lowest firm shall be considered as L-1. Bid security/ EMD submitted by such debarred 

firms shall be returned to them.  

The contracts concluded i.e. issue of LOA/issue of work order, before the issue of the debarment order 

shall not be affected by the debarment orders. 

(vi) In case CIL is of the view that a particular firm should be banned across all the Ministries/ Departments 

by debarring the firm from taking part in any bidding procedure floated by the Central Government 

Ministries/ Departments, CIL may refer the case to MoC with the approval of Chairman, CIL for referring 

the case DoE with a self-contained note setting out all the facts of the case and the justification for the 

proposed debarment, along with all the relevant papers and documents. 

This shall be done only in those case where debarment has been done across CIL and its Subsidiaries. 

(vii) The debarment shall be for a minimum period of one year and shall be effective for the concerned 

Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, debarment 

shall be for CIL HQ. However, if such ‘debarment’ has to be made effective for entire CIL and its 

Subsidiaries then approval of Chairman, CIL shall be required. The period of debarment shall not 

exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment shall be 02(Two) 

years. 

(viii) Once a contracting entity is debarred, it shall be extended to the constituents of that entity, i.e.  

partners (jointly and severally) in case of Joint Venture, all the partners(jointly and severally)  in case 



of Partnership Firm, owner/proprietor in case of Proprietorship Firm. The names of partners should be 

clearly specified in the Debarment Order. If such debarred owner/Proprietor/ Partner make/form 

different Firms/entity and attempts to participate in tenders, the same shall not be entertained during 

the currency of such debarment. In case the contracting entity being debarred is a Company then only 

the Company shall be debarred. 

Note: “Company” means a company incorporated under Company’s Act 2013 or under any previous 

company law.  

(ix) The above ‘Debarment’ shall be in addition to other penal provisions of NIT/Contract document. 

(x) Debarment in any manner does not impact any other contractual or other legal rights of CIL and/or its 

Subsidiaries.  

(xi) In case of shortage of firms (less than three eligible firms) in a particular group, such debarments may 

also hurt the interest of CIL and/or its Subsidiaries. In such cases, endeavour should be to 

pragmatically analyse the circumstances, try to reforms the firm and may get a written commitment 

from the firm that its performance will improve. 

(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with the approval of the 

Competent Authority as per the details below: 

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD of 

CIL/Subsidiary Company, then the Competent Authority for debarment shall be CMD of CIL/Subsidiary 

Company. 

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary Company, 

then the Competent Authority for debarment shall be Director of CIL/Subsidiary Company. 

(xiii) An order for debarment passed shall be deemed to have been automatically revoked on the expiry 

of that period and it shall not be necessary to issue a specific formal order of revocation.  

A debarment order may be revoked before the expiry of the Order, by the competent authority, if it is 

of the opinion that the disability already suffered is adequate in the circumstances of the case or for 

any other reason. 

(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary Company. In case the 

debarment is done with the approval of CMD of the Subsidiary Company then Chairman, CIL shall be 

Appellate Authority. The appellate authority in case debarment is done with approval of Chairman CIL, 

shall be CFD of CIL. 

(xv) Any change on the above may be done with approval of FDs of CIL. 

(xvi) All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / Civil / concerned 

HODs of CIL/Subsidiary Company/ Application Admin of e-procurement portal of CIL/Nodal officers of 



Subsidiaries. Application Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries shall 

maintain the master data of such banned firms which shall be made available in the public domain (i.e. 

on the website of CIL/Subsidiaries/ e-Procurement portal of CIL). 

 
@@@@@@ 

  



 
 

ADDITIONAL TERMS AND CONDITIONS 
 

The following additional terms and conditions are also acceptable to the company. The tenderers are 
requested not to quote any further additional conditions in the tender. 
 
1.   DELETED 

 
2. Application of Price Variation Clause. 
 
If the prices of materials (not being the materials supplied at fixed issue rates by the company) and 
wages of labour required for execution of the work increase or decrease, the contractor shall be 
compensated for such increase or recoveries will be made from the bills for such decrease as per 
provisions detailed hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work done during 
the stipulated period of the contract including such period for which the contract is validly extended 
under the provisions of the contract without any penal action as detailed in clause no. 2.6. The Price 
Variation Clause shall not be applicable for works for which stipulated period of completion is less 
than one year.  
 
b) The base date for working out such escalation/de-escalation shall be the last date on which the 
bids (inclusive of price part) or revised price bids (inclusive of revised offer) were stipulated to be 
received. 
c) The compensation for escalation or recoveries to be made shall be worked out at quarterly intervals 
and shall be with respect to the cost of work done during the previous three months. The first such 
payment will be made at the end of three months after the month (excluding) in which the tender 
was accepted and thereafter at three months' interval. 
 
d) Job specific modification in the formulae of price variation given in the following para(s) can be 
done with the approval of the CMD of the company. 

 
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall 
be adjusted for increase or decrease in the cost of labour and the cost shall be calculated quarterly in 
accordance with the following formula: 
 

VL = W×
𝑨

𝟏𝟎𝟎
× 

𝑳−𝑳𝟎

𝑳𝒐
 

 
Where: 
 VL= Variation in labour cost i.e., increase or decrease in the amount                                                                                                         
 in rupees to be paid or recovered. 
 

W =  Value of work done during the period under reckoning to which the escalation/de-
escalation relates as indicated in clause-2.4 of the Additional Terms &  Conditions of the 
contract. 

 
            A =   Component of labour expressed as percentage of the total value of the                                                                                                                                                                                                                                                                                                                                                                                                                           

work adopted from the Table-1. 
 
 Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act / Rules 

of the State or Central  Govt., whichever is more, applicable to the place of work as on 



the  last date stipulated for receipt of the bids (inclusive of price part) or revised price 
bids whichever is later. 

 
 L =  Revised minimum wages of unskilled worker corresponding to Lo during the 

period to which the escalation/de-escalation relates. 

2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the work 
done will be adjusted for increase or decrease in the cost of materials and the cost shall be calculated 
quarterly in accordance with the following formula:        

 

Vm = W×
𝑩

𝟏𝟎𝟎
× 

𝑴−𝑴𝟎

𝑴𝒐
 

 
 Where : 
 

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in rupees to be paid 
or recovered. 

 
W  =  Cost of work done during the  period under reckoning to which the escalation / de-escalation 

relates as indicated in  clause-2.4 of the Additional Terms & Conditions of  the contract. 
 
 B  =  Component of material expressed as percentage of the total value  of the  work adopted 

from the Table -1. 
 
 M  =  Average  All India Wholesale Price Index for all commodities for the period to which 

escalation/de-escalation relates as  published  by  the  RBI  Bulletin, Ministry of Industry & 
Commerce, Govt. of India. 

 
 Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI Bulletin, 

Ministry of Industry & Commerce, Govt. of India, relating to the last date on which the 
bids (inclusive of price part) or revised price bids whichever is later  were stipulated to be  
received. 

 
 
2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor for the work done 
shall be adjusted for the increase or decrease in the cost of POL and the cost shall be calculated 
quarterly in accordance with the formula given below: 

Vf = W×
𝑪

𝟏𝟎𝟎
× 

𝑭−𝑭𝟎

𝑭𝒐
 

   
 Where : 

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid 
or recovered. 

 
W = Value of work done during the period under reckoning to which the escalation/ de-escalation 

relates as indicated in clause 2.4 of the Additional terms & Conditions of the contract. 
C  =Component of POL expressed as percentage of the total cost of the work taken from Table -1. 
F  = Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & Lubricants' 

as published by the Economic Adviser, Ministry of Industry, Govt. of India for the period to 
which the escalation/de-escalation relates. 

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published 
by the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of 
receipt of bids (inclusive of Price Part) or revised price bids whichever is later.  

 



2.4 While calculating the value of "W" the following may be  noted : The cost on which the escalation 
will be payable shall be reckoned as 85 % of the cost of work as per the bills to which escalation relates, 
and from this amount the value of materials supplied or services rendered at the prescribed charges 
under the relevant provisions of the contract, and proposed to be recovered in the particular bill, shall 
be deducted before the amount of compensation for escalation or de-escalation  is worked out. In the 
case of materials brought to site for which any secured advance is included in the bill, the full value of 
such materials as assessed by the Engineer-in-Charge (and not the reduced amount for which secured 
advance has been paid) shall be included in the cost of work done for operation of this clause. 
Similarly, when such materials are incorporated in the work and the secured advance is deducted 
from the bill, the full assessed value of the materials originally considered for operation of this clause 
should be deducted from the cost of the work shown in the bill, running or final. Further the cost of 
work shall not include any work for which payment is made at prevailing market rates. 
2.5 In the event the price of materials and/ or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of work so that such price of materials 
and/or wages of labour shall be deductible from the cost of work under this contract and in this regard 
the formulae herein before stated under this clause shall mutatis/mutandis apply. No such adjustment 
for the increase / decrease in material price and/ or wages of labour before mentioned would be 
made in case of contracts in which the stipulated period of completion of the work is less than one 
year. 
 
2.6 Application of Price Variation Clause during extended period of Contracts. 
The Price Variation Clause as stated above will be applied for extended time frame of a contract by 
following the principle stated as under: 
 
i) Normally, if and when it is understood that a contract is not going to be completed within the 
scheduled time period, the contract is kept operative by extending the time of completion 
provisionally. During this provisional extended period the operation of the Price Variation Clause will 
remain suspended.  
 
ii) If and when it is decided at the end of the successful completion of the work that the delay was due 
to causes not attributable to the contractor, then the Price Variation Clause will be revived and applied 
as if the scheduled date of completion has been shifted to the approved extended date. 
 
iii) If it is decided at the end of successful completion of the work that the delay was due to the fault 
of the contractor then the Price Variation Clause will not be revived for the purpose of escalation but 
shall be revived and applied for the purpose of de-escalation and no further payment will be made to 
the contractor on account of any escalation during this period but recovery shall be made for de-
escalation, if any. Additionally, the Clause related to Compensation for delay will be applied. 
 
iv) If it is decided at the end of successful completion of work, the delay was partly due to the fault of 
the contractor and partly due to the fault of the employer and thereby Liquidated Damages 
(LD)/compensation due to delay is imposed then price variation clause for the purpose of escalation 
shall not be revived for this extended period, but shall be revived and applied for the purpose of de-
escalation.  
No payment will be made by applying “FROZEN INDICES “under any circumstances. 

 
Table – 1 
Value of A, B & C  in the escalation formula in the additional terms & conditions for Civil Works :  
 
Sl Particulars A% (Labour 

Component) 
B% (Material 
Component) 

C% POL 
Component) 

Remarks 



 
1 For building works    25 75 Nil  
2 For Road works       15 80 05  

3 For external sewerage,   
External water supply, and 
external electrification  

10 90 Nil  

4 For external water supply, 
external sanitary and external   
electrification (through labour 
rate contract)        

75 25 Nil  

5 For steel structural   works      15 85 Nil  

 
6 

For steel structural works with 
Deptt. free supply of rolled 
steel sections (through labour 
rate contract) 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant Civil 
Works     

25 75 Nil  

8 For under-ground civil works 
such as Incline Drivage, Shaft 
Sinking etc.  

35 65 Nil.  

9 For only labour-oriented works 
of maintenance nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of the total cost of work 
shall be as specifically indicated in the tender document.                   
 
 
 

SAFETY CODE. 
 
The Contractor must ensure safety of workmen as well as safety for the general public during construction 
in and around work-site. The contractor must follow the laws, codes and standards laid down in this 
regard. The work-men must be trained and provided protective gear, life-saving equipment and 
appropriate tools for their jobs. Special precautions must be used if hazardous chemicals are used or 
stored at workplace (lead, silica, asbestos and wood/stone that will be cut and generate dust, construction 
materials containing zinc, cadmium, beryllium and mercury). Besides protection from noise and 
environmental pollution, public must also be safeguarded from falling through dug-up area, electrocution, 
flooding, falling objects, bridge-span dropping/ failures, crane falling/ overturning and damage to building 
from vibrations/ cave-ins from construction activities. Engineer must ensure that contractor does not 
adopt any short-cut in this regard. Appointment of site safety engineer by the contractor is a mandatory 
requirement (in case estimated cost is Rs 100 Cr or more). In tenders with estimated cost is less than Rs 
100 Cr, site in-charge of the contractor will also act as safety engineer. In case estimated cost of Rs 100 Cr 
or more, the engineer shall engage safety experts to carry out frequent safety audits and mandate correct 
measures. 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder 
and the ladder shall be given an inclination not steeper that ¼ to 1 (¼ horizontal and 1 vertical).    

 



2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly attached or 
bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with only 
such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure.  

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly 

or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m 
(12ft) above ground level, they should be closely boarded, should have adequate width and should 
be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of person or materials by providing suitable fencing or railing whose minimum 
height shall be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the 
width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto and 
including 3 m (10ft) in length. For longer ladders, this width should be increased at least ¼” for 
additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the 
sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public. The contractor shall provide all necessary fencing and lights to protect the public from accident 
and shall be bound to bear the expenses of defence of every suit, action or other proceedings at law 
that may be brought by any person for injury sustained owing to neglect of the above precautions and 
to pay any damages and cost which may be awarded in any such suit; action or proceedings to any 
such person or which may, with the consent of the contractor, be paid to compensate any claim by 
any such person.   

 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with 

at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from 
bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the trenches 
which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or securely held by 
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m (5ft) of the edges of the trench or half of the depth of the trench whichever is 
more. Cutting shall be done from top to bottom. Under no circumstances, undermining or 
undercutting shall be done.   

 
7. Demolition : before any demolition work is commenced and also during the progress of the work,  

 
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used 

by the operator shall remain electrically charged. 
 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 
 



8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 
kept available for the use of the person employed on the site and maintained in a condition suitable 
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment 
by those concerned:- The following safety equipment shall invariably be provided.  

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which 
is injurious to the eyes, shall be provided with protective goggles.  

 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 
 

v) When workers are employed in sewers and manholes, which are in active use, the contractors 
shall ensure that the manhole covers are opened and ventilated at least for an hour before 
the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warming signals or boards to prevent 
accident to the public. In addition, the contractor shall ensure that the following safety 
measures are adhered to:-  
 
a) Entry for workers into the line shall not be allowed except under supervision of the 

Engineering Assistant or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 
3 hours before any man is allowed to enter into the manhole for working inside. 
 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence.  
 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen 
kit. 
 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency.    
 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any 
kind. Proper warming signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 
 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   
 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
be immediately removed to avoid accidents on account of slippery nature of the malba.  
 



i) Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-in-Charge may decide the time up to which a 
worker may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 
for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 meters away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.  
 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 
 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers ( when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines.  
 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 
to manhole well.  
 

o) If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him.  
 

p) The extents to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final.  
 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken:-  

 
a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped. 
 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work.  
 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 
 

e) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
 



f) Overall shall be worn by working painters during the whole of working period. 
 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision, should be made for prompt first aid treatment of all 
injuries likely to be obtained during the course of the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions:-    
i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order.  
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects.    
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator.  
 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to above in this paragraph shall 
be loaded beyond the safe working load except for the purpose of testing.  
 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any mach8inery 
to site of work and get it verified by the Electrical Engineer concerned.  

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient safeguards. Hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be 
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other materials which are 
good conductors of electricity.    

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or near places of work. 

 



14. These safety provisions should be brought to the notice of all concerned by display on a notice board 
at a prominent place at work spot. The person responsible for compliance of the safety code shall be 
named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-
in-Charge of the department or their representatives.  

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the Republic of India.   



TECHNICAL SPECIFICATIONS 
 

Technical Specifications to be followed 
 
Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in vogue 
which may be followed. These specifications cover all type of Building Works. The specifications are 
available as a printed document issued by CPWD and also in soft copy PDF format in CPD website.   
 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be 
adopted. 
 
Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 

Part No. Description Year Of Issue 

I Internal 2023 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers System  2020 

VI Heating, Ventilation And Air Conditioning Works  2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be 
adopted. 
 
*Roads and Bridges  
Standard specifications issued by ministry of surface transport may be followed. Presently MORTH 
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively various 
roads and bridge works. (Applicable for important and major roads.) 
 
However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary may be 
adopted. 
 
*Delete if not applicable 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
                                                     e-Tender Portal User Agreement 
In order to create a user account and use the e-Tender portal you must read and accept this e-Tender 
portal User Agreement. 
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 
I DO HEREBY UNDERTAKE 

1. That all the information being submitted by me/us is genuine, authentic, true and valid on the 
date of submission of tender and if any information is found to be false at any stage of tendering 
or contract period, I/We will be liable to the following penal actions apart from other penal actions 
prescribed elsewhere in the tender document. 

a.  Cancellation of my/our bid/contract (as the case may be) 
b.  Forfeiture of EMD 
c.  Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and 
Special/Additional Terms and Condition as stated there in the tender document as available on 
the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 
4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the 

mandate form for e-Payment in the format as prescribed in the document in case, the work is 
awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers 
having reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed 
in the tender document in support of the information and data furnished by me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies 
or PSUs. In case We are banned or delisted this information shall be specifically informed to the 
tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document.  
9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will 

be a part of our agreement with CIL/Subsidiary Company. 
B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 
COPYRIGHT NOTICE:  Copyright©2013, Coal India Limited, India. All rights reserved. 
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN 
ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE. 
You may print and download portions of material from the different areas of the website solely for your 
own non-commercial use provided that you agree that you shall not change or delete any copyright or 
proprietary materials from the site. 
You may print and download portions of material from the different areas of the website solely for your 
own non-commercial use provided that you agree that you shall not change or delete any copyright or 
proprietary materials from the site. 
www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited / its Subsidiary. 



THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER’S TERMS AND 
CONDITIONS DET FORTH BELOW: 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR 
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE 
TERMS AND CONDITIONS SET FORTH BELOW. 
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND 
CONDITIONS SET FORTH BELOW: 
Bidder Registration, Password and Security: 
Upon successful completion of Registration online, User ID and Password will be registered. You can login, 
only by giving valid User ID and Password and then signing with your valid Digital Signature Certificate. 
The Online registration/enrolment of bidder on the portal should be done in the name of the bidder. 
The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, duly 
authorized by the Bidder. 
User ID and password are strictly personal to each Authorised User and non-transferable. The User shall 
ensure that its Authorised Users do not divulge or disclose their user ID or password to third parties. In 
the event that the Authorised User comes to know that the User ID/Password has been/ might have been 
divulged, disclosed or discovered by any third party, user or its authorized user shall immediately modify 
the password using "Change Password" option. CIL/subsidiary will have no responsibility or obligation in 
this regard. 
At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that 
the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. Hence 
Bidders who are obtaining new DSC should register at least 24 hrs before the submission of Bid. 
By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality of 
the Password and account, and for all activities that occur under your Password or Account. You also agree 
to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any unauthorized use 
of your Password or Account or any other breach of security, and (b) ensure that you log-out from your 
account at the end of each session. CIL/its Subsidiaries shall not be liable for any loss or damage caused 
to you due to your failure to comply with the foregoing. 
Registered user can modify or update some of the information in their profile as and when required at 
their own discretion. However, some information such as "User ID" are protected against changes by 
Bidder after enrolment and some other information such as "Bidder Name" etc. are protected against 
changes by Bidder after bid submission. 
Modification of software: 
With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender portal, 
reserves the right to modify, add, delete and/or change the contents, classification and presentation of 
the information on the market place at any time as it may in its absolute discretion find to be expedient 
and without giving any notice. It is the users responsibility to refer to the terms and/or any change or 
addition to the same while accessing the site. 
Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without any 
notice to the users. 
System Requirements: 
It is the user’s responsibility to comply with the system requirements: hardware, software, Internet 
connectivity at user premises to access the e-Tender portal as mentioned in the home page in the link 
"Resources Required". 
Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them 
or damages caused to them arising out of the following: 
(a).  Incorrect use of the e-Tender System, or; 
(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the Internet Service 
Providers, or; 



(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or 
any other factor which are personal/ special/local to the Bidder. 
Contents of Tender Information: 
Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering 
entities of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to contact 
the respective Tender Inviting Authority. 
Bid Submission Acknowledgement: 
The User should complete all the processes and steps required for Bid submission. The successful Bid 
submission can be ascertained once acknowledgement is given by the system through Bid Submission 
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible 
for incomplete bid submission by users. Users may also note that the incomplete bids will not be saved 
by the system and so the same will not be available to the Tender Inviting Authority for processing. 
The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof 
of participating in the tender. Other than this acknowledgement, no proof will be considered as a 
confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement required for 
verification in case of dispute, his claim for submission of bid may not be considered. 
Upload files: 
The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and 
contain only the relevant information as stated by the Tender Inviting Authorities for the particular tender. 
It is not obligatory on the part of CIL/subsidiary to read each and every document uploaded by the Bidder. 
If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated certificates towards 
his qualification requirements to the respective tender then their User account will be liable for 
termination permanently or temporarily by CIL/subsidiary without any prior notice. 
User Conduct: 
You agree that all information, data, text, software, photographs, graphics, messages or other materials 
("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person 
from which such Content is originated. This means that you are entirely responsible for all Content that 
you upload, post, email or otherwise transmit via the e-Tender portal. 
CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not 
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, 
CIL/subsidiary is liable in any manner for any Content, including, but not limited to, for any errors or 
omissions in any Content, or for any loss or damage of any kind incurred as a result of the use of any 
Content posted, e-mailed or otherwise transmitted via the Site. 
Amendments to a tender published: 
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or extend 
the closing date or amend the details of tender at any time by publishing corrigendum as applicable.  
Special Admonitions for International Use: 
Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online 
content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding the 
transmission of technical data to and from India or the country in which you reside. 
Links: 
The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no 
control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not 
responsible for the availability of such external sites or resources, and does not endorse and is not 
responsible or liable for any Content, advertising, products, or other materials on or available from such 
sites or resources. 
You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly or 
indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or reliance 
on any such Content, Goods or Services available on or through any such site or resources. 
Miscellaneous: 



This Agreement shall all be governed and construed in accordance with the laws of India & applicable to 
agreements made and to be performed in India. The e-Tender portal's failure to insist upon or enforce 
strict performance of any provision of this Agreement shall not be construed as a waiver of any provision 
or right. Neither the course of conduct between the parties nor trade practice shall act to modify any 
provision of this Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any 
party at any time without notice to you. Any rights not expressly granted herein are reserved. 
Governing Law: 
Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the 
principal civil court of the place where the registered office of Coal India/Subsidiary Company is situated 
shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary company. In case 
of dispute being with a regional Institute of CMPDIL, the principal Civil Court where the said regional 
Institute is situated shall be place of suing. 
 
CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of the 
above-mentioned terms & conditions of e-Tender services agreement. 
Modification of terms of Agreement: 
CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes 
could be made by us after the first posting to the Site and you will be deemed to have accepted any change 
if you continue to access the Site after that time. CIL/its Subsidiaries reserves the right to modify, 
suspend/cancel, or discontinue any or all services/ make modifications and alterations in any or all of the 
content, at any time without prior notice. 
Policy and Security: 
General Policy: 
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary does 
not collect any personal or business information unless you provide it to us voluntarily when conducting 
an online enrolment, bid submission etc. or any other transaction on the Site. 
Information Collected: 
When you choose to provide personal or business information to us to conduct an online transaction, we 
use it only for the purpose of conducting the specific online transaction that you requested. The 
information is also used for the purpose of vendor searches. For each online transaction, we require only 
a minimum amount of personal and business information required to process your transaction. 
When you visit our portal to browse, read pages, or download information, we automatically collect and 
store only the following information: 
The Internet domain and IP address from which you access our portal; 
The date and time you access our portal; 
The pages you visit 
This information would help us to make our site more useful to visitors and to learn about the number of 
visitors to our site and the types of technology our visitors use. 
We do not give, share, sell or transfer any personal information to a third party unless required to do so 
by law. If you do not want any personal or business information to be collected, please do not submit it 
to us; however, without this required information we will be unable to process your online bid submission 
or any other online transaction. Review, update and correction of any personal or business information 
can be done directly on the Site. 
Use of Cookies: 
When you choose to enter into an online transaction, we use cookies to save the information that you 
input while progressing through the transaction. A cookie is a very small amount of data that is sent from 
our server to your computer’s hard drive. By enabling this feature, the cookie will remember the data 
entered by you and next time when you visit this site, the data stored in the cookie will be available in 
future. 
Security: 



The Site has security measures in place to protect against the loss, misuse and alteration of information 
under our control. 
e-Mail/ SMS Notifications: 
The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS alerts at various 
events as per the bidders preference. There is no manual intervention while sending these pre-defined e-
Mail / SMS alerts. All events for which e-Mails / SMS being sent is also available to users on the Dash Board 
/ the user login of the Bidder. Although all efforts will be made to ensure timely delivery of e-Mail / SMS, 
due to dependency in various other external factors, the delivery of e-Mail / SMS may not be assured and 
bidders are requested to check the portal on a periodic basis for any such events. Non receipt of e-Mail / 
SMS cannot be quoted as a reason for failure of service as this is an added facility being provided to users. 
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ANNEXURE-I 
PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDITIONALLY BY BIDDER DURING SUBMISSION 
OF BID ONLINE: (TO BE ACCEPTED THROUGH GTE) 
 

FORMAT OF “Letter of Bid” 
 
To, 
The Tender Inviting Authority 
Central Coalfields Limited 
 

Sub. : Letter of Bid for the work “Repair, maintenance of 11kV GOAB switch, laying and handling of HT 

and LT cables, trench cutting, tree trimming, installation MCCB Switches, Making/ connection of earth pits with 

required accessories and electrification of switch room at Quarry No. 02 Substation (11kV/3.3kV/440V) under 

Purnadih OCP, NK Area “  

Ref. : 1.  NIT No.: “GM (NK)/EnM/e-NIT/2025-26/144 Dated: 28.03.2026.  

 2. Tender Id No. :“2026_CCL_ 357681_1“ 
 
Dear Sir, 
This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope 
of Work, technical specifications, BOQ and other documents carefully. 
 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid 
conditions and bid documents as available in the website/e-Procurement portal, in its entirety for the 
above work and agree to abide by and fulfil all terms and conditions and specifications as contained in the 
bid document. 
 
I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the 
bid notice/document. 
 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents as 
required by the Bidding documents. 
 
If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any 
time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim against 
CIL/Subsidiary. 
 
Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 
Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields Ltd. 
 
Should this bid be accepted, we agree to furnish Performance Security within stipulated date and 
commence the work within stipulated date. In case of our failure to abide by the said provision Central 
Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to “cancel the letter of 
acceptance/ award and to forfeit the Earnest Money and also debar us from participating in future tenders 
for a minimum period 12 months” OR to act as specified in the NIT. 

 
 
 
 
 



 
 
 

ANNEXURE- II 
PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS 
OF THE INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS UPLOADED 
ONLINE IN SUPPORT OF HIS ELIGIBILITY :( TO BE ACCEPTED THROUGH GTE) 
 
                                                   FORMAT OF UNDERTAKING 
We solemnly declare that: 
1. I/We am/are submitting Bid for the work “………………..” against Tender id No. (to be entered by TIA) 
………………and I/we offer to execute the work in accordance with all the terms, conditions and provisions 
of the bid. 
 
2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification information 
of this Bid is complete, correct and true. 
 
3. All copy of documents, credentials and documents submitted along with this Bid are genuine, authentic, 
true and valid. 
 
4. I/ We hereby authorize department to seek references / clarifications from our Bankers. 
 
5. We hereby undertake that we shall register and obtain license from the competent authority under the 
contract labour (Regulation & Abolition Act) as relevant, if applicable. 
 
6. l/We do not have business relationship with any other participating Bidders, directly or through 
common third parties, that puts us in a position to have access to information about or influence on the 
bid of another Bidder. 
 
7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of the design 
or technical specification of the contract that is the subject of the bid. 
 
8. If any information and document submitted is found to be false/ incorrect at any time, department may 
cancel my/our Bid and action as deemed fit may be taken against me/us, including termination of the 
contract, forfeiture of all dues and Debarment of our firm and all partners of the firm etc from Bidding, as 
per the tender document. 
 
Note: Tender specific or for a particular category of tender, relevant Clauses may 
be added/modified/substituted while framing the standard NIT 

 
 
 
 
 
 
 
 
 
 
 



 
 
 

                                                                                                                                            ANNEXURE- III 
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER HEAD) REGARDING 
RELATIVES AS EMPLOYEES OF COMPANY, LOCAL SUPPLIER STATUS OF THE BIDDER ETC.: 
                                                        PROFORMA FOR UNDERTAKING 
                  (To be uploaded by the Bidder on his Letter Head during submission of bid online) 
 
I / We, ....................................................,Proprietor/Partner/Legal Attorney/Director/ Accredited 
Representative of M/s. .................................., solemnly declare that: 
1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India 
Limited/Subsidiary. 
                                                                                        OR 
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited is as 
follows: 
a) Name of the employee 
b) Place of posting 
c) Department 
d) Designation 
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ Son's wife 
/ Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister. 
 
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make necessary 
payments as required under law. 
                                                                                         Or 
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF / 
EPF authorities, if applicable. We shall make necessary payments as required under law. 
* Delete whichever is not applicable. 
3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs. 
                                                                                        Or 
**I / We ………………..have been debarred or banned by the organization named “__________” for a period 
of…… year/s, effective from ……. to……… 
** Delete whichever is not applicable. 
4. We certify that the works/services offered by us against the tender for the work“…………………………… 
(Name of work)” against NIT No/Tender ID. ......................... Dated………………, meet the minimum local 
content requirement and has local content: 
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e………% (indicating the 
percentage of local content) * More than 20% but less than 50% (Select this, in case of Class-II Local 
Suppliers) i.e.………% (indicating the percentage of local content) 
*Delete whichever is not applicable. 
Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along 
with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor of the company 
(in case of companies) or from a practicing cost accountant or practicing chartered account (in respect of 
suppliers other than companies) giving the percentage of local content. 
 
5. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended from time 
to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with respect to 
restrictions on procurement of goods, services or works from a Bidder of a country which shares a land 
border with India and on sub-contracting to contractors from such countries - I/we have read the 



Clause regarding restrictions on procurement from a Bidder of a country which shares a land border with 
India and on sub-contracting to contractors from such countries; I/we certify that I am/ we are not from 
such a country or, if from such a country, has/have been registered with the Competent Authority and 
will not subcontract any work to a contractor from such countries unless such contractor is registered 
with the Competent Authority. I hereby certify that I/we fulfil all requirements in this regard and I am/ we 
are eligible to be considered. 
Note: Where applicable, evidence of Competent Authority shall be attached along 
with this Undertaking. 
6. **I/We have not been debarred by any procuring entity for violation of Preference to Make in India (as 
applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as 
amended from time to time. 
                                                                                        OR 
**I / We …..have been debarred by……(name of procuring entity) for violation of Preference to Make in 
India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended 
from time to time for a period of…………year/s, effective from ………. to….. 
**Delete whichever is not applicable. 
Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make in India 
vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended from 
time to time shall not be eligible for preference under this Order for procurement by any other procuring 
entity for the duration of debarment. 
 
7. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document. 
 
8. *I/we do not have any previous transgression of CIPP in last three years with any entity in any country. 
                                                                                          Or 
*I / We have been debarred by………………(name of procuring entity) for violation of Code of Integrity for 
Public Procurement (CIPP), for a period of………………… year/s, effective from ………………. 
to……………………..….. 
*Delete whichever is not applicable 
9. If any information and document submitted is found to be false/ incorrect at any time, department may 
cancel my/our Bid and action as deemed fit may be taken against me/us, including termination of the 
contract, forfeiture of all dues and Debarment of our firm and all partners of the firm etc from Bidding, as 
per the tender document. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

ANNEXURE-IV 
PROFORMA FOR EXECUTION OF AGREEMENT. 
(Specimen to be vetted by Legal Department)) 

STAMP PAPER  
(of appropriate value as per Stamp Act)  

 This agreement is made on ………………. day of …………….. between ( Name of Company ) having 
its registered office at ……………………………………………… (hereinafter called the ‘COMPANY’ which expression shall, 
unless repugnant to the subject or context, include its successors and assignees) of the one part and ( Name of the 
Contractor ) carrying on business as a (  partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and style 
………………………………………………… (hereinafter called the ‘said Contractor’ which expression shall, unless the context 
requires otherwise include them and their respective heirs, executors, administrators and legal representatives) of 
the other part. 

Whereas the Company invited tenders for the work of “……………………………………… ……………………..” and 
whereas the said Contractor/ Firm submitted tender for the said work and deposited a sum of Rs………………….. as 
Earnest Money and whereas the tender of the said contract has been accepted by the Company for execution of 
the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to them in 
the tender papers hereinafter referred to. 
2) The following documents which are annexed to this agreement should be deemed to form and be read and 
construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     
 General Technical Specification (Page …. to …) and Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters –  

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

3) In consideration for the payment of the sum of Rs……( W/O Value; both in words and figures ) or such other sum 
as may be arrived at under the clause of the specification relating to Payment by items measurements at unit 
prices by the Company, the said Contractor shall, subject to the terms & condition contained herein execute and 
complete the work as described and to the extent of probable quantities as indicated in Schedule B with such 
variations by way of alteration, addition to or reduction from the said works. 

4) The company has received a sum of Rs............ towards Performance Security Deposit (1st part of Security Deposit) 
in the form of B.G./NEFT/RTGS other form (details to be furnished) . 
5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A Bills excluding 
GST as Retention Money (2nd part  of security deposit ), as per the terms & condition of the tender/ contract.   
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written  
  

 1             Partner.                                                     Signature 

 2             Partner                                                 Signature 

On behalf of M/S……………………………….. 

The Contractor, as one of the constituted attorney, 

In the presence of – 

1. Name ____________________________ Signature    



     Address : 

Occupation : 

Signed by Sri ……….on behalf of                                               Signature 

( Name of Company) in presence of - 

1. Name :                                                                  Signature 
2. Address: . 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

ANNEXURE-V 
WORK ORDER 

(Specimen Form Contents) 
 

.................................... COALFIELDS LTD 
(A subsidiary of Coal India Limited) 
Office of the ……………………………….  

Address................................................................. 
Ref. No:…………………………                                                         Date:  
 
To 
M/s .......................................... 
............................................... 
Dear Sir, 
 
 Sub : Work Order for …………………………….. 
                      Ref. i) Your offer opened on………..in response to Quotation/Bid Notice    
No…………………………… 
                              ii) Your Negotiation letter No……………………….. (if any). 
                             iii) LOA No……………………………………………   (if any) 
 

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-mentioned 
work and were opened on............. in the presence of intending Quotationer/Bidders or their 
representatives and you had submitted a Quotation/Bid in response to the aforesaid Quotation/Bid 
Notice as per the terms and conditions stipulated for submission of Quotation/Bid which shall form 
part of this Work Order. 
 

2. The management of ......................................... Coalfields Ltd. having decided to award the work in 
your favour, the work is awarded to you for a period of …………..days/ months at a cost of 
Rs…………………. . 

 
Work Description: Name of Work with location. 

 
Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work and 
notice. 
 
The above work is awarded to you on the following terms and conditions:- 

 
a) The date of start of work shall be 10th day of issue of letter of acceptance/work order.  
 
b) Security Deposit: 
 
Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of 
LOA/work order. You have already deposited a sum of Rs……… as earnest money, which shall be 
converted into performance security and as such, the balance amount of Rs……….is to be deposited 
in shape of BG/NEFT/RTGS/other forms in favour of ………. Coalfields Ltd on any Scheduled 
Commercial Bank payable at its Branch at………………………………………..….. 

 



 Retention Money will be deducted at 5% from your running bills. Total of performance security 
and Retention Money should not exceed 10% of awarded value/revised completion value. 
 
The performance security deposit shall be refunded after successful completion of the work and 
issue of Defect Liability Certificate (taking over certificate with a list of defects.) 
 
The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No-defect’ 
Certificate and payment of final bill.  
 
However, for building or other similar nature of works, where defects such as leakages in roof 
and dampness in walls can be noticed, the retention money shall be refunded after 6(six) months 
or at the end of one full monsoon period, whichever is later. 
 
However, for maintenance works, where work is of such nature that there is no question of 
defect, the retention money will be refunded after completion of work along with refund of 
performance security. The security deposit shall bear no interest.  

 
c) Payment of Bills 
 
Monthly running account bills shall be paid based on measurement of work recorded by the official 
authorized by the department for this purpose. 
 
Note: Further statutory deductions as per norms shall be effected. 

 
d) Statutory Obligations - on Contractor's Account 
 
The contractor shall maintain all records as per the provision made in various statutes including 
contract/labour regulation and abolition act and pay minimum wages to the labourer engaged by 
him as per minimum wages act or such other legislation or award of the minimum wage fixed by 
the respective state govt. or central govt. as may be in force.       
 
The company does not undertake any responsibility for supply of any material and tools and plants. 
The contractor shall arrange all material, tools and plants and labour required for the work. 
 
e) Penal Clauses/ Recovery of Damages. 

 
The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day of 
handing over of the site whichever is earlier. The work shall be completed within……..months/days 
as specified in quotation/bid notice.  
 
In case of failure to complete the work on or before the scheduled date of completion, 
compensation shall be payable @ 0.5% of contract price/revised contract price whichever is less per 
week of delay. The total value of such compensation shall not exceed 10% of awarded value/revised 
completion value whichever is lower. 
 
In case of failure to start the work within 10 days of issue of LOA/work order, the company shall be 
at liberty by giving 10 days notice in writing to start the work, failing which to forfeit the earnest 
money deposited by you and to rescind the LOA/work order. Additionally you will be debarred from 
participating in future tenders for period of 1(one) year. 
 



f) Change in Scope/ Nature of Work During Progress of Work 
 

 In case of any change/deviation in quantity and items of the work during its progress, the 
contractor is to inform the management immediately and act as per the direction of the 
management. 

 
g) Termination/ Cessation of Work with Notice 
 

The management reserves the right to terminate the contract under the following specific 
conditions/ circumstances: 
a. Unsatisfactory performance of the contracted work 
b. Involvement in action causing breach of peace and discipline within the company/area 

premises. 
c. Failure to comply with the general terms and conditions of MCEW which is integral part of 

the work order. 
d. Moral turpitude 
e. Violation of the provisions under various laws and awards in force from time to time as are 

applicable to the work  
f.     Any action on the part of the contractor which in the opinion of the management is 

detrimental to the interest of the company. 
 
    h) Payment of Government Dues Connected with the Work 

 
The contractor is required to make timely payment of government dues which he is under legal 
obligation to pay to state government or any other legal authority every month. 
 

     i) Contractor's Representation at Site. 
 

The contractor shall depute himself /his agent/ representative at the work site during the period 
of contract. Intimation in this regard be submitted to the department. The 
contractor/agent/representative shall receive instruction from the department.  

 
In addition to all the above terms and conditions, the award shall be guided by standard General 
Terms and Conditions as per provision of MCEW (as enclosed) that are integral part of the work 
order-cum-agreement.  

 
The work order is being issued to you in duplicate. Please return the duplicate copy duly signed 
on all pages, as a token of your acceptance which shall be treated as an agreement between you 
and company. 

 
Yours faithfully, 
 
Designation 

 
NOTES : 
1. Draft Work Order is only a specimen form content. 
2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may be 

inserted according to the requirement in a particular case. 
3. This draft is applicable for works where agreement is not likely to be executed. 



   4. For works where separate agreement shall be executed this draft may be considered as broad 
guidelines with suitable modifications / adjustment. 

 
ANNEXURE- VI 

Code of Integrity for Public Procurement (CIPP): 
 

1. Introduction 
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the officials 
of Procuring Entities involved in procurement and the bidders/ contractors must abide by the following 
Code of Integrity for Public Procurement (CIPP). All Procuring Officials shall give an undertaking to abide 
by the Code of Integrity of Public Procurement (CIPP) in ERP while processing PR in SAP ERP. The 
undertaking shall be put in format of PR itself in ERP. However, if estimate is processed outside ERP then 
separate undertaking in this regards shall be given by all procuring officials.  The bidders/ contractors 
should be asked to sign a declaration about abiding by a Code of Integrity for Public Procurement 
(including sub-contractors engaged by them) during submission of bid, with a warning that, in case of any 
transgression of this code, it would be liable for punitive actions such as cancellation of contracts, banning 
and blacklisting or action in Competition Commission of India, and so on. 
 
2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the highest standard 
of ethics and should not indulge in the following prohibited practices, either directly or indirectly, at any 
stage during the procurement process or during execution of resultant contracts: 
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any material 

benefit, in exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefits may be obtained or an obligation avoided. This includes making false 
declaration or providing false information for participation in a tender process or to secure a contract 
or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any other 
practice coming under the purview of The Competition Act, 2002, between two or more bidders, with 
or without the knowledge of the procuring entity, that may impair the transparency, fairness and the 
progress of the procurement process or to establish bid prices at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence their 
participation in the procurement process or affect the execution of a contract; 

 
v) Conflict of interest”: Participation by a bidding firm or any of its affiliates that are either involved in the 

consultancy contract to which this procurement is linked; or if they are part of more than one bid in 
the procurement; or if the bidding firm or their personnel have relationships or financial or business 
transactions with any official of procuring entity who are directly related to tender or execution 
process of contract; or improper use of information obtained by the (prospective) bidder from the 
procuring entity with an intent to gain unfair advantage in the procurement process or for personal 
gain. 

 
vi) “Obstructive practice”: materially impede the procuring entity’s investigation into allegations of one 

or more of the above mentioned prohibited practices either by deliberately destroying, falsifying, 
altering; or by concealing of evidence material to the investigation; or by making false statements to 
investigators and/ or by threatening, harassing or intimidating any party to prevent it from disclosing 
its knowledge of matters relevant to the investigation or from pursuing the investigation; or by 
impeding the procuring entity’s rights of audit or access to information; 



 
3. Obligations for Proactive Disclosures 
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of Integrity 
for Public Procurement to suo-moto proactively declares any conflicts of interest (coming under the 
definition mentioned above – pre-existing or as and as soon as these arise at any stage) in any 
procurement process or execution of contract. Failure to do so would amount to violation of this code of 
integrity; and 
ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions of such 
a code of integrity with any entity in any country during the last three years or of being debarred by any 
other procuring entity. Failure to do so would amount to violation of this code of integrity. 
iii) To encourage voluntary disclosures, such declarations would not mean automatic disqualification 
for the bidder making such declarations. The declared conflict of interest may be evaluated and mitigation 
steps, if possible, may be taken by the procuring entity. Similarly voluntary reporting of previous 
transgressions of Code of Integrity elsewhere may be evaluated and barring cases of various grades of 
debarment, an alert watch may be kept on the bidder’s actions in the tender and subsequent contract. 
 
4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as per 
the bid documents or contract, if the procuring entity comes to a conclusion that a (prospective) bidder/ 
contractor directly or through an agent, has violated this code of integrity in competing for the contract 
or in executing a contract, the procuring entity may take appropriate measures including one or more of 
the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the 

procuring entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring entity 

along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 

procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed under a 

signature of concerned Director of CIL/Subsidiary, with the Competition Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found 

responsible. 

 
 
 
 
 
 
 
 
 



 
 

ANNEXURE-VII 
 

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED 
@5% FROM RUNNING BILL 

IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY PAYING 
THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM RUNNING BILL 

 
To 

……………………………………….. 

……………………………………….. 

 Re: Bank guarantee in respect of contract No……………………………………..……… 

       Dated………………………… between …………………. (Name of the …………….) 

        And ……………………………………………………….. (Name of the contractor) 

 WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has entered into a 
contract dated……….(herein after called the said contract) with ………… (name of the Company) (hereinafter called 
“the Company”) to execute …………. (name of the contract and brief description of work) on the terms and conditions 
contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank for a sum of 
Rs………….. as security for release of equivalent amount of Retention Money/Bid Security as per terms and conditions 
of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the Contractor, agreed 
to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and irrevocably, 
guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the 
contractor shall in any way fail to observe or perform the terms and conditions of the said contract or shall commit 
any breach of its obligation there under, the Bank shall on its mere first written demand, and without any objection, 
demur and without any reference to the contractor, pay to the company the said sum of …………… or such portion as 
shall then remain due with interest without requiring the Company to have recourse to any legal remedy that may 
be available to it to compel the Bank to pay the sum, or failing on the company to compel such payment by the 
contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the Company and as 

regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled to withhold payment 

on the ground that the Contractor has disputed its liability to pay or has disputed the quantum of the amount or 

that any arbitration proceeding or legal proceeding is pending between the Company and the Contractor regarding 

the claim. 

            The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in 

force and effect till the period that will be taken for the performance of the said Contract which is likely to be ………… 

day of …………. but if the period of Contract is extended either pursuant to the provisions in the said Contract or by 

mutual agreement between the contractor and the company, the Bank shall renew the period of the Bank Guarantee 



failing which it shall pay to the company the said sum of  Rs………….. or such lesser amount of the said sum of 

Rs………………. as may be due to the company and as the company may demand. 

This Guarantee shall remain in force until the dues of the company in respect of the said sum of Rs……….. 

and interest are fully satisfied and the Company certifies that the Contract has been fully carried out by the 

Contractor and he has discharged the guarantee. 

 

The Bank further agrees with the company that the company shall have the fullest liberty without consent 

of the Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of 

the said contract or to extend time for performance of the said contract from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Company against the contractor and to forebear to 

enforce any of the terms & conditions relating to the said Contract and the Bank shall not be relieved from its liability 

by reason of such failure or extension being granted to the Contractor or to any forbearance, act or omissions on 

the part of the company or any indulgence by the Company to the Contractor or any other matter or thing 

whatsoever which under the law relating to sureties would but for this provision have the effect or relieving or 

discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended by 

the Bank beyond the period specified above the Bank shall pay to the company the said sum of Rs………….. or such 

lesser sum as may then be deemed to the Company and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 

Rs……….. The Guarantee shall remain in force till the day  ………*………….. of ……*…….. and unless the Guarantee is 

renewed or claim is preferred against the Bank on or before  the said date all rights of the Company under this 

Guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except as provided 

in the preceding  Clause. 

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond the defect 
liability period whichever is more. Defect liability period shall be derived based on provisions of contract. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax addressed 

to the bank branch/operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect 

payment thereof forthwith.  

This Guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri ……………… who has signed it on behalf of 

the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

                                                                                                             (Signature) 



                                                                                                             (Name) 

                                                                                                             (Designation) 

                                                                                                             (Code number)  

                                                                                                             (address) 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address 
of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 

 
 

 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-VIII 
            

PROFORMA OF BANK GURANTEE FOR PERFORMANCE  

To  
…………………………..  
…………………………..  

Re: Bank Guarantee in respect of Contract No…………………….….,Dated……………. Between …………….. (Name 
of the company) and ………………………………. (Name of the Contractor)  

WHEREAS  
 

………….. (Name and address of the Contractor) (herein after called “the Contractor”) has entered into a 
contract made as per letter of acceptance………………..dated.……..(herein after called the said contract) with ………… 
(name of the Company) (hereinafter called “the Company”) to execute …………. (name of the contract and brief 
description of work) on the terms and conditions contained in the said contract.  

 
It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank Guarantee 

from a Schedule Commercial bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of 
India Act, 1934 excluding Co-operative banks or Regional Rural Banks) for a sum of Rs………….. as security for due 
compliance and performance of the terms and conditions of the said contract.  

 
We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the Contractor, 

agreed to furnish this bank Guarantee by way of performance Security.  

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and irrevocably, 
guarantees and affirms as follows:  
 

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the 
contractor shall in any way fail to observe or perform the terms and conditions of the said contract or shall commit 
any breach of its obligation there under, the Bank shall on its mere first written demand, and without any objection, 



demur and without any reference to the contractor, pay to the company the said sum of …………… or such portion as 
shall then remain due with interest without requiring the Company to have recourse to any legal remedy that may 
be available to it to compel the Bank to pay the sum, or failing on the company to compel such payment by the 
contractor.  

 
Any such demand shall be conclusive as regards the liability of the Contractor to the company and as regards 

the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to withhold payment on the 
ground that the Contractor has disputed its liability to pay or has disputed the quantum of the amount or that any 
arbitration proceeding or legal proceeding is pending between the company and the Contractor regarding the claim.  

 
The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in 

force and effect till the period that will be taken for the performance of the said Contract which is likely to be …………. 
day of ………….. but if the period of Contract is extended either pursuant to the provisions in the said contract or by 
mutual agreement between the contractor and the company, the Bank shall renew the period of the Bank Guarantee 
failing which it shall pay to the company the said sum of ………….…. or such lesser amount of the said sum of …………… 
as may be due to the company and as the company may demand.  

 
This Guarantee shall remain in force until the dues of the company in respect of the said sum of 

……………….and interest are fully satisfied and the Company certifies that the Contract has been fully carried out by 
the Contractor and discharged the guarantee 

The Bank further agrees with the company that the company shall have the fullest liberty without consent 
of the Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of 
the said contract or to extend time for performance of the said contract from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the Company against the contractor and to forebear to 
enforce any of the terms and conditions relating to the said Contract and the Bank shall not be relieved from its 
liability by reason of such failure or extension being granted to the Contractor or to any forbearance, act or omissions 
on the part of the company or any indulgence by the Company to the Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have the effect or relieving or 
discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended by 
the Bank beyond the period specified above, the Bank shall pay to the company the said sum of ……….….. or such 
lesser sum as may then be deemed to the Company and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 
Rs………..……. The guarantee shall remain in force till the day ……*…….. of ……*..……. and unless the guarantee is 
renewed or claim is preferred against the bank on or before the said date all rights of the Company under this 
guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except as provided 
in the preceding Clause. 

* The date of guarantee shall cover a period of “minimum one year” or “90 days beyond the date of 
completion” whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax addressed 
to the bank branch/operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect 
payment thereof forthwith. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

The Bank has under its constitution power to give this Guarantee and Sri……………………. who has signed it 
on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at…………                                                                                   

SIGNED, SEALED AND DELIVERED 

                                                                              For and on behalf of the Bank by: 



 

 (Signature) 

 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 

 

 

“The Bank Guarantee as referred above shall be operative at our branch at…….. payable at………………………….  

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address 
of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 

 



ANNEXURE-IX 

 
PROFORMA OF BANK GUARANTEE FOR 
 MOBILISATION/ LUMP-SUM ADVANCE. 

 
M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta  

         Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 

Dear Sir, 

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at …………………… (hereinafter 

called “the Company” which expression shall unless repugnant to the subject or context includes its successors and 

assigns) having agreed under the terms and conditions of the Contract No………… dated…………. Entered into between 

Coal India Limited/Subsidiary Company and M/s having its Registered Office at …………………… (hereinafter called “the 

Contractor” to make mobilisation advance/lump-sum advance to the tune of Rs………… subject to submission of the 

Bank Guarantee for equal amount from any Nationalised/ Schedule Bank , We ………… Bank (hereinafter referred to 

as the said Bank) hiving it is Registered Office at ………………….. do hereby undertake and agree to pay the Company 

to the extent of Rs……………. on demand stating that the amount claimed by the Company is due and payable by the 

contractor for the reasons of non-refund and or non-recovery of the amount with interest thereon and to 

unconditionally pay the amount claimed by the company on such demand without any demur to the extent 

aforesaid.  

2. We, ……………. Bank agree that the Company shall be the sole judge as to whether the said Contractor has 

failed/neglected in refunding the amount advanced by the Company and/or extent of loss and damages caused to 

or suffered by the Company on account of the amount advanced not being recovered in full and non-utilisation of 

the said advanced amount or part thereof for the purpose of performance of the contract and interest payable 

thereon and the decision of the company in this behalf shall be final and binding on us. 

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force and effect upto 

…………… and any claim received after the said date shall in no case bind the Bank. 

4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee or indemnity from time to time vary any of the terms and conditions of the said contract or to extend the 

time of performance by the said contractor or to postpone any time and from time to time any of the powers 

exercisable by it against the said contractor and either to enforce or to forbear from enforcing any of the terms and 

conditions governing the said contract or securities available to the company and the said Bank shall not be released 

from its liability under these presents. 

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee is restricted to 

Rs………….. and this Guarantee shall come into force from the date hereof and shall remain in full force and effect till 

………………… unless the written demand or claim under this Guarantee is made by the Company with us on or before 



………………. all rights of the Company under this Guarantee shall cease to have any effect and we shall be relieved 

and discharged our liabilities hereunder. 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the company in writing and agree that any change in the constitution of the said contractor or the said 

Bank shall not discharge our liability hereunder. 

7. This guarantee issued by Sri………….. who is authorized by the Bank. 

 

Under jurisdiction of …………………………… court only. 

ANNEXURE-X 
 

SAMPLE GUARANTEE BOND 
 

This agreement made this………………… day of ……………………… two thousand ……………… between 
M/s………………………… (hereinafter called the Guarantor of the one part ) and the other  ………….. Ltd. (Name 
of the Subsidiary the other part). 
 

Whereas this agreement is supplementary the contract (hereinafter called the contract) 
dated……………. made between the Guarantor of the one part and subsidiary the other part, whereby the 
contractor, inter alia, undertook to render the buildings and structures in the said contract recited, 
completely………………. (termite proof / leak proof etc.). 
 

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain 
…………… (termite proof / leak proof etc.) for …………... years to be reckoned from the date after the 
maintenance period / completion period prescribed in the contract expires. 
 

During this period of guarantee the Guarantor shall make good all defects and for that matter, 
shall replace at his risk and cost such wooden members as may be damaged by termites, and in case of 
any other defect being found he shall render the building termite proof at his cost to the satisfaction of 
the Engineer In charge, and shall commence the works of such rectification within 7(seven)days from the 
date of issuing notice from the Engineer In charge calling upon him to rectify the defects, failing which the 
work shall be got done by the department by some other contractor at the Guarantor’s cost and risk, and 
in the latter case the decision of the Engineer In-charge as to the cost recoverable from the Guarantor 
shall be final and binding.  
 

That if the Guarantor fails to execute the ……………. (anti-termite treatment / leak proof treatment 
etc.) or commits breaches hereunder then the Guarantor will indemnify principal and his successors 
against all loss, damage, cost, expense or otherwise which may be incurred by him by reason of any default 
on the part of the Guarantor in performance and observance of this supplemental agreement. As to the 
amount of loss and / or damage and / or cost incurred by the subsidiary, the decision of the Engineer-in-
charge will be final and binding on the parties.  
 

In witness whereof these presents have been executed by the obligator ………………… and by 
………………… for and on behalf of the ……………………. Ltd. (Subsidiary) on the day, month and year first 
above written. 
 

Signed, sealed and delivered by Obligator in the presence of – 
 

1) 



 
2) 

 
Signed for and on behalf of the subsidiary by …………………. In the presence of – 

 
1) 
 
2) 

 
 
 
 

 
  



ANNEXURE-XI 
PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 
 
THIS INDENTURE made this day of ………….. between………….. (hereinafter called the contractor) which 
expression shall where the Context as admits or implies be deemed to include his executor / 
administrators and assign of the one part and ……………….Coalfields, having its registered office at……………. 
(hereinafter called the Engineer) which expression shall where the context so admits or implies be deemed 
to include its successors and assign of the other part.  
 
Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed to 
construct……………………………….. 
 
And whereas the Contractor has applied to the Engineer that he may be or be given credited for materials 
brought by him to the site of the work subject to the said agreement for use in construction of the work. 
 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the 
sum of Rs…………………………… (Rupees …………………….. only) paid to the contractor by the Engineer. The 
receipt where the Contractor hereby acknowledges and of such advance or credited (if any) as may be 
made to him as aforesaid the Contractor hereby covenants and agrees with the Engineer and declares as 
follows:- 
1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be 

employed by the Constructor in or toward the execution of he said works and for no other purpose 
whatsoever. 

 
2. That the material for which the advance or credit is given are offered to and accepted by the Engineer 

as security and are absolutely the Contractor’s own property and free from encumbrances of any kind 
the Contractor will not make any application for or receives further advance or credit on the security 
or material which are not absolutely his own property and free from encumbrances of any kind and 
the Contractor shall indemnify the Engineer against any claims to any material in respect of which 
advance or credit has been made to him as aforesaid. 

 
3. That the said material and all other material on the security of which any further advance or advances 

or credit may be given as aforesaid ( hereinafter called the said materials) shall be used by the 
Contractor  solely in the execution of the said works in accordance with the direction of the Engineer 
and in terms of said agreement.        

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the proper 

safe custody and protection against all risks of the said material and that until used in the construction 
as aforesaid the material shall remain at the site of the said works in Contractor’s custody and on his 
responsibility and shall at all times be open to inspection by the Engineer. In the events of the 
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in greater 
degree than in due to reasonable use and wear thereof the Contractor will replace the same with 
other materials of like quality of repair and make good the same as required by the Engineer.  

 
5. The said material shall not on any account be removed from the site of work expect with the written 

permission of the Engineer. 
 
6. That the advance shall be repayable in full when or before Contractor receives payment from the 

Engineer of the price payable to him for the said work under the term and provisions of the said 



agreement. Provided that if any intermediate payments are made to the Contractor on account of 
work done then on the occasion of each payment the Engineer will be at liberty to make a recovery 
from the Contractor’s bill from such payments by deducting there from the value of the said materials 
than actually used in the contraction and in respect of which recovery has not been made previously. 
The value of this purpose being determined in respect of each description of materials at the rates at 
which the amounts of the advance as made under these presents was calculated.    

 
7. That the Contractor shall at any time make at any default in the performance of observance in respect 

of any of the terms and provisions of he said agreement or of that provisions the total amount of the 
advance or advances that may still be owing to the Engineer, shall immediately on the happening of 
such default be repayable by the Contractor to the Engineer together with interest thereon at 12% 
p.a. from the date of respective dated to such advance or advances to the date of payment and with 
all costs. Damages and expenses incurred by the Engineer in or for recovery hereof or the Contractor 
hereby covenants and agrees with the Engineer to repay and pay the same respective to him 
accordingly.  

 
8. That the Contractor hereby charges all the said materials with the repayment to the Engineer of all 

sums advances or credit as aforesaid and all costs. Charges, damages and expenses payable under 
these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding anything in 
the said agreement and without prejudice to the powers contained therein if and wherever the 
covenant for payment and repayment herein before contained shall be become enforceable and the 
money owing shall not be paid in accordance therewith. The Engineer may at any time thereafter 
adopt all or any of the following courses he may deem best:- 

 
a. Seize the utilize the said material or any part thereof in the completion of the said works in 

accordance with the provision in that behalf contained in the said agreement debating the 
Contractor with the actual cost of effecting such completion and the amount due in respect of 
advance or credit under these presents and crediting the Contractor with value of work done as 
if he has carried it out in accordance with the said agreement and the rates thereby provided if 
the balance is against the Contractor is to pay the same to the Engineer on demand.    

 
b. Remove and sell by public action the seized materials or any part thereof and out of the money 

arising from the sale repay the Engineer under these presents and pay over the surplus ( if any) 
to the Contractor. 

 
c. Deduct all or any part of the moneys owing from any sums due to the contractor under said 

agreement.  
 
9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said advance 

shall not be payable. 
 
10. That in the event of conflict between the provisions of these presents and the said agreements, the 

provision of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents, the settlement of which has not been hereinbefore expressly 
provided for the same shall so far as is lawful be subject to jurisdiction of Delhi courts only. 

 
IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands and 
seals the day year first above written.  
 
Signed, Sealed and delivered by 



 
Contractor        The Engineers. 
 
 
  



ANNEXURE-XII 
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 

 
1. Name of the Bidder  :………………………………………………………………… 
 
2. Address of the Bidder : …………………………………………………………………. 
       …………………………………………………………………. 
        City………………………. Pin Code…………………………. 
         E-mail Id ……………………………………………………… 
         Permanent Account Number ………………………………….. 
 
3. Particulars of Bank: 
 

Bank Name  Branch Name   

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

(Digital Code number appearing on the MICR Band of the cheque supplied by the Bank. Please 
attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank Name, Branch 
Name and Code Number. 

 RTGS CODE                      

Account Type Savings Current Cash Credit 

Account Number(as appearing in 
the Cheque Book. 

                

 
 4. Date from which the mandate should be effective. 
 
 I hereby declare that the particulars given above are correct and complete. If any transaction is 
delayed or not effected for reasons of incomplete or incorrect information. I shall not hold Company 
responsible. I also undertake to advise any change in the particulars of my account to facilitate updation 
of records for purpose of credit of amount through SBI Net / RTGS transfer.  I agree to discharge 
responsibility expected of me as a participant under the scheme. Any bank charges levied by the bank for 
such e-transfer shall be borne by us.  
 
Place: 
Date: 

      Signature of the Party / Authorised Signatory 
------------------------------------------------------------------------------------------------------------------------ 
Certified that particulars furnished above are correct as per our records. 
 
Banker’s Stamp 
Date  

 
Signature of the Authorised official from the Bank 
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